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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 984840.00 1049000.00
0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 390000.00 1350000.00
0003 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 20000.00 16000.00 29640.00 23712.00
0004 0015000000-N 205 SEALING ABANDONED WELLS 4 EA 1100.00 4400.00 1131.31 4525.24
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 32,000 M3 7.52 240640.00 13.00 416000.00
0006 0029000000-N SP  REINF BRG APPR #***xxsxx Lump Sum 21500.00 16554.35
(149+52.500)
0007 0029000000-N SP  REINF BRG APPR #***xxkxx Lump Sum 21500.00 25528.38
(76+04.000)
0008 0036000000-M 225 UNDERCUT EXCAVATION 38,300 M3 6.37 243971.00 15.00 574500.00
0009 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 4,000 MTN 25.00 100000.00 30.00 120000.00
0010 0084000000-M SP  WICK DRAINS 3,900 M 41.00 159900.00 5.00 19500.00
0011  0106000000-M 230 BORROW EXCAVATION 94,000 M3 7.52 706880.00 15.00 1410000.00
0012 0127000000-N SP EMBM'T SETTLEMENT GAUGE 8 EA 1600.00 12800.00 2000.00 16000.00
0013 0134000000-M 240 DRAINAGE DITCH EXCAVATION 1,330 M3 10.00 13300.00 13.00 17290.00
0014 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 6,950 M2 4.90 34055.00 6.00 41700.00
0015 0163000000-M 250 REMOVAL OF EXT CONC PVM'T 500 M2 6.60 3300.00 6.00 3000.00
0016  0192000000-N 260 PROOF ROLLING 28 HR 100.00 2800.00 325.00 9100.00
0017 0195000000-M 265 SELECT GRANULAR MATERIAL 52,000 M3 10.75 559000.00 15.00 780000.00
0018 0196000000-M 270 SOIL STABILIZATION FABRIC 64,900 M2 0.95 61655.00 2.50 162250.00
0019 0206000000-M SP TEMP SHORING - BARR SUPPORTED 2,000 M2 195.00 390000.00 10.00 20000.00
0020 0255000000-M SP GENERIC GRADING ITEM (MTN) 1,800 MTN 22.10 39780.00 20.00 36000.00
SELECT MATERIAL, CLASS IlI
0021  0318000000-M 300 FND CONDIT MAT'L MIN STR 640 MTN 33.10 21184.00 34.00 21760.00
0022 0342000000-M 310 ’(*;*O*SIIMMM?lDE DRAIN PIPE 132 M 133.33 1759.96 66.00 871.20
0023 0343000000-M 310 375MM SIDE DRAIN PIPE 474 M 65.66 31122.84 78.00 36972.00
0024 0344000000-M 310 450MM SIDE DRAIN PIPE 252 M 79.05 1992.06 87.00 2192.40
0025 0366000000-M 310 375MM RCP CULV CLASS I 1,783.2 M 52.83 94206.46 91.00 162271.20
0026 0372000000-M 310 450MM RCP CULV CLASS Il 1,2876 M 60.71 78170.20 100.00 128760.00
0027 0378000000-M 310 600MM RCP CULV CLASS liI 1,551.6 M 90.24 140016.38 121.00 187743.60
0028 0384000000-M 310 750MM RCP CULV CLASS Il 1,1652 M 114.56 133485.31 154.00 179440.80
0029 0390000000-M 310 900MM RCP CULV CLASS Il 84 M 144.58 12144.72 235.00 19740.00
0030 0396000000-M 310 1050MM RCP CULV CLASS IlI 16.8 M 213.33 3583.94 349.00 5863.20
0031 0402000000-M 310 1200MM RCP CULV CLASS IlI 24 M 260.05 6241.20 400.00 9600.00
0032 0420000000-M 310 1650MM RCP CULV CLASS IlI 288 M 1219.30 35115.84 775.00 22320.00
0033 0660000000-M 310 ***MM BCCSP A **** 408 M 164.22 6700.18 50.00 2040.00
(400MM, 1.63MM)
0034 0680000000-M 310 **MM BCCSP ELB A **** 2 EA 275.00 550.00 81.50 163.00
(400MM, 1.63MM)
0035 0995000000-M 340 PIPE REMOVAL 1,686.6 M 66.00 111315.60 40.00 67464.00
0036 0996000000-N 350 PIPE CLEAN-OUT 5 EA 1150.00 5750.00 1575.00 7875.00
0037 1011000000-N 500 FINE GRADING Lump Sum 350000.00 710000.00
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0038  1022000000-M SP  SEALING PAVEMENT CRACKS 3,000 KG 4.45 13350.00 2.99 8970.00
0039  1121000000-M 520 AGGREGATE BASE COURSE 3,050 MTN 34.00 103700.00 29.28 89304.00
0040 1220000000-M 545 INCIDENTAL STONE BASE 1,200 MTN 50.00 60000.00 30.00 36000.00
0041 1297000000-M 607 z\gl(l).'bl @)SP PVMT ****MM DTH 2,500 M2 9.80 24500.00 1.75 4375.00
0042 1489000000-M 610 ASP CONC BASE CRS B25.0B 550 MTN 55.00 30250.00 60.00 33000.00
0043  1491000000-M 610 ASP CONC BASE CRS B25.0C 35,530 MTN 47.00 1669910.00 39.00 1385670.00
0044  1503000000-M 610 ASP CONC INTR CRS 119.0C 30,660 MTN 46.00 1410360.00 45.00 1379700.00
0045 1514000000-M 610 ASP CONC SURF CRS S9.5A 695 MTN 54.00 37530.00 60.00 41700.00
0046 1523000000-M 610 ASP CONC SURF CRS S9.5C 28,483 MTN 44.00 1253252.00 42.00 1196286.00
0047  1560000000-M 620 ASP FOR PLANT MIX PG64-22 3,038 MTN 245.00 744310.00 235.00 713930.00
0048 1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,852 MTN 263.00 487076.00 180.00 333360.00
0049  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 300 MTN 185.00 55500.00 130.00 39000.00
0050 2022000000-M 815 SUBDRAIN EXCAVATION 414 M3 14.00 5796.00 14.00 5796.00
0051 2033000000-M 815 SUBDR FINE AGGREGATE 207 M3 40.00 8280.00 40.00 8280.00
0052 2044000000-M 815 150MM PERF SUBDR PIPE 500 M 22.00 11000.00 22.00 11000.00
0053 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 51 EA 0.50 25.50 0.50 25.50
0054 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA 200.00 800.00 200.00 800.00
0055 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M 22.00 176.00 22.00 176.00
0056 2209000000-M 838 ENDWALLS 148 M3 735.00 10878.00 715.00 10582.00
0057 2220000000-M 838 REINFORCED ENDWALLS 6.7 M3 850.00 5695.00 1300.00 8710.00
0058 2253000000-M 840 PIPE COLLARS 9.86 M3 550.00 5423.00 1200.00 11832.00
0059 2275000000-M SP FLOWABLE FILL 45 M3 210.00 9450.00 400.00 18000.00
0060 2286000000-N 840 MASNRY DRAINAGE STRUCT 135 EA 1000.00 135000.00 1030.00 139050.00
0061 2308000000-M 840 MASONRY DRAINAGE STRS 976 M 1000.00 9760.00 930.00 9076.80
0062 2364000000-N 840 FRAME W/2GRTS 840.16 STD 15 EA 350.00 5250.00 435.00 6525.00
0063 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 325.00 650.00 685.00 1370.00
0064 2374000000-N 840 ZSAME—GRT—HD 840.03 ** 11 EA 375.00 4125.00 465.00 5115.00
0065 2374000000-N 840 (FFR;AME-GRT-HD 840.03 ** 52 EA 375.00 19500.00 465.00 24180.00
0066 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 43 EA 375.00 16125.00 465.00 19995.00
0067 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 425.00 850.00 350.00 700.00
0068 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 6 EA 1000.00 6000.00 1050.00 6300.00

BICYCLE SAFE STEEL GRATE & FRAME

0069 2500000000-M 842 CONC RETAINING WALLS 100 M3 850.00 85000.00 876.00 87600.00
0070 2549000000-M 846 750MM CONC CURB & GUTTER 9,948 M 50.45 501876.60 42.00 417816.00
0071 2556000000-M 846 SHLDR BERM GUTTER 170 M 45.00 7650.00 60.00 10200.00
0072 2570000000-N SP MODIFIED CONCRETE FLUME 14 EA 3000.00 42000.00 1800.00 25200.00
0073 2577000000-M 846 CONC XPRESSWAY GUTTER 150 M 68.00 10200.00 95.00 14250.00
0074 2612000000-M 848 150MM CONC DRIVEWAY 2,260 M2 37.00 83620.00 48.00 108480.00
0075 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 65 M2 85.00 5525.00 42.00 2730.00
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0076 2738000000-M SP  GENERIC PAVING ITEM (M2) 100 M2 145.00 14500.00 160.00 16000.00
ARCHITECTURAL CONCRETE SURFACE TREATMENT
0077  2752000000-M SP  GENERIC PAVING ITEM (M) 143 M 155.00 22165.00 200.00 28600.00
STEEL PIPE HANDRAIL FOR CONCRETE RETAINING WALL

0078 2845000000-N 858 ADJ METER OR VALVE BOXES 91 EA 400.00 36400.00 270.00 24570.00
0079 2938000000-N SP CONVERT DI TO JB W/MH CVR 1 EA 1000.00 1000.00 950.00 950.00
0080 3030000000-M 862 STL BM GRDRAIL 750.57 M 26.24 19694.96 26.24 19694.96
0081 3045000000-M 862 STL BM GRDRAIL SHOP CURV 4572 M 4428 2024.48 4428 2024.48
0082 3105000000-N 862 SBGR TERM SECT 2 EA 50.00 100.00 50.00 100.00
0083  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.00 400.00 40.00 400.00
0084 3210000000-N 862 GR ANCHOR TYPE CAT-1 13 EA 300.00 3900.00 300.00 3900.00
0085 3215000000-N 862 GRANCHOR TYPE IIl 8 EA 1000.00 8000.00 1000.00 8000.00
0086 3270000000-N SP  GR ANCHOR TYPE 350 13 EA 1450.00 18850.00 1450.00 18850.00
0087 3628000000-M 876 PLNRIPRAPCL | 170 MTN 50.00 8500.00 46.00 7820.00
0088 3649000000-M 876 PLN RIP RAP, CLASS B 220 MTN 50.00 11000.00 46.00 10120.00
0089  3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,630 M2 3.25 5297.50 3.00 4890.00
0090 3659000000-N SP PREFORMED SCOUR HOLES 16 EA 2500.00 40000.00 1400.00 22400.00
0091 3684000000-M SP SSBEDRIIECREROSION CONTROL ITEM (MTN) 25 MTN 44.80 1120.00 135.00 3375.00
0092 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 56 M 18.44 1032.64 18.44 1032.64
0093  4082000000-M 903 SUPPORT, WOOD 431 M 19.88 8568.28 19.88 8568.28
0094 4096000000-N 904 SIGN ERECTION, TYPE D 7 EA 84.78 593.46 54.78 383.46
0095 4102000000-N 904 SIGN ERECTION, TYPEE 63 EA 69.88 4402.44 69.88 4402.44
0096 4108000000-N 904 SIGN ERECTION, TYPE F 6 EA 119.78 718.68 119.78 718.68
0097 4129000000-N 906 ;?DE)LOCATE SIGN, TYPE ***** 9 EA 104.38 939.42 104.38 939.42
0098 4129000000-N 906 ;?FI?LOCATE SIGN, TYPE ***** 1 EA 148.48 148.48 146.48 146.48
0099 4141000000-N 907 DISPOSE SUPPORT, WOOD 8 EA 19.99 159.92 19.99 159.92
0100 4158000000-N 907 DISPOSE SIGN SYST WOOD 96 EA 19.99 1919.04 19.99 1919.04
0101  4400000000-M 1110 WORK ZONE SIGNS (STAT) 117 M2 165.00 19305.00 73.87 8642.79
0102 4405000000-M 1110 WORK ZONE SIGNS (PORT) 18 M2 165.00 2970.00 300.00 5400.00
0103 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 33 M2 165.00 5445.00 70.00 2310.00
0104 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5000.00 10000.00 5000.00 10000.00
0105 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 22000.00 44000.00 16000.00 32000.00
0106  4425000000-N 1125 WARNING FLAG SETS 12 EA 100.00 1200.00 90.00 1080.00
0107 4430000000-N 1130 DRUMS 2,165 EA 60.00 129900.00 70.00 151550.00
0108  4435000000-N 1135 CONES 150 EA 37.00 5550.00 25.00 3750.00
0109  4445000000-M 1145 BARRICADES (TYPE IlI) 268 M 44.00 11792.00 60.00 16080.00
0110  4450000000-N 1150 FLAGGER 12,480 HR 18.00 224640.00 1.00 12480.00
0111 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 8250.00 33000.00 8250.00 33000.00
0112 4470000000-N 1160 RESET CRASH CUSHION 4 EA 2000.00 8000.00 2000.00 8000.00
0113 4485000000-M 1170 PORTABLE BARRIER 1,172 M 55.00 64460.00 55.00 64460.00
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0114  4490000000-M 1170 PORT BARRIER, ANCHORED 325 M 75.00 24375.00 75.00 24375.00
0115  4500000000-M 1170 RESET PORTABLE BARRIER 285 M 14.00 3990.00 14.00 3990.00
0116 4615000000-M 1205 REM TAPE LINES 100MM 404 M 5.00 2020.00 4.26 1721.04
0117  4650000000-N 1251 TEMP RAISED PVMT MRKS 824 EA 4.50 3708.00 4.00 3296.00
0118  4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 16,077 M 1.04 16720.08 1.64 26366.28
0119 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 31,633 M 1.30 41122.90 1.84 58204.72
0120  4695000000-M 1205 200MM THERMO MKG 2.3MM TK 716 M 3.20 2291.20 4.92 3522.72
0121  4710000000-M 1205 600MM THERMO MKG 3.1MM TK 129 M 21.00 2709.00 13.00 1677.00
0122 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 1 EA 200.00 200.00 85.00 85.00
0123  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 204 EA 90.00 18360.00 95.00 19380.00
0124 4770000000-M 1205 COLD APP PLAS LINES 100MM 27 M 5.00 1385.00 4.26 1180.02
0125 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 4 EA 125.00 500.00 150.00 600.00
0126 4810000000-M 1205 PAINT PVT MKG LINES 100MM 43568 M 0.46 20041.28 0.69 30061.92
0127  4820000000-M 1205 PAINT PVT MKG LINES 200MM 60 M 1.50 90.00 1.40 84.00
0128 4835000000-M 1205 PAINT PVT MKG LINES 600MM 45 M 7.00 315.00 6.60 297.00
0129 4900000000-N 1252 PERM RAISED PVMT MARKERS 2,982 EA 4.00 11928.00 4.00 11928.00
0130 5300000000-M 1505 F\;\:;D CONDIT MAT'L =xsxxss 1,235 MTN 25.00 30875.00 34.00 41990.00
0131 5306000000-M spP ;3'5;3DN MAT'L CLL sk 1,235 MTN 25.00 30875.00 34.00 41990.00
0132 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 486 M 55.00 2673.00 67.00 3256.20
0133 5426000000-M 1510 ***MM PVC H20 P SDR ******xxs 4 M 26.00 1144.00 60.00 2640.00
(75MM, SDR21, 1.38 MPA WP)
0134 5432000000-M 1510 50MM PVC H20 P SD21 1.38 176 M 17.00 2992.00 53.00 9328.00
0135 5438000000-M 1510 100MM PVC H20 P SD21 1.38 189 M 26.00 4914.00 65.00 12285.00
0136 5444000000-M 1510 150MM PVC H20 P SD21 1.38 268 M 27.00 7236.00 77.00 20636.00
0137 5450000000-M 1510 200MM PVC H20 P SD21 1.38 38 M 28.50 1083.00 105.00 3990.00
0138  5456000000-M 1510 250MM PVC H20 P SD21 1.38 9,1701 M 35.50 325538.55 47.00 430994.70
0139 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,686.6 KG 8.30 13998.78 11.00 18552.60
0140  5492000000-M SP  20MM PE H20 TUBE SDR9 *** 2,861 M 28.50 81538.50 18.00 51498.00
(1.38 MPA WP)
0141  5510000000-M 1510 20MM CORPORATION STOP 138 EA 70.00 9660.00 90.00 12420.00
0142  5528000000-M 1510 50MM CORPORATION STOP 2 EA 200.00 400.00 210.00 420.00
0143 5534000000-M 1510 **MM GATE V & V BX 4 EA 425.00 1700.00 425.00 1700.00
(100MM, 1.38 MPA WP)
0144 5534000000-M 1510 **MM GATE V & V BX 2 EA 300.00 600.00 320.00 640.00
(50MM,1.38 MPA WP)
0145 5534000000-M 1510 **MM GATE V & V BX 1 EA 325.00 325.00 400.00 400.00
(75MM, 1.38 MPA WP)
0146  5540000000-M 1510 150MM GATE V & V BX 13 EA 480.00 6240.00 550.00 7150.00
0147  5546000000-M 1510 200MM GATE V & V BX **** MPA WP EA 900.00 900.00 775.00 775.00
(1.38 MPA WP)
0148 5552000000-M 1510 250MM GATE V & V BX 17 EA 1100.00 18700.00 1100.00 18700.00

(1.38 MPA WP)
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0149 5582000000-M 1510 *** X ***MM TAPPING SADDL 138 EA 280.00 38640.00 240.00 33120.00

(250MM X 20MM)
0150 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 1000.00 2000.00 300.00 600.00

(250MM X 50MM)
0151 5648000000-N 1510 RELOCATE EXIST WAT METER 94 EA 240.00 22560.00 375.00 35250.00
0152 5672000000-N 1510 RELOCATE EXIST FIRE HYD 8 EA 700.00 5600.00 1100.00 8800.00
0153 5888000000-M SP  GENERIC UTILITY ITEM (M) 868.8 M 180.00 156384.00 225.00 195480.00

250MM HDPE WATER PIPE, SDR 9, 1.38 MPA WP, BY

DIRECTIONAL BORE
0154  6000000000-M 1605 TEMPORARY SILT FENCE 10,700 M 5.00 53500.00 5.00 53500.00
0155 6006000000-M 1610 EROS CONTRL STONE CL A 900 MTN 50.00 45000.00 3.00 2700.00
0156  6009000000-M 1610 EROS CONTRL STONE CL B 13,000 MTN 50.00 650000.00 3.00 39000.00
0157 6012000000-M 1610 SEDIMENT CONTROL STONE 5,700 MTN 43.00 245100.00 3.00 17100.00
0158 6015000000-M 1615 TEMPORARY MULCHING 35 HA 1200.00 42000.00 825.00 28875.00
0159 6018000000-M 1620 SEED FOR TEMP SEEDING 1,575 KG 2.00 3150.00 12.00 18900.00
0160 6021000000-M 1620 FERT FOR TEMP SEEDING 13 MTN 270.00 3510.00 525.00 6825.00
0161 6024000000-M 1622 TEMPORARY SLOPE DRAINS 50 M 99.00 4950.00 75.00 3750.00
0162 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 6 EA 200.00 1200.00 100.00 600.00
0163  6030000000-M 1630 SILT EXCAVATION 46,000 M3 3.95 181700.00 0.10 4600.00
0164 6033000000-M 1631 SYNTHETIC ROVING 9,920 M2 1.30 12896.00 6.00 59520.00
0165 6036000000-M 1631 MATTING FOR EROS CONTROL 10,725 M2 1.32 14157.00 6.00 64350.00
0166 6038000000-M SP  PERM SOIL REINF MAT 615 M2 6.45 3966.75 10.00 6150.00
0167 6042000000-M 1632 6.4MM HARDWARE CLOTH 950 M 4.20 3990.00 6.50 6175.00
0168 6045000000-M SP :;;%MJ)EMPORARY PIPE 35 M 150.00 5250.00 86.68 3033.80
0169 6048000000-M SP  FLOAT TURBIDITY CURTAIN 370 M2 75.00 27750.00 67.62 25019.40
0170  6069000000-M 1638 STILLING BASINS 70 M3 50.00 3500.00 36.18 2532.60
0171  6084000000-M 1660 SEEDING & MULCHING 40 HA 2260.00 90400.00 2340.00 93600.00
0172 6087000000-M 1660 MOWING 20 HA 62.00 1240.00 95.00 1900.00
0173  6090000000-M 1661 SEED FOR REPAIR SEEDING 425 KG 23.00 9775.00 70.00 29750.00
0174  6093000000-M 1661 FERT FOR REPAIR SEEDING 2 MTN 300.00 600.00 825.00 1650.00
0175 6096000000-M 1662 SEED FOR SUPP SEEDING 1,050 KG 5.75 6037.50 12.00 12600.00
0176 6108000000-M 1665 FERTILIZER TOPDRESSING 63 MTN 265.00 16695.00 325.00 20475.00
0177 6109200000-M SP  SPECIAL SEED UND GR CENTIPEDE 0.1 HA 8650.00 865.00 30000.00 3000.00
0178 6111000000-M SP IMPERVIOUS DIKE 50 M 200.00 10000.00 186.82 9341.00
0179 6114000000-N SP  SPECIALIZED HAND MOWING 4 HR 50.00 200.00 35.00 140.00
0180 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 250.00 8000.00 200.00 6400.00
0181 6123000000-M 1670 REFORESTATION 10 HA 3400.00 34000.00 1800.00 18000.00
0182 6126000000-M SP STREAMBANK REFORESTATION 0.15 HA 8500.00 1275.00 3200.00 480.00
0183  6129000000-M 1670 WETLAND REFORESTATION 0.5 HA 7800.00 3900.00 5000.00 2500.00
0184 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 6 EA 350.00 2100.00 500.00 3000.00

ROOTWADS
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0185 6135000000-M SP  GENERIC EROSION CONTROL ITEM (HA) 0.1 HA 95000.00 9500.00 25000.00 2500.00
WETLAND GRASS PLANTING

0186 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 75 M2 5.00 375.00 5.00 375.00
COIR FIBER MAT

0215 0000800000-N SP  GENERIC MISCELLANEOUS ITEM (MO) 41 MO 1250.00 51250.00 1875.00 76875.00
FIELD OFFICE
CULVERT ITEMS

0187  8126000000-N 414 CULV EXCAV @ ™ Lump Sum 14100.00 25300.00
(112+81.300-L-)

0188  8126000000-N 414 CULV EXCAV @ ™ Lump Sum 14100.00 25300.00
(136+71.800-L-)

0189  8133000000-M 414 FND COND MATL BOX CULV 70 MTN 42.00 2940.00 45.00 3150.00

0190  8196000000-M 420 CL A CONC, CULVERT 79.4 M3 975.00 77415.00 1340.00 106396.00

0191  8245000000-M 425 REINF STL CULV 5,742 KG 2.00 11484.00 1.85 10622.70
STRUCTURE ITEMS

0192  8017000000-N SP  CM&R TEMP ACCESS ********** Lump Sum 275000.00 250000.00
(76+04.000-L-)

0193  8021000000-N SP  REMV EXIST STR *sses Lump Sum 37250.00 40000.00
(149+52.500-L-)

0194  8021000000-N SP  REMV EXIST STR *srssss Lump Sum 32000.00 30000.00
(76+04.000-L-)

0195  8119000000-M 412 UNCL STR EXCAV 18,500 M3 8.00 148000.00 8.36 154660.00

0196 8147000000-M 420 REINF CONC DECK SLAB 2,186 M2 220.00 466092.00 210.00 444906.00

0197  8161000000-M 420 GROOVING BRIDGE FLOORS 1,944 M2 5.00 9720.00 5.00 9720.00

0198 8175000000-M 420 CL AACONC, BRIDGE 4954 M3 675.00 334395.00 775.00 383935.00

0199  8210000000-N 422 BRG APPR SLAB *********: Lump Sum 35000.00 45000.00
(149+52.500-L-)

0200  8210000000-N 422 BRG APPR SLAB *********: Lump Sum 44000.00 35000.00
(76+04.000-L-)

0201  8224000000-M 425 EPOXY CTD REINF STL BRG 55,449 KG 1.40 77628.60 1.50 83173.50

0202 8262000000-M 430 1143MM PRESTR CONC GIRDER 987 M 375.00 370125.00 400.00 394800.00

0203  8333000000-M 450 406MM PRESTR CONC PILES 4,496 M 160.00 719360.00 165.00 741840.00

0204  8364000000-M 450 HP310X79 STL PILE 9985 M 70.00 69895.00 65.00 64902.50

0205 8398000000-N SP  STEEL PILE TIPS 264 EA 250.00 66000.00 280.00 73920.00

0206 8475000000-M 460 TWO BAR METAL RAIL 195.258 M 200.00 39051.60 200.00 39051.60

0207  8503000000-M 460 CONC BARRIER RAIL 446 M 110.00 49060.00 135.00 60210.00

0208  8517000000-M 460 ***X****MM CONC PARAPET 199.868 M 110.00 21985.48 135.00 26982.18
(355MM X 760MM)

0209  8608000000-M 876 PLAIN RIP RAP Il 600MM TK 1,395 MTN 43.00 59985.00 45.00 62775.00

0210  8622000000-M 876 FILTER FABRIC FOR DRAINAGE 1,425 M2 1.50 2137.50 4.00 5700.00

0211 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 47500.00 100000.00

0212 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 10000.00 12000.00

0213 8762000000-M 430 914X533PRSTR C CORED SLB 5,336.496 M 310.00 1654313.76 295.00 1574266.32



DEC 18, 2003 12:01 PM
TIP NO R-2539B

FED AID NO STP-55(30)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-55 FROM EAST OF SR-1127 (BAYLEAF RD) TO EAST OF SR-1129 (BENNETT-TINGLE RD).

PAMLICO
34452.3.5

9.919 KM

2:00PM

DEC 16 2003

001

C200785

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

S. T. WOOTEN CORPORATION

KINSTON, NC WILSON, NC
0214 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 1950.00 3900.00 2000.00 4000.00
DYNAMIC LOAD TEST
CONTRACT TOTAL TOTAL 19848351.57 TOTAL 20985750.06
ROADWAY ITEMS SUB-TOTAL 15155913.63 SUB-TOTAL 16178139.26
CULVERT ITEMS SUB-TOTAL 120039.00 SUB-TOTAL 170768.70
STRUCTURE ITEMS SUB-TOTAL 4572398.94 SUB-TOTAL 4636842.10
BIDDERS IN ORDER CONTRACT TOTAL
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 1 19848351.57

S. T. WOOTEN CORPORATION

2 20985750.06



DEC 18, 2003 12:01 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, SHLDR RECONST, CURB & GUTTER & RESURFACING.
6 SECTIONS OF SECONDARY ROADS.

VANCE
5CR.20911.2, 5CR.309109.2 2:00PM 171 002

DEC 16 2003 C201029
7.150 MI

S. T. WOOTEN CORPORATION

WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 12500.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 169 TON 24.00 4056.00
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 10.02 SMI 3400.00 34068.00
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 23,549 SY 1.35 31791.15
(1-172")
0005 1519000000-E 610 ASP CONC SURF CRS $9.58 2,616 TON 29.70 77695.20
0006 1525000000-E SP  ASP CONC SURF CRS SF9.5A 5,808 TON 29.50 171336.00
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 548 TON 185.00 101380.00
0008 1704000000-E SP  PATCHING EXIST PAVEMENT 90 TON 195.00 17550.00
0009 2549000000-E 846 2-6"CONC CURB & GUTTER 500 LF 25.00 12500.00
0010  2830000000-N 858 ADJ MANHOLES 36 EA 250.00 9000.00
0011 2845000000-N 858 ADJ METER OR VALVE BOXES 16 EA 175.00 2800.00
0012  4810000000-E 1205 PAINT PVMT MARKINGS 4" 127,019 LF 0.09 11431.71
0013  4830000000-E 1205 PAINT PVT MKGS LINES 16" 1,050 LF 2.20 2310.00
0014 4835000000-E 1205 PAINT PVT MKG LINES 24" 891 LF 2.50 2227.50
0015 4840000000-N 1205 PAINT PVT MKG CHARACTER 22 EA 50.00 1100.00
0016  4845000000-N 1205 PAINT PVT MKG SYMBOL 10 EA 38.00 380.00
0017 4900000000-N 1252 PERM RAISED PVMT MARKERS 330 EA 5.00 1650.00
0018 6084000000-E 1660 SEEDING AND MULCHING 7.52 ACR 1000.00 7520.00
0019  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 260 LF 450 1170.00
CONTRACT TOTAL TOTAL 502465.56
ROADWAY ITEMS SUB-TOTAL 502465.56
BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION

1 502465.56



DEC 18, 2003 12:01 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, SHLDR RECONST, CURB & GUTTER & RESURFACING.
1 SECTION OF US-158 AND 11 SECTIONS OF SECONDARY ROADS.

WARREN

5CR.10931.2, 5CR.20931.2, 5CR.309328.2

14.360 MI

S. T. WOOTEN CORPORATION

WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 35000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 340 TON 27.00 9180.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 27.18 SMI 3200.00 86976.00
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 12,419 SY 1.65 20491.35
(1-1/2")
0005 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,724 TON 42.00 114408.00
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 7,469 TON 31.75 237140.75
0007 1525000000-E SP ASP CONC SURF CRS SF9.5A 8,871 TON 31.50 279436.50
0008 1560000000-E 620 ASP FORPLANT MIX PG64-22 1,181 TON 185.00 218485.00
0009 1704000000-E SP PATCHING EXIST PAVEMENT 190 TON 185.00 35150.00
0010 2549000000-E 846 2-6"CONC CURB & GUTTER 350 LF 25.00 8750.00
0011 2605000000-N SP WHEELCHAIR RAMP 3 EA 1575.00 4725.00
0012 2830000000-N 858 ADJ MANHOLES 9 EA 300.00 2700.00
0013 2845000000-N 858 ADJ METER OR VALVE BOXES 6 EA 175.00 1050.00
0014 4685000000-E 1205 THERMO PVT MKG LINES 4"90 104,910 LF 0.23 24129.30
0015 4686000000-E 1205 THERMO PVT MKG LINES 4"120 68,785 LF 0.36 24762.60
0016 4710000000-E 1205 24"WIDE THERMO 120 MILS 240 LF 5.25 1260.00
0017 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 24 EA 84.00 2016.00
0018 4810000000-E 1205 PAINT PVMT MARKINGS 4" 77,908 LF 0.14 10907.12
0019 4900000000-N 1252 PERM RAISED PVMT MARKERS 620 EA 5.00 3100.00
0020 6084000000-E 1660 SEEDING AND MULCHING 20.4 ACR 1000.00 20400.00
CONTRACT TOTAL TOTAL 1140067.62
ROADWAY ITEMS SUB-TOTAL 1140067.62
BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION

1140067.62



DEC 18, 2003 12:01 PM WAKE

TIP NO 5C.092027, 5CR.10921.4, 5CR.20921.4, 5CR.309203.4, 2:00PM 1/ 2 004
5CR.309212.4, 5CR.309220.4, 5CR.309227.4

FED AID NO STATE FUNDED 55.280 MI DEC 16 2003 C201032
MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.
1 SECTION OF NC-50, 1 SECTION OF NC-98 AND 26 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING, LLC GELDER & ASSOCIATES, INC. NELLO L. TEER COMPANY

CHARLOTTE, NC RALEIGH, NC RALEIGH, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 100000.00 234034.47 240000.00
0002  1220000000-E 545 INCIDENTAL STONE BASE 427 TON 26.00 11102.00 40.00 17080.00 40.00 17080.00
0003  1245000000-E SP  SHOULDER RECONSTRUCTION 82.52 SMI 3275.00 270253.00 4100.00 338332.00 4200.00 346584.00
0004  1297000000-E 607 zv1|!'|5L ASP PVMT *****" DTH 6,520 SY 1.25 8150.00 2.00 13040.00 1.75 11410.00
0005 1297000000-E 607 z\/1III;I/_2§)SP PVMT ****** DTH 15,206 SY 0.75 11404.50 1.60 24329.60 1.75 26610.50
0006 1330000000-E 607 INCIDENTAL MILLING 2,150 SY 7.00 15050.00 15.00 32250.00 22.00 47300.00
0007  1489000000-E 610 ASP CONC BASE CRS B25.0B 10,078 TON 31.50 317457.00 35.30 355753.40 38.00 382964.00
0008  1503000000-E 610 ASP CONC INTR CRS 119.0C 7,501 TON 28.65 214903.65 28.50 213778.50 31.00 232531.00
0009  1519000000-E 610 ASP CONC SURF CRS $9.58 25,943 TON 26.65 691380.95 32.55 844444.65 34.50 895033.50
0010  1523000000-E 610 ASP CONC SURF CRS $9.5C 15,087 TON 27.25 411120.75 29.25 441294.75 32.00 482784.00
0011 1525000000-E SP  ASP CONC SURF CRS SF9.5A 16,143 TON 26.35 425368.05 31.15 502854.45 32.20 519804.60
0012 1525100000-E SP  ASP CONC SURF CRS SF9.5A LEVEL 120 TON 35.00 4200.00 60.00 7200.00 38.00 4560.00
0013 1560000000-E 620 ASP FOR PLANT MIX PG64-22 3,533 TON 187.00 660671.00 182.00 643006.00 175.00 618275.00
0014  1565000000-E 620 ASP FOR PLANT MIX PG70-22 980 TON 198.00 194040.00 205.00 200900.00 195.00 191100.00
0015  1704000000-E SP  PATCHING EXIST PAVEMENT 4,397 TON 100.00 439700.00 97.00 426509.00 100.00 439700.00
0016 2605000000-N SP  WHEELCHAIR RAMP 4 EA 1750.00 7000.00 1950.00 7800.00 1800.00 7200.00
0017  2759000000-N SP  GENERIC PAVING ITEM (EA) 251 EA 400.00 100400.00 450.00 112950.00 410.00 102910.00
RETROFIT EXT WHEELCHAIR RAMPS

0018 2815000000-N 858 ADJ DROP INLETS 1 EA 485.00 485.00 280.00 280.00 410.00 410.00
0019 2830000000-N 858 ADJ MANHOLES 73 EA 250.00 18250.00 280.00 20440.00 260.00 18980.00
0020 2845000000-N 858 ADJ METER OR VALVE BOXES 106 EA 250.00 26500.00 280.00 29680.00 260.00 27560.00
0021  4685000000-E 1205 THERMO PVT MKG LINES 4"90 488,753 LF 0.24 117300.72 0.26 127075.78 0.30 146625.90
0022 4686000000-E 1205 THERMO PVT MKG LINES 4"120 338982 LF 0.29 98304.78 0.35 118643.70 0.30 101694.60
0023  4695000000-E 1205 8"WIDE THERMO 90 MILS 5346 LF 0.65 3474.90 0.65 3474.90 0.70 3742.20
0024 4697000000-E 1205 THERMO PVT MKG LINE 8"120 480 LF 1.00 480.00 1.00 480.00 1.10 528.00
0025 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 2.00 600.00 2.00 600.00 2.10 630.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 3,105 LF 4.01 12451.05 4.01 12451.05 4.05 12575.25
0027  4721000000-E 1205 THERMO PVT MKG CHARACTER 120 190 EA 45.00 8550.00 45.00 8550.00 50.00 9500.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 539 EA 55.00 29645.00 55.00 29645.00 60.00 32340.00
0029  4810000000-E 1205 PAINT PVMT MARKINGS 4" 148,735 LF 0.05 7436.75 0.05 7436.75 0.05 7436.75
0030 4830000000-E 1205 PAINT PVT MKGS LINES 16" 200 LF 1.00 200.00 1.00 200.00 1.10 220.00
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 970 LF 2.00 1940.00 2.00 1940.00 2.10 2037.00
0032  4840000000-N 1205 PAINT PVT MKG CHARACTER 94 EA 25.00 2350.00 25.00 2350.00 30.00 2820.00
0033  4845000000-N 1205 PAINT PVT MKG SYMBOL 306 EA 25.00 7650.00 25.00 7650.00 30.00 9180.00
0034  4850000000-E 1205 LINE REMOVAL 4" WIDE 600 LF 1.00 600.00 1.00 600.00 1.10 660.00
0035 4900000000-N 1252 PERM RAISED PVMT MARKERS 3,555 EA 4.00 14220.00 4.00 14220.00 4.10 14575.50
0036 6084000000-E 1660 SEEDING AND MULCHING 60.25 ACR 945.00 56936.25 1800.00 108450.00 1500.00 90375.00

0037 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 500 LF 3.89 1945.00 10.00 5000.00 4.00 2000.00



DEC 18, 2003 12:01 PM WAKE

TIP NO 5C.092027, 5CR.10921.4, 5CR.20921.4, 5CR.309203.4, 2:00PM 2/ 2 004
5CR.309212.4, 5CR.309220.4, 5CR.309227.4

DEC 16 2003 C201032
FED AID NO STATE FUNDED 55.280 MI
MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.
1 SECTION OF NC-50, 1 SECTION OF NC-98 AND 26 SECTIONS OF SECONDARY ROADS.

CONTRACT TOTAL TOTAL 4291520.35 TOTAL 4914724.00 TOTAL 5049736.80
ROADWAY ITEMS SUB-TOTAL 4291520.35 SUB-TOTAL 4914724.00 SUB-TOTAL 5049736.80
BIDDERS IN ORDER CONTRACT TOTAL
REA CONTRACTING, LLC 1 4291520.35
GELDER & ASSOCIATES, INC. 2 4914724.00

NELLO L. TEER COMPANY 3 5049736.80



DEC 18, 2003 12:01 PM WAKE
TIP NO R-2000AA 34365.3.42

FED AID NO NHF-540(4) 2.861 KM
GRADING, DRAINAGE, PAVING & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

2:00PM

DEC 16 2003

1/18 005

C200797

THE LANE CONSTRUCTION

W. C. ENGLISH, INC.

BLYTHE CONSTRUCTION, INC.

CORPORATION
MERIDEN, CT LYNCHBURG, VA CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1400000.00 1618000.00 1800000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 625000.00 200000.00 300000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 1730000.00 1905000.00 2574910.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 10000.00 20000.00 11000.00 22000.00 10000.00 20000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 400.00 800.00 1500.00 3000.00 1750.00 3500.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 290,500 M3 7.00 2033500.00 6.00 1743000.00 9.00 2614500.00
0007 0029000000-N SP  REINF BRG APPR *sexxxsx Lump Sum 16000.00 31500.00 37000.00
(19+51.883 LT)
0008 0029000000-N SP  REINF BRG APPR *xsxxxsx Lump Sum 16000.00 31500.00 37000.00
(19+51.883 RT)
0009 0029000000-N SP  REINF BRG APPR *sssxxxsx Lump Sum 16000.00 29500.00 38000.00
(25+51.408 LT)
0010 0029000000-N SP  REINF BRG APPR *ssxxxsx Lump Sum 16000.00 29500.00 38000.00
(25+51.408 RT)
0011  0029000000-N SP  REINF BRG APPR *sexxxsx Lump Sum 16000.00 27300.00 41000.00
(28+55.867 LT)
0012 0029000000-N SP  REINF BRG APPR *xsxxssx Lump Sum 16000.00 27300.00 37000.00
(28+55.867 RT)
0013  0029000000-N SP  REINF BRG APPR *ssxxxsx Lump Sum 16000.00 33600.00 51000.00
(36+01.949 LT)
0014 0029000000-N SP  REINF BRG APPR *sssxxxsx Lump Sum 16000.00 33600.00 44000.00
(36+01.949 RT)
0015 0036000000-M 225 UNDERCUT EXCAVATION 4,350 M3 4.00 17400.00 5.25 22837.50 8.00 34800.00
0016 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 1,000 MTN 14.00 14000.00 14.70 14700.00 12.25 12250.00
0017 0106000000-M 230 BORROW EXCAVATION 1,242,500 M3 7.05 8759625.00 7.50 9318750.00 8.40 10437000.00
0018 0127000000-N SP EMBM'T SETTLEMENT GAUGE 2 EA 2500.00 5000.00 2625.00 5250.00 2500.00 5000.00
0019  0134000000-M 240 DRAINAGE DITCH EXCAVATION 11,850 M3 6.00 71100.00 4.75 56287.50 8.00 94800.00
0020 0141000000-M 240 BERM DITCH CONSTRUCTION 365 M 6.00 2190.00 10.50 3832.50 6.00 2190.00
0021 0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 8,950 M2 2.00 17900.00 3.15 28192.50 2.25 20137.50
0022 0192000000-N 260 PROOF ROLLING 36 HR 130.00 4680.00 210.00 7560.00 400.00 14400.00
0023 0195000000-M 265 SELECT GRANULAR MATERIAL 3,000 M3 38.00 114000.00 12.60 37800.00 35.00 105000.00
0024 0196000000-M 270 SOIL STABILIZATION FABRIC 3,000 M2 1.00 3000.00 2.65 7950.00 2.00 6000.00
0025 0300000000-M 300 SELECT MATERIAL Il 425 MTN 21.00 8925.00 16.80 7140.00 22.00 9350.00
0026 0306000000-M 300 SELECT MATERAIL III 3,115 MTN 19.00 59185.00 19.00 59185.00 22.00 68530.00
0027 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,262 MTN 17.00 21454.00 25.20 31802.40 25.00 31550.00
0028 0343000000-M 310 375MM SIDE DRAIN PIPE 336 M 115.00 3864.00 63.00 2116.80 60.00 2016.00
0029 0366000000-M 310 375MM RCP CULV CLASS Il 1,458 M 115.00 167670.00 65.00 94770.00 67.00 97686.00
0030 0372000000-M 310 450MM RCP CULV CLASS Il 11748 M 120.00 140976.00 73.50 86347.80 73.00 85760.40
0031 0378000000-M 310 600MM RCP CULV CLASS Il 168 M 135.00 22680.00 90.00 15120.00 93.00 15624.00
0032 0384000000-M 310 750MM RCP CULV CLASS Il 1212 M 155.00 18786.00 152.00 18422.40 135.00 16362.00
0033 0390000000-M 310 900MM RCP CULV CLASS Il 876 M 180.00 15768.00 188.00 16468.80 157.00 13753.20
0034 0408000000-M 310 1350MM RCP CULV CLASS Il 324 M 275.00 8910.00 420.00 13608.00 300.00 9720.00
0035 0448000000-M 310 ***MM RCP CULV CLASS IV 972 M 225.00 21870.00 294.00 28576.80 240.00 23328.00

(1050MM)



DEC 18, 2003 12:01 PM
R-2000AA

TIP NO

FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

WAKE
34365.3.42

2.861 KM

2:.00PM 2/ 18 005

DEC 16 2003 C200797

THE LANE CONSTRUCTION

W. C. ENGLISH, INC.

BLYTHE CONSTRUCTION, INC.

CORPORATION
MERIDEN, CT LYNCHBURG, VA CHARLOTTE, NC
0036 0448000000-M 310 *(*;;l\g(l\)/IMFRAC)P CULV CLASS IV 1188 M 340.00 40392.00 630.00 74844.00 525.00 62370.00
0037  0448000000-M 310 :;;h(/)lml\;i)cP CULV CLASS IV 1572 M 170.00 26724.00 210.00 33012.00 160.00 25152.00
0038 0448000000-M 310 :;BASMR%CP CULV CLASS IV 852 M 195.00 16614.00 341.00 29053.20 195.00 16614.00
0039  0594000000-M 310 600MM CS PIPE CULV 1.63MM 144 M 145.00 2088.00 100.00 1440.00 89.00 1281.60
0040 0708000000-M 310 400MM BCCSP B 1.63 264 M 125.00 33000.00 84.00 22176.00 64.00 16896.00
0041 0714000000-M 310 450MM BCCSP B 1.63 948 M 130.00 12324.00 95.00 9006.00 70.00 6636.00
0042 0720000000-M 310 600MM BCCSP B 1.63 66 M 145.00 9570.00 105.00 6930.00 90.00 5940.00
0043 0806000000-M 310 400MM BCCSP ELB B 1.63 26 EA 85.00 2210.00 158.00 4108.00 250.00 6500.00
0044 0807000000-M 310 450MM BCCSP ELB B 1.63 10 EA 110.00 1100.00 210.00 2100.00 275.00 2750.00
0045 0973000000-M 330 ***MM WLD STL PIPE **MM TK GD** 96 M 155.00 1488.00 400.00 3840.00 175.87 1688.35
(600MM, 6MM, B)
0046 0980000000-M SP  ***MM WS PIPE **** B, B&J 228 M 850.00 19380.00 656.00 14956.80 606.36 13825.01
(600MM, 6MM)
0047 0992000000-M SP  GENERIC PIPE ITEM (EA) 1 EA 1000.00 1000.00 1600.00 1600.00 1500.00 1500.00
1200MM X 600MM RC PIPE TAPEREDINLET
0048 0992000000-M SP  GENERIC PIPE ITEM (EA) 1 EA 1000.00 1000.00 2100.00 2100.00 2200.00 2200.00
1500MM X 900MM RC PIPE TAPEREDINLET
0049 0995000000-M 340 PIPE REMOVAL 2312 M 4.00 924.80 31.50 7282.80 35.00 8092.00
0050 1011000000-N 500 FINE GRADING Lump Sum 95000.00 525000.00 275000.00
0051 1022000000-M SP  SEALING PAVEMENT CRACKS 120 KG 3.00 360.00 40.00 4800.00 29.50 3540.00
0052  1044000000-M 501 LIME TRTD SOIL (SLURRY) 66,850 M2 1.75 116987.50 2.00 133700.00 1.95 130357.50
0053 1066000000-M 501 LIME FOR LIME TRTD SOIL 740 MTN 145.00 107300.00 140.00 103600.00 140.00 103600.00
0054 1110000000-M 510 STABILIZER AGGREGATE 2,000 MTN 15.00 30000.00 15.00 30000.00 20.00 40000.00
0055 1121000000-M 520 AGGREGATE BASE COURSE 31,800 MTN 14.00 445200.00 15.50 492900.00 14.00 445200.00
0056 1176000000-M 542 (wlm S)OIL CEMENT BASE 66,850 M2 1.65 110302.50 2.00 133700.00 1.80 120330.00
0057 1187000000-M 542 PC FOR SOIL CEMENT BASE 2,010 MTN 100.00 201000.00 95.00 190950.00 95.00 190950.00
0058 1198000000-M SP AGGREGATE FOR SOIL CEM B 925 MTN 15.00 13875.00 17.00 15725.00 12.50 11562.50
0059 1209000000-M 543 ASPHALT CURING SEAL 90,950 L 0.35 31832.50 0.50 45475.00 0.40 36380.00
0060 1220000000-M 545 INCIDENTAL STONE BASE 75 MTN 20.00 1500.00 25.00 1875.00 55.00 4125.00
0061 1489000000-M 610 ASP CONC BASE CRS B25.0B 15,100 MTN 32.00 483200.00 32.50 490750.00 25.50 385050.00
0062 1491000000-M 610 ASP CONC BASE CRS B25.0C 1,450 MTN 32.00 46400.00 32.50 47125.00 40.00 58000.00
0063 1498000000-M 610 ASP CONC INTR CRS 119.0B 3,850 MTN 32.30 124355.00 33.00 127050.00 27.70 106645.00
0064 1503000000-M 610 ASP CONC INTR CRS 119.0C 12,400 MTN 32.30 400520.00 33.00 409200.00 24.60 305040.00
0065 1519000000-M 610 ASP CONC SURF CRS $9.5B 8,750 MTN 32.40 283500.00 33.00 288750.00 28.50 249375.00
0066 1539000000-M 610 ASP CONC SURF CRS $12.5C 11,900 MTN 32.60 387940.00 33.50 398650.00 32.50 386750.00
0067 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,045 MTN 202.00 413090.00 220.00 449900.00 220.00 449900.00
0068 1565000000-M 620 ASP FOR PLANT MIX PG70-22 655 MTN 214.00 140170.00 230.00 150650.00 233.00 152615.00
0069 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 145 MTN 125.00 18125.00 150.00 21750.00 100.00 14500.00
0070 1847000000-M 710 **MM PCC PVMT THRU LNS 62,300 M2 40.50 2523150.00 40.00 2492000.00 34.00 2118200.00

(340MM)
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0071 1858000000-M 710 (34’\3%;’)00 PVMT RAMPS 3,450 M2 47.50 163875.00 62.00 213900.00 39.00 134550.00
0072 1869000000-M 710 (34’\3%;’)00 PVMT MISC 13,000 M2 38.00 494000.00 57.00 741000.00 53.00 689000.00
0073  1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 12000.00 20000.00 12000.00
0074 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 30000.00 10000.00 10000.00
0075 2000000000-N 806 RIGHT OF WAY MARKERS 127 EA 135.00 17145.00 184.00 23368.00 90.00 11430.00
0076 2022000000-M 815 SUBDRAIN EXCAVATION 216 M3 11.00 2376.00 15.00 3240.00 8.50 1836.00
0077 2033000000-M 815 SUBDR FINE AGGREGATE 108 M3 35.00 3780.00 40.00 4320.00 35.00 3780.00
0078 2044000000-M 815 150MM PERF SUBDR PIPE 260 M 15.00 3900.00 18.00 4680.00 7.00 1820.00
0079 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 27 EA 0.50 13.50 10.00 270.00 13.00 351.00
0080 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 150.00 300.00 200.00 400.00 125.00 250.00
0081 2077000000-M 815 150MM OUTLET PIPE (SD) 4 M 15.00 60.00 18.00 72.00 17.00 68.00
0082 2099000000-M 816 SHLDR DRAINS 4725 M 8.00 37800.00 9.00 42525.00 8.50 40162.50
0083 2110000000-M 816 100MM SHLDR DRAINS PIPE 4725 M 3.00 14175.00 4.00 18900.00 3.50 16537.50
0084 2121000000-M 816 100MM OUTLET PIPE (SH DRN 140 M 15.00 2100.00 25.00 3500.00 20.00 2800.00
0085 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 10 EA 135.00 1350.00 150.00 1500.00 125.00 1250.00
0086 2143000000-M 818 BLOTTING SAND 20 MTN 30.00 600.00 30.00 600.00 20.00 400.00
0087 2209000000-M 838 ENDWALLS 8.6 M3 1800.00 15480.00 1050.00 9030.00 700.00 6020.00
0088 2220000000-M 838 REINFORCED ENDWALLS 86 M3 1900.00 16340.00 1050.00 9030.00 650.00 5590.00
0089 2253000000-M 840 PIPE COLLARS 451 M3 985.00 4442 .35 840.00 3788.40 600.00 2706.00
0090 2286000000-N 840 MASNRY DRAINAGE STRUCT 99 EA 1760.00 174240.00 1050.00 103950.00 1500.00 148500.00
0091 2308000000-M 840 MASONRY DRAINAGE STRS 29 M 900.00 2610.00 840.00 2436.00 3250.00 9425.00
0092 2363000000-N 840 (Fsljgl\gg)W/zeRTs 840.**** STD 26 EA 1260.00 32760.00 380.00 9880.00 350.00 9100.00
0093 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 EA 1260.00 2520.00 410.00 820.00 350.00 700.00
0094 2365000000-N 840 FRAME W/2GRTS 840.22 STD 29 EA 1260.00 36540.00 380.00 11020.00 350.00 10150.00
0095 2366000000-N 840 FRAME W/2GRTS 840.24 STD 13 EA 1260.00 16380.00 360.00 4680.00 350.00 4550.00
0096 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 1260.00 6300.00 370.00 1850.00 350.00 1750.00
0097 2374000000-N 840 ZSAME—GRT—HD 840.03 ** 3 EA 1010.00 3030.00 435.00 1305.00 375.00 1125.00
0098 2374000000-N 840 (FFR;AME-GRT-HD 840.03 ** 10 EA 1010.00 10100.00 435.00 4350.00 375.00 3750.00
0099 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 6 EA 1010.00 6060.00 435.00 2610.00 375.00 2250.00
0100 2396000000-N 840 FRAME W/COVER STD 840.54 4 EA 1010.00 4040.00 350.00 1400.00 250.00 1000.00
0101 2440000000-N 840 CONC APRON FOR CATCH BASIN 7 EA 1310.00 9170.00 700.00 4900.00 600.00 4200.00
0102 2451000000-N 840 CONC APRON FOR DROP INLET 2 EA 1310.00 2620.00 700.00 1400.00 600.00 1200.00
0103  2486000000-M SP  GENERIC DRAINAGE ITEM (M2) 520 M2 10.00 5200.00 4.75 2470.00 5.50 2860.00

IMPERMEABLE FABRIC FOR DRAIN- AGE DITCH LINER

0104 2542000000-M 846 450MM CONC CURB & GUTTER 3,780 M 34.00 128520.00 30.00 113400.00 25.62 96843.60
0105 2549000000-M 846 750MM CONC CURB & GUTTER 790 M 40.00 31600.00 34.00 26860.00 32.44 25627.60
0106 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 3000.00 6000.00 1300.00 2600.00 1200.00 2400.00
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0107 2577000000-M 846 CONC XPRESSWAY GUTTER 2170 M 54.00 117180.00 48.00 104160.00 46.13 100102.10
0108 2619000000-M 850 100MM CONC PAVED DITCH 17 M2 74.00 1258.00 120.00 2040.00 109.00 1853.00
0109 2626000000-M 852 75MM CONC ISLAND COVERS 915 M2 100.00 91500.00 40.00 36600.00 20.00 18300.00
0110 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,135 M2 60.00 68100.00 56.00 63560.00 54.45 61800.75
0111 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 13500.00 27000.00 14000.00 28000.00 4100.00 8200.00
0112 3030000000-M 862 STL BM GRDRAIL 3,768.09 M 20.00 75361.80 24.00 90434.16 24.60 92695.01
0113 3045000000-M 862 STL BM GRDRAIL SHOP CURV 3048 M 25.00 762.00 24.00 731.52 39.36 1199.69
0114 3105000000-N 862 SBGR TERM SECT 2 EA 35.00 70.00 25.00 50.00 50.00 100.00
0115  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 25.00 250.00 25.00 250.00 40.00 400.00
0116 3180000000-N 862 %I;A;;I)CHORTYPE********** 4 EA 900.00 3600.00 1000.00 4000.00 1000.00 4000.00
0117 3210000000-N 862 GR ANCHOR TYPE CAT-1 9 EA 400.00 3600.00 250.00 2250.00 350.00 3150.00
0118 3215000000-N 862 GRANCHOR TYPE lIl 23 EA 700.00 16100.00 520.00 11960.00 950.00 21850.00
0119 3270000000-N SP  GR ANCHOR TYPE 350 19 EA 1200.00 22800.00 1200.00 22800.00 1350.00 25650.00
0120 3285000000-N SP  GR ANCHOR TYPE M-350 8 EA 1200.00 9600.00 1100.00 8800.00 1350.00 10800.00
0121 3389400000-M 865 DBL FACED CABLE GUIDERAIL 1,460 M 12.00 17520.00 13.00 18980.00 11.15 16279.00
0122 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 8 EA 900.00 7200.00 900.00 7200.00 900.00 7200.00
0123 3503000000-M 866 WW WIRE FENCE 1200MM FABR 5100 M 5.00 25500.00 5.00 25500.00 4.82 24582.00
0124 3509000000-M 866 100MM FENCE POSTS 2.30M 1,010 EA 15.00 15150.00 15.00 15150.00 13.90 14039.00
0125 3515000000-M 866 125MM FENCE POSTS 2.50M 375 EA 30.00 11250.00 30.00 11250.00 27.00 10125.00
0126 3557000000-M 866 ADDITIONAL BARBED WIRE 100 M 3.30 330.00 3.00 300.00 2.75 275.00
0127 3628000000-M 876 PLNRIPRAPCL | 300 MTN 30.00 9000.00 37.00 11100.00 40.00 12000.00
0128 3642000000-M 876 PLNRIP RAP, CLASS A 40 MTN 30.00 1200.00 40.00 1600.00 40.00 1600.00
0129 3649000000-M 876 PLN RIP RAP, CLASS B 3,010 MTN 30.00 90300.00 32.00 96320.00 40.00 120400.00
0130 3656000000-M 876 FILTER FABRIC FOR DRAINGE 11,030 M2 1.00 11030.00 2.10 23163.00 2.00 22060.00
0131 3684000000-M SP SSBEDRIIECREROSIONCONTROLITEM (MTN) 22 MTN 30.00 660.00 63.00 1386.00 65.00 1430.00
0132 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 700.00 700.00 1000.00 1000.00 800.00 800.00
0133  4060000000-M 903 SUPPORT, BRKWY STL BEAM 256 KG 6.00 1536.00 6.00 1536.00 5.80 1484.80
0134  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 383 M 20.00 7660.00 22.00 8426.00 21.25 8138.75
0135 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 11 EA 50.00 550.00 40.00 440.00 38.50 423.50
0136 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 125.00 500.00 150.00 600.00 100.00 400.00
0137  4102000000-N 904 SIGN ERECTION, TYPE E 42 EA 60.00 2520.00 70.00 2940.00 65.50 2751.00
0138 4108000000-N 904 SIGN ERECTION, TYPE F 11 EA 150.00 1650.00 100.00 1100.00 91.50 1006.50
0139  4110000000-N 904 (SAISBN ERECTION, TYPE *** (GRD MTD) 4 EA 400.00 1600.00 300.00 1200.00 282.00 1128.00
0140 4114000000-N 904 SIGN ERECTION, MILEMARKERS 11 EA 225.00 2475.00 32.00 352.00 31.00 341.00
0141  4129000000-N 906 (REE)LOCATES|GN,TYPE***** 2 EA 95.00 190.00 80.00 160.00 75.00 150.00
0142  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 30.00 240.00 10.00 80.00 8.00 64.00
0143  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 20.00 40.00 10.00 20.00 8.00 16.00
0144  4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 4000.00 4500.00 4000.00

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
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0145 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 8000.00 7000.00 6200.00
DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING
0146 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 80000.00 85000.00 82000.00
DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"
0147 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 1500.00 2000.00 1300.00
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS
0148 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2500.00 7000.00 6000.00
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION
0149 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 12000.00 14000.00 12000.00
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS
0150 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 2000.00 2500.00 2000.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS
0151 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3200.00 3000.00 2500.00
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS
0152 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 55000.00 42000.00 40000.00
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"
0153 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 55000.00 36000.00 34500.00
OVERHEAD SIGN ASSEMBLY A
0154 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 30000.00 26500.00
OVERHEAD SIGN ASSEMBLY B
0155 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 30000.00 32000.00 29500.00
OVERHEAD SIGN ASSEMBLY C
0156 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 6000.00 5700.00
STATIC LIGHTING FOR O/H SIGN ASSEMBLY A
0157 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 6000.00 5700.00
STATIC LIGHTING FOR O/H SIGN ASSEMBLY C
0158  4400000000-M 1110 WORK ZONE SIGNS (STAT) 28 M2 70.00 1960.00 55.00 1540.00 42.27 1183.56
0159  4405000000-M 1110 WORK ZONE SIGNS (PORT) 24 M2 45.00 1080.00 42.00 1008.00 36.38 873.12
0160 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 12 M2 45.00 540.00 42.00 504.00 37.45 449.40
0161 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 5000.00 5000.00 7200.00 7200.00 6000.00 6000.00
0162 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 1 EA 20000.00 20000.00 16000.00 16000.00 15000.00 15000.00
0163  4430000000-N 1130 DRUMS 112 EA 35.00 3920.00 50.00 5600.00 45.00 5040.00
0164 4435000000-N 1135 CONES 20 EA 15.00 300.00 50.00 1000.00 11.00 220.00
0165 4445000000-M 1145 BARRICADES (TYPE Ill) 90 M 40.00 3600.00 32.00 2880.00 45.00 4050.00
0166  4455000000-N 1150 FLAGGER 60 MD 120.00 7200.00 290.00 17400.00 185.00 11100.00
0167 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 10000.00 20000.00 8400.00 16800.00 8250.00 16500.00
0168 4470000000-N 1160 RESET CRASH CUSHION 2 EA 5000.00 10000.00 3000.00 6000.00 2000.00 4000.00
0169 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 1 EA 10000.00 10000.00 13000.00 13000.00 18300.00 18300.00
0170 4485000000-M 1170 PORTABLE BARRIER 150 M 60.00 9000.00 74.00 11100.00 58.00 8700.00
0171 4520000000-N 1266 TUBULAR MARKERS (FIXED) 162 EA 30.00 4860.00 30.00 4860.00 35.00 5670.00
0172  4590000000-M SP  GENERIC TRAFFIC CONTROL ITEM (M) 8,850 M 4.00 35400.00 3.00 26550.00 2.88 25488.00
POLYUREA PAVEMENT MARKING LINES (100MM)
0173 4590000000-M SP  GENERIC TRAFFIC CONTROL ITEM (M) 954 M 6.00 5724.00 6.00 5724.00 5.76 5495.04

POLYUREA PAVEMENT MARKING LINES (200MM)
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0174 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 36 EA 150.00 5400.00 110.00 3960.00 100.00 3600.00

POLYUREA PAVEMENT MARKING  CHARACTERS
0175 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 13 EA 150.00 1950.00 160.00 2080.00 150.00 1950.00

POLYUREA PAVEMENT MARKING SYM-BOLS
0176 4650000000-N 1251 TEMP RAISED PVMT MRKS 624 EA 5.00 3120.00 6.00 3744.00 5.00 3120.00
0177 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 9,371 M 1.50 14056.50 1.20 11245.20 1.15 10776.65
0178 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 4374 M 2.00 8748.00 1.30 5686.20 1.25 5467.50
0179 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 45 M 3.00 135.00 4.00 180.00 3.00 135.00
0180 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 42 M 15.00 630.00 13.00 546.00 12.00 504.00
0181 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 34 EA 85.00 2890.00 70.00 2380.00 66.00 2244.00
0182 4810000000-M 1205 PAINT PVT MKG LINES 100MM 44616 M 0.70 31231.20 0.50 22308.00 0.40 17846.40
0183  4820000000-M 1205 PAINT PVT MKG LINES 200MM 70 M 1.00 70.00 1.00 70.00 0.75 52.50
0184 4835000000-M 1205 PAINT PVT MKG LINES 600MM 134 M 1.20 160.80 6.00 804.00 5.00 670.00
0185 4845000000-N 1205 PAINT PVT MKG SYMBOL 30 EA 150.00 4500.00 40.00 1200.00 35.00 1050.00
0186 4850000000-M 1205 REMVL OF 100MM LINES 1,980 M 2.00 3960.00 4.00 7920.00 3.00 5940.00
0187 4900000000-N 1252 PERM RAISED PVMT MARKERS 344 EA 5.00 1720.00 6.00 2064.00 5.00 1720.00
0188 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 450 EA 30.00 13500.00 33.00 14850.00 31.00 13950.00
0189 4955000000-N 1264 OBJECT MARKERS (END OF RD 2 EA 225.00 450.00 100.00 200.00 85.00 170.00
0190  6000000000-M 1605 TEMPORARY SILT FENCE 4520 M 4.00 18080.00 6.50 29380.00 5.16 23323.20
0191  6006000000-M 1610 EROS CONTRL STONE CL A 460 MTN 30.00 13800.00 34.00 15640.00 29.00 13340.00
0192  6009000000-M 1610 EROS CONTRL STONE CL B 12,270 MTN 25.00 306750.00 31.20 382824.00 29.00 355830.00
0193  6012000000-M 1610 SEDIMENT CONTROL STONE 4,780 MTN 25.00 119500.00 28.00 133840.00 26.00 124280.00
0194 6015000000-M 1615 TEMPORARY MULCHING 49 HA 750.00 36750.00 1050.00 51450.00 750.00 36750.00
0195 6018000000-M 1620 SEED FOR TEMP SEEDING 3,525 KG 3.00 10575.00 5.00 17625.00 3.00 10575.00
0196 6021000000-M 1620 FERT FOR TEMP SEEDING 28.25 MTN 350.00 9887.50 500.00 14125.00 400.00 11300.00
0197  6024000000-M 1622 TEMPORARY SLOPE DRAINS 380 M 40.00 15200.00 34.00 12920.00 35.50 13490.00
0198 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 28 EA 40.00 1120.00 210.00 5880.00 200.00 5600.00
0199 6030000000-M 1630 SILT EXCAVATION 42,270 M3 3.00 126810.00 5.00 211350.00 0.01 42270
0200 6033000000-M 1631 SYNTHETIC ROVING 2,865 M2 1.50 4297.50 1.60 4584.00 1.30 3724.50
0201 6036000000-M 1631 MATTING FOR EROS CONTROL 10,270 M2 1.50 15405.00 1.60 16432.00 1.30 13351.00
0202 6038000000-M SP  PERM SOIL REINF MAT 10 M2 1.75 17.50 20.00 200.00 8.00 80.00
0203  6042000000-M 1632 6.4MM HARDWARE CLOTH 535 M 7.00 3745.00 6.00 3210.00 20.00 10700.00
0204 6054000000-M 1637 *** X *** X *** PERF TEE 1 EA 1100.00 1100.00 2700.00 2700.00 3500.00 3500.00

(600MM X 600MM X 600MM)
0205 6069000000-M 1638 STILLING BASINS 800 M3 5.00 4000.00 13.00 10400.00 15.00 12000.00
0206 6084000000-M 1660 SEEDING & MULCHING 835 HA 2300.00 192050.00 2400.00 200400.00 2300.00 192050.00
0207 6087000000-M 1660 MOWING 255 HA 65.00 1657.50 92.00 2346.00 80.00 2040.00
0208 6090000000-M 1661 SEED FOR REPAIR SEEDING 550 KG 10.00 5500.00 12.00 6600.00 10.00 5500.00
0209 6093000000-M 1661 FERT FOR REPAIR SEEDING 2 MTN 750.00 1500.00 1000.00 2000.00 400.00 800.00
0210  6096000000-M 1662 SEED FOR SUPP SEEDING 2,350 KG 3.00 7050.00 3.00 7050.00 3.00 7050.00
0211 6108000000-M 1665 FERTILIZER TOPDRESSING 140.25 MTN 250.00 35062.50 300.00 42075.00 350.00 49087.50

0212  6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 0.6 HA 10000.00 6000.00 15000.00 9000.00 9980.00 5988.00
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0213  6111000000-M SP  IMPERVIOUS DIKE 40 M 40.00 1600.00 110.00 4400.00 25.00 1000.00
0214  6114000000-N SP  SPECIALIZED HAND MOWING 33 HR 25.00 825.00 40.00 1320.00 20.00 660.00
0215 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 1.00 16.00 110.00 1760.00 1.00 16.00
0216 6120000000-M SP CULVERT DIVERSION CHANNEL 2,000 M3 5.00 10000.00 22.00 44000.00 20.00 40000.00
0217  6123000000-M 1670 REFORESTATION 1 HA 1200.00 1200.00 2000.00 2000.00 1300.00 1300.00
0218 7060000000-M 1705 SIGNAL CABLE 690 M 5.00 3450.00 4.00 2760.00 3.25 2242.50
0219  7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 9 EA 650.00 5850.00 700.00 6300.00 675.00 6075.00
0220 7279000000-M 1715 TRACER WIRE 835 M 1.50 1252.50 1.50 1252.50 1.00 835.00
0221 7300000000-M 1715 TRENCHING (UNPAVED) 1,030 M 60.00 61800.00 20.00 20600.00 18.50 19055.00
0222 7302000000-M SP (DZI)R DRILL POLY COND 31.75 ** COND 390 M 55.00 21450.00 34.00 13260.00 33.00 12870.00
0223  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 16 EA 235.00 3760.00 450.00 7200.00 400.00 6400.00
0224 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 9 EA 500.00 4500.00 550.00 4950.00 500.00 4500.00
0225 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 380 M 15.00 5700.00 17.00 6460.00 16.00 6080.00
0226 7456000000-M 1726 LEAD-IN CABLE 630 M 5.00 3150.00 3.00 1890.00 2.50 1575.00
0227 7516000000-M 1730 82;\/IMUNICATIONS CABLE (** FIBER) 911 M 4.00 3644.00 4.00 3644.00 3.50 3188.50
0228 7516000000-M 1730 z.‘é%\/IMUNICATIONS CABLE (** FIBER) 888 M 6.00 5328.00 5.00 4440.00 4.25 3774.00
0229 7552000000-N 1731 INTERCONNECT CENTER 2 EA 3500.00 7000.00 1500.00 3000.00 1375.00 2750.00
0230 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 2 EA 2000.00 4000.00 1600.00 3200.00 1450.00 2900.00
0231 7566000000-N 1733 DELINEATOR MARKER 9 EA 60.00 540.00 100.00 900.00 90.00 810.00
0232 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 3 EA 5000.00 15000.00 8500.00 25500.00 8100.00 24300.00
0233 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 3 EA 2500.00 7500.00 4000.00 12000.00 3775.00 11325.00
0234 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 1 EA 2500.00 2500.00 1500.00 1500.00 1300.00 1300.00
0235 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 210.00 840.00 400.00 1600.00 335.00 1340.00
0236 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 900.00 1800.00 800.00 1600.00 750.00 1500.00
0237 7688000000-N SP CABINET BASE ADAPTER 2 EA 1000.00 2000.00 400.00 800.00 375.00 750.00
0238 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 20000.00 40000.00 14000.00 28000.00 12000.00 24000.00
0239 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 150.00 900.00 200.00 1200.00 165.00 990.00

DETECTOR CARD (TYPE 2070L)
0240 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1000.00 2000.00 800.00 1600.00 730.00 1460.00

FOUNDATION W/ WING WALL (TYPE 2)
0241 7980000000-N SP ggll\ll_ETRElgTSIGNAL ITEM (EA) 3 EA 450.00 1350.00 1200.00 3600.00 1100.00 3300.00
0242 7990000000-M SP GENERIC SIGNAL ITEM (M) 10 M 600.00 6000.00 900.00 9000.00 820.00 8200.00

DRILLED PIER FOUNDATION, (1067MM DIA)
0243 7990000000-M SP  GENERIC SIGNAL ITEM (M) 5 M 800.00 4000.00 950.00 4750.00 900.00 4500.00

DRILLED PIER FOUNDATION, (1220MM DIA)
0286 4048000000-M 902 RC SIGN FOOTINGS 1 M3 1000.00 1000.00 900.00 900.00 850.00 850.00
0287 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 403 KG 5.00 2015.00 4.00 1612.00 3.40 1370.20

CULVERT ITEMS
0244  8126000000-N 414 CULV EXCAV @ ****xwrwss Lump Sum 40000.00 63000.00 100000.00

(26+74.500-L- )
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0245 8126000000-N 414 CULV EXCAV @ ** wsws Lump Sum 35000.00 84000.00 150000.00
(35+14.000 -L- )

0246  8133000000-M 414 FND COND MATL BOX CULV 993 MTN 20.00 19860.00 27.00 26811.00 27.00 26811.00

0247  8196000000-M 420 CL A CONC, CULVERT 2,106.4 M3 550.00 1158520.00 275.00 579260.00 245.00 516068.00

0248  8245000000-M 425 REINF STL CULV 152,291 KG 1.00 152291.00 1.16 176657.56 1.00 152291.00
STRUCTURE ITEMS

0249 8091000000-N 410 FND EXCAV B** STA *#wex Lump Sum 3000.00 10500.00 10000.00
(1,19+51.883 -L- LT LN )

0250 8091000000-N 410 FND EXCAV B** STA *#wex Lump Sum 8500.00 16000.00 10000.00
(1,28+55.867 -L- LT LN )

0251 8091000000-N 410 FND EXCAV B** STA *#wex Lump Sum 15500.00 16000.00 10000.00
(1,28+55.867 -L- RTLN))

0252 8091000000-N 410 FND EXCAV B** STA *#wwex Lump Sum 11000.00 19000.00 15000.00
(1,36+01.949-L-LTLN)

0253 8091000000-N 410 FND EXCAV B** STA *#wex Lump Sum 10000.00 19000.00 15000.00
(1,36+01.949 -L- RTLN)

0254 8091000000-N 410 FND EXCAV B** STA *#vex Lump Sum 3000.00 10500.00 10000.00
(1,19+51.883 -L.- RTLN )

0255 8091000000-N 410 FND EXCAV B** STA *#wex Lump Sum 5000.00 10500.00 15000.00
(2,25+51.408 -L- LT LN )

0256 8091000000-N 410 FND EXCAV B** STA *#wex Lump Sum 5000.00 10500.00 15000.00
(2,25+51.408 -L- RTLN)

0257 8105500000-M SP  ****MM DRILLD PIER IN SOIL 194 M 1000.00 19400.00 1575.00 30555.00 875.00 16975.00
(1066MM )

0258 8105600000-M SP  ****MM DRILLD PIER NO SOIL 285 M 2800.00 79800.00 5775.00 164587.50 3200.00 91200.00
(1066MM )

0259 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 3000.00 6000.00 2700.00 5400.00 4500.00 9000.00

0260 8116000000-M SP CSLTUBES 213 M 30.00 6390.00 37.00 7881.00 30.00 6390.00

0261 8147000000-M 420 REINF CONC DECK SLAB 12,067.1 M2 165.00 1991071.50 189.00 2280681.90 160.00 1930736.00

0262 8161000000-M 420 GROOVING BRIDGE FLOORS 11,875.7 M2 1.75 20782.48 3.00 35627.10 2.00 23751.40

0263 8182000000-M 420 CL A CONC, BRIDGE 1,868.7 M3 470.00 878289.00 685.00 1280059.50 525.00 981067.50

0264 8210000000-N 422 BRG APPR SLAB ***+#sees Lump Sum 35000.00 29400.00 42000.00
(19+51.883 -L- LT LN)

0265 8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 35000.00 29400.00 42000.00
(19+51.883 -L.- RTLN )

0266 8210000000-N 422 BRG APPR SLAB ***+#wens Lump Sum 40000.00 31500.00 50000.00
(25+51.408 -L.- LT LN )

0267 8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 40000.00 31500.00 50000.00
(25+51.408 -L.- RTLN )

0268 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 30000.00 26300.00 32000.00
(28+55.867 -L- LT LN )

0269 8210000000-N 422 BRG APPR SLAB ***++swes Lump Sum 30000.00 25200.00 28000.00
(28+55.867 -L- RTLN )

0270 8210000000-N 422 BRG APPR SLAB ***+#ees Lump Sum 40000.00 29400.00 45000.00
(36+01.949 -L- LT LN )

0271 8210000000-N 422 BRG APPR SLAB ***+rsees Lump Sum 30000.00 27300.00 40000.00
(36+01.949 -L- RTLN )

0272 8217000000-M 425 REINF STEEL (BRIDGE) 167,284 KG 1.00 167284.00 1.26 210777.84 1.20 200740.80
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0273 8238000000-M 425 SPIRAL COL REINF STL STR 13,866 KG 1.10 15252.60 2.10 29118.60 175 24265.50
0274 8265000000-M 430 1372MM PRESTR CONC GIRDER 1,228.618 M 305.00 374728.49 357.00 438616.63 400.00 491447.20
0275 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 880.8 M 350.00 308280.00 410.00 361128.00 450.00 396360.00
0276 8277000000-M 430 1829MM MOD PRESTR CONC GRDR 1,935.708 M 420.00 812997.36 483.00 934946.96 500.00 967854.00
0277 8364000000-M 450 HP310X79 STL PILE 2,6365 M 85.00 224102.50 100.00 263650.00 72.50 191146.25
0278 8503000000-M 460 CONC BARRIER RAIL 1,025.378 M 95.00 97410.91 147.00 150730.57 125.00 128172.25
0279 8531000000-M 462 100MM SLOPE PROTECTION 84622 M2 30.00 253866.00 58.00 490807.60 32.00 270790.40
0280 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 50000.00 52500.00 50000.00
0281 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 70000.00 105000.00 85000.00
0282 8727000000-N SP  ELEC CONDUIT SYS *****xs Lump Sum 15000.00 16000.00 24000.00
(25+51.408 -L- LTLN )
0283 8727000000-N SP  ELEC CONDUIT SYS ****xxs Lump Sum 15000.00 16000.00 24000.00
(25+51.408 -L- RTLN )
0284 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 176 M 200.00 35200.00 210.00 36960.00 300.00 52800.00
PILE EXCAVATION IN SOIL
0285 8867000000-M SP  GENERIC STRUCTURE ITEM (M) 20 M 1100.00 22000.00 525.00 10500.00 1400.00 28000.00
PILE EXCAVATION NOT IN SOIL
CONTRACT TOTAL TOTAL 32437974.29 TOTAL 34484699.54 TOTAL 35287537.93
ROADWAY ITEMS SUB-TOTAL 2522844845  SUB-TOTAL 26291442.78  SUB-TOTAL 27919671.63
CULVERT ITEMS SUB-TOTAL 1405671.00  SUB-TOTAL 929728.56  SUB-TOTAL 945170.00
STRUCTURE ITEMS SUB-TOTAL 5803854.84  SUB-TOTAL 726352820  SUB-TOTAL 6422696.30
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 1710000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 990000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 4150000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 2 HA 16800.00 33600.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1500.00 3000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 290,500 M3 5.00 1452500.00
0007 0029000000-N SP  REINF BRG APPR **#exees Lump Sum 25800.00
(19+51.883 LT)
0008 0029000000-N SP  REINF BRG APPR e Lump Sum 34400.00
(19+51.883 RT)
0009 0029000000-N SP  REINF BRG APPR **»exees Lump Sum 29700.00
(25+51.408 LT)
0010 0029000000-N SP  REINF BRG APPR s Lump Sum 31100.00
(25+51.408 RT)
0011  0029000000-N SP  REINF BRG APPR *x*xxees Lump Sum 36100.00
(28+55.867 LT)
0012  0029000000-N SP  REINF BRG APPR s Lump Sum 41400.00
(28+55.867 RT)
0013 0029000000-N SP  REINF BRG APPR s Lump Sum 42200.00
(36+01.949 LT)
0014 0029000000-N SP  REINF BRG APPR s Lump Sum 36900.00
(36+01.949 RT)
0015 0036000000-M 225 UNDERCUT EXCAVATION 4,350 M3 8.00 34800.00
0016 0080000000-M SP CLASS IV SUBGRD STABILIZATION 1,000 MTN 16.70 16700.00
0017 0106000000-M 230 BORROW EXCAVATION 1,242,500 M3 6.05 7517125.00
0018 0127000000-N SP EMBM'T SETTLEMENT GAUGE 2 EA 2600.00 5200.00
0019 0134000000-M 240 DRAINAGE DITCH EXCAVATION 11,850 M3 6.98 82713.00
0020 0141000000-M 240 BERM DITCH CONSTRUCTION 365 M 34.70 12665.50
0021 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 8,950 M2 1.72 15394.00
0022 0192000000-N 260 PROOF ROLLING 36 HR 467.00 16812.00
0023 0195000000-M 265 SELECT GRANULAR MATERIAL 3,000 M3 31.70 95100.00
0024 0196000000-M 270 SOIL STABILIZATION FABRIC 3,000 M2 1.01 3030.00
0025 0300000000-M 300 SELECT MATERIAL Il 425 MTN 19.40 8245.00
0026 0306000000-M 300 SELECT MATERAIL III 3,115 MTN 19.40 60431.00
0027 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,262 MTN 11.70 14765.40
0028 0343000000-M 310 375MM SIDE DRAIN PIPE 336 M 110.00 3696.00
0029 0366000000-M 310 375MM RCP CULV CLASS I 1,458 M 180.00 262440.00
0030 0372000000-M 310 450MM RCP CULV CLASS Il 1,1748 M 185.00 217338.00
0031 0378000000-M 310 600MM RCP CULV CLASS Il 168 M 228.00 38304.00
0032 0384000000-M 310 750MM RCP CULV CLASS Il 1212 M 240.00 29088.00
0033 0390000000-M 310 900MM RCP CULV CLASS I 876 M 235.00 20586.00
0034 0408000000-M 310 1350MM RCP CULV CLASS IlI 324 M 675.00 21870.00
0035 0448000000-M 310 **MM RCP CULV CLASS IV 97.2 M 565.00 54918.00

(1050MM)

1750000.00

400000.00

400000.00

16000.00 32000.00
1500.00 3000.00
4.40 1278200.00
25000.00

25000.00

25000.00

25000.00

25000.00

25000.00

25000.00

25000.00

7.00 30450.00
15.00 15000.00
7.74 9616950.00
25000.00 50000.00
6.00 71100.00
7.00 2555.00
3.00 26850.00
200.00 7200.00
12.00 36000.00
2.50 7500.00
20.00 8500.00
25.00 77875.00
20.00 25240.00
80.00 2688.00
95.00 138510.00
100.00 117480.00
130.00 21840.00
150.00 18180.00
260.00 22776.00
360.00 11664.00
240.00 23328.00
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0036

0037

0038

0039
0040
0041
0042
0043
0044
0045

0046

0047

0048

0049
0050
0051
0052
0053
0054
0055
0056

0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070

0448000000-M

0448000000-M

0448000000-M

0594000000-M
0708000000-M
0714000000-M
0720000000-M
0806000000-M
0807000000-M
0973000000-M

0980000000-M

0992000000-M

0992000000-M

0995000000-M
1011000000-N
1022000000-M
1044000000-M
1066000000-M
1110000000-M
1121000000-M
1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1489000000-M
1491000000-M
1498000000-M
1503000000-M
1519000000-M
1539000000-M
1560000000-M
1565000000-M
1693000000-M
1847000000-M

310

310

310

310
310
310
310
310
310
330

SP

SP

SP

340
500
SP

501
501
510
520
542

542
SP

543
545
610
610
610
610
610
610
620
620
654
710

***MM RCP CULV CLASS IV
(1650MM)

***MM RCP CULV CLASS IV
(750MM)

***MM RCP CULV CLASS IV
(900MM)

600MM CS PIPE CULV 1.63MM
400MM BCCSP B 1.63
450MM BCCSP B 1.63
600MM BCCSP B 1.63
400MM BCCSP ELB B 1.63

450MM BCCSP ELB B 1.63

***MM WLD STL PIPE ***MM TK GD**

(600MM, 6MM, B)

“*5\IM WS PIPE *** B, B&J
(600MM, 6MM)

GENERIC PIPE ITEM (EA)

1200MM X 600MM RC PIPE TAPEREDINLET

GENERIC PIPE ITEM (EA)

1500MM X 900MM RC PIPE TAPEREDINLET

PIPE REMOVAL

FINE GRADING

SEALING PAVEMENT CRACKS
LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
STABILIZER AGGREGATE
AGGREGATE BASE COURSE

“**MM SOIL CEMENT BASE
(180MM)
PC FOR SOIL CEMENT BASE

AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS $9.5B
ASP CONC SURF CRS §12.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR

“*MM PCC PVMT THRU LNS
(340MM)

118.8
157.2
85.2

14.4
264
94.8
66
26
10
9.6

22.8
1
1

231.2
Lump Sum

EA

EA

M

120 KG

66,850

M2

740 MTN
2,000 MTN
31,800 MTN

66,850

M2

2,010 MTN
925 MTN

90,950

L

75 MTN
15,100 MTN
1,450 MTN
3,850 MTN
12,400 MTN
8,750 MTN
11,900 MTN
2,045 MTN
655 MTN
145 MTN

62,300

M2

780.00 92664.00
220.00 34584.00
250.00 21300.00
244.00 3513.60
231.00 60984.00
235.00 22278.00
246.00 16236.00

77.60 2017.60
90.60 906.00
400.00 3840.00
700.00 15960.00
2600.00 2600.00
3200.00 3200.00
31.40 7259.68
13000.00

25.00 3000.00
2.00 133700.00
145.00 107300.00
15.40 30800.00
14.60 464280.00
1.85 123672.50
97.00 194970.00
17.00 15725.00
0.45 40927.50
20.70 1552.50
26.00 392600.00
40.00 58000.00
28.00 107800.00
25.00 310000.00
29.00 253750.00
33.00 392700.00
260.00 531700.00
270.00 176850.00
150.00 21750.00
39.44 2457112.00

570.00 67716.00
150.00 23580.00
220.00 18744.00
120.00 1728.00
120.00 31680.00
120.00 11376.00
140.00 9240.00
360.00 9360.00
360.00 3600.00
700.00 6720.00

1500.00 34200.00

3700.00 3700.00

4600.00 4600.00

60.00 13872.00
255000.00

30.00 3600.00
2.00 133700.00
142.00 105080.00
20.00 40000.00
15.50 492900.00
2.00 133700.00
100.00 201000.00
17.00 15725.00
0.40 36380.00
50.00 3750.00
27.50 415250.00
45.00 65250.00
30.00 115500.00
28.00 347200.00
31.00 271250.00
35.00 416500.00
235.00 480575.00
250.00 163750.00
130.00 18850.00
36.00 2242800.00
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0071

0072

0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092

0093
0094
0095
0096
0097

0098

0099

0100
0101
0102
0103

0104
0105
0106

1858000000-M

1869000000-M

1902000000-N
1924000000-N
2000000000-N
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2099000000-M
2110000000-M
2121000000-M
2132000000-N
2143000000-M
2209000000-M
2220000000-M
2253000000-M
2286000000-N
2308000000-M
2363000000-N

2364000000-N
2365000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2440000000-N
2451000000-N
2486000000-M

2542000000-M
2549000000-M
2570000000-N

710

710

710
725
806
815
815
815
815
815
815
816
816
816
816
818
838
838
840
840
840
840

840
840
840
840
840

840

840

840
840
840
SP

846
846
SP

“*MM PCC PVMT RAMPS
(340MM)

**MM PCC PVMT MISC
(340MM)

SURF TEST CONC PAVEMENT

FIELD LAB RENTAL, PCCP
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
SHLDR DRAINS

100MM SHLDR DRAINS PIPE
100MM OUTLET PIPE (SH DRN
CONC PAD SHLDR DRN OUTLET
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/2GRTS 840.***** STD
(840.20)

FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(E)

FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

(G)

FRAME W/COVER STD 840.54
CONC APRON FOR CATCH BASIN
CONC APRON FOR DROP INLET

GENERIC DRAINAGE ITEM (M2)

IMPERMEABLE FABRIC FOR DRAIN- AGE DITCH LINER

450MM CONC CURB & GUTTER
750MM CONC CURB & GUTTER
MODIFIED CONCRETE FLUME

3,450
13,000

Lump Sum
Lump Sum
127

216

108

260

27

2

4

4,725
4,725

140

10

M2

M2

20 MTN

8.6
8.6
4.51
99
2.9
26

520

3,780
790

M3
M3
M3
EA

EA

EA
EA
EA
EA
EA

EA

EA

EA
EA
EA
M2

44.00 151800.00
45.80 595400.00
18100.00

11800.00

315.00 40005.00
30.20 6523.20
69.30 7484.40
11.50 2990.00
22.30 602.10
159.00 318.00
146.00 584.00
8.70 41107.50
3.60 17010.00
22.00 3080.00
159.00 1590.00
43.00 860.00
500.00 4300.00
650.00 5590.00
951.00 4289.01
1700.00 168300.00
1720.00 4988.00
158.00 4108.00
166.00 332.00
171.00 4959.00
165.00 2145.00
174.00 870.00
198.00 594.00
198.00 1980.00
198.00 1188.00
614.00 2456.00
375.00 2625.00
1250.00 2500.00
7.85 4082.00
26.00 98280.00
33.00 26070.00
1210.00 2420.00

40.00

40.00

91.00
20.00
40.00
15.00
20.00
150.00
50.00
15.00
3.00
20.00
150.00
50.00
750.00
910.00
645.00
940.00
3200.00
375.00

375.00
375.00
375.00
375.00
410.00

410.00

410.00

280.00
650.00
650.00

50.00

27.00
34.00
1300.00

138000.00

520000.00

10000.00
10000.00
11557.00
4320.00
4320.00
3900.00
540.00
300.00
200.00
70875.00
14175.00
2800.00
1500.00
1000.00
6450.00
7826.00
2908.95
93060.00
9280.00
9750.00

750.00
10875.00
4875.00
1875.00
1230.00

4100.00

2460.00

1120.00
4550.00
1300.00
26000.00

102060.00
26860.00
2600.00



DEC 18, 2003 12:01 PM
R-2000AA

TIP NO

FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

WAKE
34365.3.42

2.861 KM

2:00PM

DEC 16 2003

005

C200797

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

HBG FLATIRON/TIDEWATER
SKANSKA, A JOINT VENTURE

LONGMONT, CO

0107
0108
0109
0110
0111
0112
0113
0114
0115
0116

0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131

0132
0133
0134
0135
0136
0137
0138
0139

0140
0141

0142
0143
0144

2577000000-M
2619000000-M
2626000000-M
2655000000-M
3000000000-N
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3180000000-N

3210000000-N
3215000000-N
3270000000-N
3285000000-N
3389400000-M
3389600000-N
3503000000-M
3509000000-M
3515000000-M
3557000000-M
3628000000-M
3642000000-M
3649000000-M
3656000000-M
3684000000-M

4054000000-M
4060000000-M
4072000000-M
4078000000-M
4096000000-N
4102000000-N
4108000000-N
4110000000-N

4114000000-N
4129000000-N

4155000000-N
4192000000-N
4370000000-N

846
850
852
852
SP

862
862
862
862
862

862
862
SP

SP

865
865
866
866
866
866
876
876
876
876
SP

902
903
903
903
904
904
904
904

904
906

907
907
SP

CONC XPRESSWAY GUTTER
100MM CONC PAVED DITCH
75MM CONC ISLAND COVERS
125MM MONOLITHIC CONC ISL (KEY IN)
IMPACT ATTEN TYPE 350

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE ***##+sex
(BP-77)

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE Ill

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350

DBL FACED CABLE GUIDERAIL
CBL GUIDERAIL ANCH UNIT
WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
ADDITIONAL BARBED WIRE

PLN RIP RAP CL |

PLN RIP RAP, CLASS A

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE

GENERIC EROSION CONTROL ITEM (MTN)
BOULDERS
PLN CONC SIGN FOOTINGS

SUPPORT, BRKWY STL BEAM
SUPPORT, 4.5KG STEEL U-CHNL
SUPPORT, 3KG STEEL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (GRD MTD)
(A)

SIGN ERECTION, MILEMARKERS
RELOCATE SIGN, TYPE *****

(E)

DISPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT

2,170
17

915
1,135

2
3,768.09
30.48

2

10

4

9

23

19

8
1,460

5,100
1,010
375
100
300
40
3,010
11,030
22

256
383

Lump Sum

M
M2
M2
M2

EA
EA
EA
EA

EA

EA
EA

MTN
MTN
MTN

M2
MTN

M3
KG

EA
EA
EA
EA
EA

EA
EA

EA
EA

50.00 108500.00
55.00 935.00
40.00 36600.00
55.00 62425.00
13750.00 27500.00
24.00 90434.16
24.00 731.52
25.00 50.00
25.00 250.00
950.00 3800.00
250.00 2250.00
500.00 11500.00
1200.00 22800.00
1100.00 8800.00
11.50 16790.00
850.00 6800.00
5.00 25500.00
14.00 14140.00
27.25 10218.75
2.80 280.00
44.00 13200.00
47.00 1880.00
48.00 144480.00
1.80 19854.00
62.90 1383.80
810.00 810.00
5.85 1497.60
21.30 8157.90
39.00 429.00
100.00 400.00
66.00 2772.00
92.00 1012.00
285.00 1140.00
32.00 352.00
80.00 160.00
8.00 64.00
8.00 16.00
4100.00

50.00 108500.00
115.00 1955.00
45.00 41175.00
60.00 68100.00
4000.00 8000.00
25.00 94202.25
25.00 762.00
21.00 42.00
21.00 210.00
920.00 3680.00
240.00 2160.00
510.00 11730.00
1200.00 22800.00
1100.00 8800.00
12.00 17520.00
810.00 6480.00
5.00 25500.00
15.00 15150.00
30.00 11250.00
3.00 300.00
30.00 9000.00
40.00 1600.00
30.00 90300.00
3.00 33090.00
40.00 880.00
900.00 900.00
10.00 2560.00
25.00 9575.00
45.00 495.00
110.00 440.00
75.00 3150.00
100.00 1100.00
310.00 1240.00
35.00 385.00
80.00 160.00
10.00 80.00
10.00 20.00
4300.00



DEC 18, 2003 12:01 PM
R-2000AA

TIP NO

FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

WAKE
34365.3.42

2.861 KM

2:00PM

DEC 16 2003

005

C200797

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

HBG FLATIRON/TIDEWATER
SKANSKA, A JOINT VENTURE

LONGMONT, CO

0145

0146

0147

0148

0149

0150

0151

0152

0153

0154

0155

0156

0157

0158
0159
0160
0161
0162
0163
0164
0165
0166
0167
0168
0169
0170
0171
0172

0173

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4370000000-N

4400000000-M
4405000000-M
4410000000-M
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-M
4455000000-N
4465000000-N
4470000000-N
4480000000-N
4485000000-M
4520000000-N
4590000000-M

4590000000-M

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

1110
1110
1110
1115
1120
1130
1135
1145
1150
1160
1160
1165
1170
1266
SP

SP

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN MAINTE- NANCE TRAINING
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM "DMS-1"

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION
GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

GENERIC SIGNING ITEM (LS)

OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"
GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY A

GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY B

GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY C

GENERIC SIGNING ITEM (LS)

STATIC LIGHTING FOR O/H SIGN ASSEMBLY A
GENERIC SIGNING ITEM (LS)

STATIC LIGHTING FOR O/H SIGN ASSEMBLY C

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
FLASHING ARROW PNL TYPE C
CHANGEABLE MESSAGE SIGNS
DRUMS

CONES

BARRICADES (TYPE Il
FLAGGER

TEMPORARY CRASH CUSHIONS
RESET CRASH CUSHION
TRUCK MTD IMP ATTN 60 MPH
PORTABLE BARRIER

TUBULAR MARKERS (FIXED)

GENERIC TRAFFIC CONTROL ITEM (M)
POLYUREA PAVEMENT MARKING LINES (100MM)
GENERIC TRAFFIC CONTROL ITEM (M)
POLYUREA PAVEMENT MARKING LINES (200MM)

Lump Sum
Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

28
24
12
1

1
112
20
90
60
2

2

1
150
162
8,850

954

M2
M2
M2
EA
EA
EA
EA

MD
EA
EA
EA

EA

6200.00

83000.00

1400.00

6100.00

12500.00

2100.00

2600.00

41000.00

35000.00

27000.00

30000.00

6000.00

6000.00

60.00 1680.00
264.00 6336.00
45.00 540.00
4620.00 4620.00
6090.00 6090.00
30.90 3460.80
51.90 1038.00
111.00 9990.00
431.00 25860.00
9360.00 18720.00
2570.00 5140.00
14000.00 14000.00
101.00 15150.00
66.00 10692.00
2.90 25665.00
5.80 5533.20

6700.00

90000.00

1400.00

6500.00

13000.00

2200.00

2700.00

43000.00

37000.00

28500.00

32000.00

6100.00

6100.00

85.00 2380.00
50.00 1200.00
50.00 600.00
4200.00 4200.00
19500.00 19500.00
40.00 4480.00
18.00 360.00
40.00 3600.00
200.00 12000.00
8000.00 16000.00
2500.00 5000.00
10700.00 10700.00
110.00 16500.00
40.00 6480.00
3.00 26550.00
6.00 5724.00



DEC 18, 2003 12:01 PM
R-2000AA

TIP NO

FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

WAKE
34365.3.42

2.861 KM

2:00PM

DEC 16 2003

005

C200797

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

HBG FLATIRON/TIDEWATER
SKANSKA, A JOINT VENTURE

LONGMONT, CO

0174

0175

0176
0177
0178
0179
0180
0181
0182
0183
0184
0185
0186
0187
0188
0189
0190
0191
0192
0193
0194
0195
0196
0197
0198
0199
0200
0201
0202
0203
0204

0205
0206
0207
0208
0209
0210
0211
0212

4600000000-N

4600000000-N

4650000000-N
4685000000-M
4686000000-M
4695000000-M
4710000000-M
4725000000-M
4810000000-M
4820000000-M
4835000000-M
4845000000-N
4850000000-M
4900000000-N
4905000000-N
4955000000-N
6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6038000000-M
6042000000-M
6054000000-M

6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6109200000-M

SP

SP

1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1252
1253
1264
1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
SP

1632
1637

1638
1660
1660
1661
1661
1662
1665

SP SPECIAL SEED UND GR CENTIPEDE

GENERIC TRAFFIC CONTROL ITEM (EA)
POLYUREA PAVEMENT MARKING CHARACTERS
GENERIC TRAFFIC CONTROL ITEM (EA)
POLYUREA PAVEMENT MARKING SYM-BOLS

TEMP RAISED PVMT MRKS
100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1MMTK
200MM THERMO MKG 2.3MM TK
600MM THERMO MKG 3.1MM TK
THERMO PVT MKG SYMB 2.3MM
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 200MM
PAINT PVT MKG LINES 600MM
PAINT PVT MKG SYMBOL
REMVL OF 100MM LINES

PERM RAISED PVYMT MARKERS
SNOWPLB RAISED PVYMT MRKER
OBJECT MARKERS (END OF RD
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

6.4MM HARDWARE CLOTH

e X e X PERF TEE
(600MM X 600MM X 600MM)
STILLING BASINS

SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING

36

624
9,371
4,374

45
42
34
44,616
70
134
30
1,980
344
450
2
4,520

EA

EA

460 MTN
12,270 MTN
4,780 MTN

49
3,525

HA
KG

28.25 MTN

380

28
42,270
2,865
10,270
10

535

1

800
83.5
25.5

550

M
EA
M3
M2
M2
M2

M
EA

M3
HA
HA
KG

2 MTN

2,350

KG

140.25 MTN

0.6

HA

105.00 3780.00
150.00 1950.00
5.00 3120.00
1.20 11245.20
1.30 5686.20
3.10 139.50
12.25 514.50
70.00 2380.00
0.45 20077.20
0.80 56.00
5.10 683.40
36.00 1080.00
3.05 6039.00
5.00 1720.00
32.00 14400.00
50.00 100.00
5.25 23730.00
39.00 17940.00
32.70 401229.00
24.50 117110.00
700.00 34300.00
2.20 7755.00
330.00 9322.50
58.40 22192.00
455.00 12740.00
2.50 105675.00
1.20 3438.00
2.00 20540.00
5.00 50.00
8.30 4440.50
1140.00 1140.00
22.10 17680.00
2100.00 175350.00
75.00 1912.50
10.00 5500.00
830.00 1660.00
2.20 5170.00
250.00 35062.50

15500.00 9300.00

110.00 3960.00
160.00 2080.00
6.00 3744.00
1.20 11245.20
1.30 5686.20
3.10 139.50
13.00 546.00
70.00 2380.00
0.50 22308.00
1.00 70.00
5.10 683.40
36.00 1080.00
3.10 6138.00
5.10 1754.40
32.00 14400.00
100.00 200.00
5.00 22600.00
35.00 16100.00
38.00 466260.00
30.00 143400.00
750.00 36750.00
4.10 14452.50
610.00 17232.50
35.00 13300.00
150.00 4200.00
6.00 253620.00
1.00 2865.00
2.00 20540.00
21.00 210.00
9.00 4815.00
1300.00 1300.00
6.00 4800.00
2300.00 192050.00
230.00 5865.00
10.00 5500.00
950.00 1900.00
2.10 4935.00
210.00 29452.50
21500.00 12900.00



DEC 18, 2003 12:01 PM
R-2000AA

TIP NO

FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

WAKE
34365.3.42

2.861 KM

2:00PM

DEC 16 2003

16/ 18

005

C200797

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

HBG FLATIRON/TIDEWATER
SKANSKA, A JOINT VENTURE

LONGMONT, CO

0213
0214
0215
0216
0217
0218
0219
0220
0221
0222

0223
0224
0225
0226
0227

0228

0229
0230
0231
0232
0233
0234
0235
0236
0237
0238
0239

0240

0241

0242

0243

0286
0287

0244

6111000000-M
6114000000-N
6117000000-N
6120000000-M
6123000000-M
7060000000-M
7120000000-M
7279000000-M
7300000000-M
7302000000-M

7324000000-N
7336000000-N
7444000000-M
7456000000-M
7516000000-M

7516000000-M

7552000000-N
7564000000-N
7566000000-N
7588000000-N
7612000000-N
7624000000-N
7636000000-N
7684000000-N
7688000000-N
7756000000-N
7980000000-N

7980000000-N

7980000000-N

7990000000-M

7990000000-M

4048000000-M
4066000000-M

8126000000-N

SP IMPERVIOUS DIKE

SP SPECIALIZED HAND MOWING

1675 RESPONSE FOR EROS CONTROL

SP CULVERT DIVERSION CHANNEL

1670 REFORESTATION

1705 SIGNAL CABLE

1705 VEHICLE SIGNAL HD (300MM, 3 SECT)

1715 TRACER WIRE

1715 TRENCHING (UNPAVED)

SP DIRDRILL POLY COND 31.75 ** COND
2

1716 SL}NCTION BOX (STANDARD SIZE)

1716 JUNCTION BOX (OVER-SIZED)

1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE

1730 COMMUNICATIONS CABLE (** FIBER)
12

1730 g:O?VIMUNICATIONS CABLE (** FIBER)
24

1731 fNT)ERCONNECT CENTER

1732 FIBER-OPTIC TRANSCEIVER

1733 DELINEATOR MARKER

1741 SGNL MAST ARM WITH METAL POLE

1742 METAL SIGNAL POLE FOUNDATION

1743 SIGNAL PEDESTAL WITH FOUND

1745 SIGN FOR SIGNALS

1750 SIGNAL CABINET FOUNDATION

SP CABINET BASE ADAPTER

1751 CONTLR WITH CBNT, 2070L BASE MTD

SP GENERIC SIGNAL ITEM (EA)
DETECTOR CARD (TYPE 2070L)

SP GENERIC SIGNAL ITEM (EA)
FOUNDATION W/ WING WALL (TYPE 2)

SP GENERIC SIGNAL ITEM (EA)
SOIL TEST

SP  GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION, (1067MM DIA)

SP  GENERIC SIGNAL ITEM (M)

DRILLED PIER FOUNDATION, (1220MM DIA)

902 RC SIGN FOOTINGS
903 SIMPLE STL BEAM SIGN SUPP

CULVERT ITEMS

414 CULV EXCAV @ **ssrssess
(26+74.500-L- )

40
33
16
2,000

690

835
1,030
390

16

380
630
911

888

O NDNNDRA2WWONDN

EA

<

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

EA

EA

M3
KG

68.90 2756.00
25.00 825.00
1.00 16.00
13.50 27000.00
2000.00 2000.00
3.30 2277.00
675.00 6075.00
1.10 918.50
18.75 19312.50
34.00 13260.00
425.00 6800.00
550.00 4950.00
17.00 6460.00
3.00 1890.00
3.75 3416.25
4.30 3818.40
1400.00 2800.00
1500.00 3000.00
95.00 855.00
8200.00 24600.00
4000.00 12000.00
1400.00 1400.00
350.00 1400.00
775.00 1550.00
400.00 800.00
12000.00 24000.00
175.00 1050.00
750.00 1500.00
1200.00 3600.00
825.00 8250.00
925.00 4625.00
900.00 900.00
3.50 1410.50
64900.00

230.00 9200.00
26.00 858.00
105.00 1680.00
32.00 64000.00
2000.00 2000.00
7.00 4830.00
750.00 6750.00
1.00 835.00
18.00 18540.00
35.00 13650.00
170.00 2720.00
400.00 3600.00
25.00 9500.00
5.00 3150.00
10.00 9110.00
5.00 4440.00
2400.00 4800.00
2100.00 4200.00
65.00 585.00
8000.00 24000.00
3200.00 9600.00
1400.00 1400.00
250.00 1000.00
1200.00 2400.00
700.00 1400.00
11500.00 23000.00
150.00 900.00
3000.00 6000.00
3000.00 9000.00
100.00 1000.00
150.00 750.00
1000.00 1000.00
4.00 1612.00
71000.00



DEC 18, 2003 12:01 PM
R-2000AA

TIP NO

FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

WAKE
34365.3.42

2.861 KM

2:00PM

DEC 16 2003

005

C200797

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

HBG FLATIRON/TIDEWATER

SKANSKA, A JOINT VENTURE

LONGMONT, CO

0245

0246
0247
0248

0249

0250

0251

0252

0253

0254

0255

0256

0257

0258

0259
0260
0261
0262
0263
0264

0265

0266

0267

0268

0269

0270

0271

0272

8126000000-N

8133000000-M
8196000000-M
8245000000-M

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8091000000-N

8105500000-M

8105600000-M

8115000000-N
8116000000-M
8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-M

414

414
420
425

410

410

410

410

410

410

410

410

SP

SP

SP
SP
420
420
420
422

422

422

422

422

422

422

422

425

CULV EXCAV @ **++sessess
(35+14.000 -L- )
FND COND MATL BOX CULV

CL A CONC, CULVERT
REINF STL CULV

STRUCTURE ITEMS

FND EXCAV B** STA *+xxx
(1,19+51.883 -L- LTLN))
FND EXCAV B** STA **+xxx
(1,28+55.867 -L- LTLN))
FND EXCAV B** STA *+xxx
(1,28+55.867 -L- RTLN )
FND EXCAV B** STA *+xxx
(1,36+01.949 -L- LTLN))
FND EXCAV B** STA *+xxxx
(1,36+01.949 -L- RTLN)
FND EXCAV B** STA **xxx
(1,19+51.883 -L- RTLN )
FND EXCAV B** STA *+xxx
(2,25+51.408 -L- LTLN))
FND EXCAV B** STA *+xxx
(2,25+51.408 -L- RTLN )
****\MM DRILLD PIER IN SOIL
(1066MM )

****MM DRILLD PIER NO SOIL

(1066MM )

CROSSHOLE SONIC LOGGING

CSL TUBES
REINF CONC DECK SLAB

GROOVING BRIDGE FLOORS

CL A CONC, BRIDGE

BRG APPR SLAB **+++++*
(19+51.883 -L- LT LN )
BRG APPR SLAB **+*+++*
(19+51.883 -L- RT LN )
BRG APPR SLAB **+*+++x
(25+51.408 -L- LT LN )
BRG APPR SLAB **+*++++
(25+51.408 -L-RT LN )
BRG APPR SLAB **+*+++x
(28+55.867 -L- LT LN )
BRG APPR SLAB ****+++*
(28+55.867 -L- RT LN )
BRG APPR SLAB **+*+++x
(36+01.949 -L- LT LN )
BRG APPR SLAB ****+++*
(36+01.949 -L- RT LN )
REINF STEEL (BRIDGE)

Lump Sum

993 MTN

2,106.4
152,291

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

19.4

28.5

2

213
12,067.1
11,875.7
1,868.7
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

167,284

M3
KG

EA
M2

M2
M3

KG

64000.00

29.80 29591.40
638.00 1343883.20
0.94 143153.54

18300.00

17600.00

14300.00

33700.00

42700.00

7330.00

10100.00

10100.00

1500.00 29100.00

3500.00 99750.00

5000.00 10000.00
40.00 8520.00
199.00 2401352.90
2.10 24938.97
829.00 1549152.30
32000.00

31900.00

38200.00

38900.00

25000.00

21600.00

35100.00

30500.00

1.10 184012.40

68000.00

40.00 39720.00
570.00 1200648.00
1.00 152291.00

17500.00

36000.00

65000.00

36000.00

30000.00

17000.00

3300.00

3400.00

1100.00 21340.00

3600.00 102600.00

5700.00 11400.00
20.00 4260.00
346.00 4175216.60
2.50 29689.25
1000.00 1868700.00
70000.00

70000.00

80000.00

80000.00

66000.00

60000.00

86000.00

80000.00

1.00 167284.00



DEC 18, 2003 12:01 PM

TIP NO R-2000AA

FED AID NO NHF-540(4)

GRADING, DRAINAGE, PAVING & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM NC-55 WEST OF MORRISVILLE TO RTP EAST LIMITS.

WAKE
34365.3.42

2.861 KM

2:00PM

DEC 16 2003

005

C200797

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE, CA

HBG FLATIRON/TIDEWATER
SKANSKA, A JOINT VENTURE

LONGMONT, CO

0273
0274
0275
0276
0277
0278
0279
0280
0281
0282

0283

0284

0285

8238000000-M
8265000000-M
8274000000-M
8277000000-M
8364000000-M
8503000000-M
8531000000-M
8657000000-N
8692000000-N
8727000000-N

8727000000-N

8867000000-M

8867000000-M

425
430
430
430
450
460
462
430
SP

SP

SP

SP

SP

SPIRAL COL REINF STL STR
1372MM PRESTR CONC GIRDER
1600MM MOD PRESTR CONC GRDR
1829MM MOD PRESTR CONC GRDR
HP310X79 STL PILE

CONC BARRIER RAIL

100MM SLOPE PROTECTION
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

ELEC CONDUIT SYS *+ees
(25+51.408 -L- LTLN )

ELEC CONDUIT SYS **texs
(25+51.408 -L- RT LN )
GENERIC STRUCTURE ITEM (M)
PILE EXCAVATION IN SOIL
GENERIC STRUCTURE ITEM (M)
PILE EXCAVATION NOT IN SOIL

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

THE LANE CONSTRUCTION CORPORATION

W. C. ENGLISH, INC.

BLYTHE CONSTRUCTION, INC.

GRANITE CONSTRUCTION COMPANY

HBG FLATIRON/TIDEWATER SKANSKA, A JOINT VENTURE

13,866
1,228.618
880.8
1,935.708
2,636.5
1,025.378
8,462.2
Lump Sum
Lump Sum
Lump Sum

Lump Sum
176

20

a b~ WN =

1.40 19412.40

350.00 430016.30
400.00 352320.00
450.00 871068.60
100.00 263650.00
135.00 138426.03
57.20 484037.84
108000.00

95000.00

24500.00

24500.00

200.00 35200.00
800.00 16000.00
TOTAL 36096750.25
SUB-TOTAL 26874934.37
SUB-TOTAL 1645528.14
SUB-TOTAL 7576287.74
CONTRACT TOTAL

32437974.29

34484699.54

35287537.93

36096750.25

36823692.13

2.00 27732.00

450.00 552878.10
500.00 440400.00
520.00 1006568.16
175.00 461387.50
122.00 125096.12
75.00 634665.00
195000.00

150000.00

25000.00

25000.00

650.00 114400.00
1500.00 30000.00
TOTAL 36823692.13
SUB-TOTAL 24323216.40
SUB-TOTAL 1531659.00
SUB-TOTAL 10968816.73



DEC 18, 2003 12:01 PM

TIP NO

R-2000AB, R-2000AC

FED AID NO NHF-540(3), NHF-540(5)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.

1-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF |-40.

DURHAM, WAKE
34365.3.43, 34365.3.44

5.346 KM

DEC 16 2003

2:00PM 1/ 30 008

C200993

THE LANE CONSTRUCTION

W. C. ENGLISH, INC.

HBG FLATIRON/TIDEWATER

CORPORATION SKANSKA, A JOINT VENTURE
MERIDEN, CT LYNCHBURG, VA LONGMONT, CO

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 3250000.00 3600000.00 3600000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 750000.00 500000.00 550000.00

0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 10000.00 100000.00 100000.00
CRITICAL PATH METHOD SCHEDULE

0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 2300000.00 5233000.00 750000.00

0005 0008000000-M 200 SUPP CLEARING & GRUBBING 2.8 HA 10000.00 28000.00 12000.00 33600.00 13000.00 36400.00

0006 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 400.00 400.00 1500.00 1500.00 2800.00 2800.00

0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,469,700 M3 3.40 4996980.00 5.50 8083350.00 4.90 7201530.00

0008 0029000000-N SP  REINF BRG APPR ***ws Lump Sum 10000.00 12600.00 21000.00
(13+79.303-Y2-)

0009 0029000000-N SP  REINF BRG APPR **#ws Lump Sum 12000.00 17500.00 30000.00
(14+03.129 -YRPB-)

0010  0029000000-N SP  REINF BRG APPR **#wx Lump Sum 12000.00 17400.00 35000.00
(14+81.463 -YCFLY-)

0011  0029000000-N SP  REINF BRG APPR **#w Lump Sum 15000.00 14600.00 34000.00
(17+47.307 -YBFLY-)

0012  0029000000-N SP  REINF BRG APPR ****wx Lump Sum 12000.00 12100.00 30000.00
(19+30.980 -YCFLY-)

0013  0029000000-N SP  REINF BRG APPR ***ewx Lump Sum 12000.00 12100.00 33000.00
(20+56.309 -YBFLY-)

0014  0029000000-N SP  REINF BRG APPR ***ws Lump Sum 12000.00 13000.00 33000.00
(22+45.990 -YCFLY-)

0015 0029000000-N SP  REINF BRG APPR ***ws Lump Sum 20000.00 23700.00 39000.00
(44+57.542 -L- LT.)

0016 0029000000-N SP  REINF BRG APPR ***w Lump Sum 20000.00 23700.00 38000.00
(44+58.849 -L- RT.)

0017  0029000000-N SP  REINF BRG APPR **#wx Lump Sum 20000.00 18800.00 38000.00
(64+06.300 -L- LT.)

0018  0029000000-N SP  REINF BRG APPR ***ews Lump Sum 20000.00 18800.00 34000.00
(64+10.300 -L- RT.)

0019  0029000000-N SP  REINF BRG APPR **#ewx Lump Sum 20000.00 17600.00 30000.00
(83+27.998-L-)

0020 0029000000-N SP  REINF BRG APPR **#ewx Lump Sum 20000.00 20600.00 36000.00
(83+32.410-L-)

0021 0036000000-M 225 UNDERCUT EXCAVATION 37,300 M3 4.00 149200.00 6.50 242450.00 5.70 212610.00

0022 0080000000-M SP CLASS IV SUBGRD STABILIZATION 3,000 MTN 14.00 42000.00 15.00 45000.00 15.00 45000.00

0023  0106000000-M 230 BORROW EXCAVATION 1,497,500 M3 5.15 7712125.00 4.75 7113125.00 5.75 8610625.00

0024 0134000000-M 240 DRAINAGE DITCH EXCAVATION 7,136 M3 6.00 42816.00 13.00 92768.00 4.00 28544.00

0025 0141000000-M 240 BERM DITCH CONSTRUCTION 350 M 6.00 2100.00 7.00 2450.00 5.20 1820.00

0026 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 20,690 M2 3.25 67242.50 2.50 51725.00 3.50 72415.00

0027 0177000000-M 250 BREAKING OF EXT ASPH PVMT 910 M2 3.00 2730.00 2.00 1820.00 1.90 1729.00

0028 0192000000-N 260 PROOF ROLLING 71 HR 130.00 9230.00 300.00 21300.00 330.00 23430.00

0029 0195000000-M 265 SELECT GRANULAR MATERIAL 7,000 M3 38.00 266000.00 30.00 210000.00 22.00 154000.00

0030 0196000000-M 270 SOIL STABILIZATION FABRIC 7,000 M2 1.00 7000.00 2.00 14000.00 3.70 25900.00

0031 0199000000-M SP  TEMPORARY SHORING 210 M2 250.00 52500.00 420.00 88200.00 250.00 52500.00

0032 0206000000-M SP TEMP SHORING - BARR SUPPORTED 108 M2 135.00 14580.00 475.00 51300.00 310.00 33480.00



DEC 18, 2003 12:01 PM DURHAM, WAKE
TIP NO R-2000AB, R-2000AC 34365.3.43, 34365.3.44 2.00PM 2/ 30 008

DEC 16 2003 C200993
FED AID NO NHF-540(3), NHF-540(5) 5.346 KM

WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.
1-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF |-40.

THE LANE CONSTRUCTION W. C. ENGLISH, INC. HBG FLATIRON/TIDEWATER
CORPORATION SKANSKA, A JOINT VENTURE
MERIDEN, CT LYNCHBURG, VA LONGMONT, CO
0033 0234000000-M SP  GENERIC GRADING ITEM (M3) 1,526 M3 25.00 38150.00 10.00 15260.00 7.50 11445.00
MODIFIED BORROW MATERIAL
0034 0241000000-M SP  GENERIC GRADING ITEM (M2) 600 M2 40.00 24000.00 60.00 36000.00 51.00 30600.00
ROCK PLATING
0035 0300000000-M 300 SELECT MATERIALII 8,200 MTN 21.00 172200.00 19.00 155800.00 22.50 184500.00
0036 0306000000-M 300 SELECT MATERAIL Il 1,475 MTN 19.00 28025.00 19.00 28025.00 22.50 33187.50
0037 0312000000-M 300 SELECT MATERIAL IV 2,000 MTN 17.00 34000.00 19.00 38000.00 22.50 45000.00
0038 0318000000-M 300 FND CONDIT MAT'L MIN STR 3,236.4 MTN 19.00 61491.60 22.00 71200.80 31.00 100328.40
0039 0343000000-M 310 375MM SIDE DRAIN PIPE 144 M 145.00 2088.00 69.00 993.60 70.00 1008.00
0040 0344000000-M 310 450MM SIDE DRAIN PIPE 144 M 155.00 2232.00 82.00 1180.80 80.00 1152.00
0041 0366000000-M 310 375MM RCP CULV CLASS I 32712 M 145.00 474324.00 68.00 222441.60 82.00 268238.40
0042 0372000000-M 310 450MM RCP CULV CLASS I 14496 M 150.00 217440.00 77.00 111619.20 90.00 130464.00
0043 0378000000-M 310 600MM RCP CULV CLASS il 1,536 M 165.00 253440.00 105.00 161280.00 110.00 168960.00
0044 0384000000-M 310 750MM RCP CULV CLASS I 546 M 190.00 103740.00 143.00 78078.00 140.00 76440.00
0045 0390000000-M 310 900MM RCP CULV CLASS il 378 M 210.00 79380.00 188.00 71064.00 190.00 71820.00
0046 0396000000-M 310 1050MM RCP CULV CLASS III 186 M 240.00 44640.00 220.00 40920.00 220.00 40920.00
0047  0402000000-M 310 1200MM RCP CULV CLASS Il 1344 M 275.00 36960.00 258.00 34675.20 300.00 40320.00
0048 0414000000-M 310 1500MM RCP CULV CLASS III 252 M 360.00 9072.00 400.00 10080.00 550.00 13860.00
0049  0448000000-M 310 :;;h(/)lml\;i)cP CULV CLASS IV 1728 M 160.00 27648.00 82.00 14169.60 90.00 15552.00
0050 0448000000-M 310 :;BASMR%CP CULV CLASS IV 2772 M 180.00 49896.00 111.00 30769.20 160.00 44352.00
0051 0448000000-M 310 *(*;;l\(/)lml\;i)CP CULV CLASS IV 288 M 200.00 57600.00 152.00 43776.00 210.00 60480.00
0052 0448000000-M 310 :;BASMR%CP CULV CLASS IV 3876 M 225.00 87210.00 202.00 78295.20 300.00 116280.00
0053 0576000000-M 310 ***MM CS PIPE CULV ****MM 492 M 210.00 10332.00 201.00 9889.20 320.00 15744.00
(1000MM, 2.77MM THICK)
0054 0576000000-M 310 ***MM CS PIPE CULV ****MM 192 M 225.00 4320.00 231.00 4435.20 270.00 5184.00
(1200MM, 2.77MM THICK)
0055 0576000000-M 310 ***MM CS PIPE CULV ****MM 156 M 200.00 3120.00 160.00 2496.00 205.00 3198.00
(900MM, 2.01MM THICK)
0056 0594000000-M 310 600MM CS PIPE CULV 1.63MM 96 M 175.00 1680.00 95.00 912.00 105.00 1008.00
0057 0636000000-M 310 ***MM CSP ELB ***MM 2 EA 400.00 800.00 422.00 844.00 820.00 1640.00
(1000MM, 2.77MM THICK)
0058 0706000000-M 310 300MM BCCSP B 1.63 1548 M 150.00 23220.00 68.00 10526.40 70.00 10836.00
0059 0708000000-M 310 400MM BCCSP B 1.63 9672 M 155.00 149916.00 77.00 74474.40 75.00 72540.00
0060 0714000000-M 310 450MM BCCSP B 1.63 756 M 160.00 12096.00 86.00 6501.60 85.00 6426.00
0061 0720000000-M 310 600MM BCCSP B 1.63 252 M 175.00 4410.00 106.00 2671.20 95.00 2394.00
0062 0726000000-M 310 800MM BCCSP B 2.01 324 M 190.00 6156.00 140.00 4536.00 130.00 4212.00
0063 0744000000-M 310 1200MM BCCSP B 2.77 216 M 225.00 4860.00 251.00 5421.60 280.00 6048.00
0064 0805000000-M 310 300MM BCCSP ELB B 1.63 20 EA 95.00 1900.00 186.00 3720.00 215.00 4300.00
0065 0806000000-M 310 400MM BCCSP ELB B 1.63 53 EA 130.00 6890.00 200.00 10600.00 250.00 13250.00
0066 0807000000-M 310 450MM BCCSP ELB B 1.63 2 EA 170.00 340.00 210.00 420.00 275.00 550.00

0067 0808000000-M 310 600MM BCCSP ELB B 1.63 2 EA 215.00 430.00 242.00 484.00 300.00 600.00



DEC 18, 2003 12:01 PM
TIP NO

R-2000AB, R-2000AC

FED AID NO NHF-540(3), NHF-540(5)
WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.
1-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF |-40.

DURHAM, WAKE

34365.3.43, 34365.3.44

5.346 KM

2:.00PM 3/ 30 008

DEC 16 2003 C200993

THE LANE CONSTRUCTION

W. C. ENGLISH, INC.

HBG FLATIRON/TIDEWATER

CORPORATION SKANSKA, A JOINT VENTURE
MERIDEN, CT LYNCHBURG, VA LONGMONT, CO
0068 0995000000-M 340 PIPE REMOVAL 335 M 4.00 1340.00 30.00 10050.00 38.00 12730.00
0069 1000000000-M 462 150MM SLOPE PROTECTION 130 M2 45.00 5850.00 65.00 8450.00 75.00 9750.00
0070 1011000000-N 500 FINE GRADING Lump Sum 300000.00 150000.00 850000.00
0071  1044000000-M 501 LIME TRTD SOIL (SLURRY) 121,900 M2 1.75 213325.00 1.65 201135.00 1.70 207230.00
0072 1066000000-M 501 LIME FOR LIME TRTD SOIL 1,345 MTN 145.00 195025.00 185.00 248825.00 185.00 248825.00
0073 1088000000-M SP  #57 STONE 45 M3 50.00 2250.00 100.00 4500.00 44.00 1980.00
0074 1110000000-M 510 STABILIZER AGGREGATE 1,500 MTN 15.00 22500.00 20.00 30000.00 21.00 31500.00
0075 1121000000-M 520 AGGREGATE BASE COURSE 84,200 MTN 14.50 1220900.00 14.50 1220900.00 15.00 1263000.00
0076  1154000000-M SP  AGGR FOR CEM TREAT BASE CRS 13,740 MTN 20.00 274800.00 8.00 109920.00 8.00 109920.00
0077 1165000000-M SP PORT CEM FOR CEM TRTD BASE CRSE 555 MTN 100.00 55500.00 95.00 52725.00 97.00 53835.00
0078 1176000000-M 542 (mw I\7)OIL CEMENT BASE 183,050 M2 1.65 302032.50 1.80 329490.00 1.90 347795.00
0079 1187000000-M 542 PC FOR SOIL CEMENT BASE 5,525 MTN 100.00 552500.00 95.00 524875.00 98.00 541450.00
0080 1198000000-M SP AGGREGATE FOR SOIL CEM B 2,480 MTN 15.00 37200.00 20.00 49600.00 17.00 42160.00
0081 1209000000-M 543 ASPHALT CURING SEAL 226,650 L 0.35 79327.50 0.35 79327.50 0.32 72528.00
0082 1220000000-M 545 INCIDENTAL STONE BASE 150 MTN 20.00 3000.00 30.00 4500.00 25.00 3750.00
0083  1275000000-M 600 PRIME COAT 32,600 L 4.00 130400.00 0.55 17930.00 0.42 13692.00
0084 1297000000-M 607 MI(IS.(I).MA'\?)P PVMT ****MM DTH 1,900 M2 40.00 76000.00 6.00 11400.00 6.35 12065.00
0085 1308000000-M 607 MILLING ASPHALT PVMT ***.%+* 4,520 M2 4.00 18080.00 5.50 24860.00 0.95 4294.00
(40MM TO 70MM)
0086  1489000000-M 610 ASP CONC BASE CRS B25.0B 41,820 MTN 32.25 1348695.00 26.00 1087320.00 27.00 1129140.00
0087 1491000000-M 610 ASP CONC BASE CRS B25.0C 22,400 MTN 31.80 712320.00 22.00 492800.00 23.00 515200.00
0088  1498000000-M 610 ASP CONC INTR CRS 119.0B 21,955 MTN 32.10 704755.50 29.00 636695.00 30.00 658650.00
0089 1503000000-M 610 ASP CONC INTR CRS 119.0C 11,535 MTN 32.10 370273.50 26.50 305677.50 28.00 322980.00
0090 1508000000-M 610 ASP CONC INTR CRS 119.0D 7,555 MTN 32.10 242515.50 26.00 196430.00 27.00 203985.00
0091  1514000000-M 610 ASP CONC SURF CRS S9.5A 1,125 MTN 31.85 35831.25 32.00 36000.00 33.00 37125.00
0092 1519000000-M 610 ASP CONC SURF CRS $9.5B 30,445 MTN 32.05 975762.25 31.00 943795.00 32.00 974240.00
0093  1523000000-M 610 ASP CONC SURF CRS $9.5C 8,620 MTN 31.90 274978.00 30.00 258600.00 35.00 301700.00
0094  1550000000-M 610 ASP CONC SURF CRS $12.5D 6,425 MTN 31.90 204957.50 32.00 205600.00 35.00 224875.00
0095 1560000000-M 620 ASP FOR PLANT MIX PG64-22 6,385 MTN 203.00 1296155.00 222.00 1417470.00 260.00 1660100.00
0096  1565000000-M 620 ASP FOR PLANT MIX PG70-22 918 MTN 215.00 197370.00 230.00 211140.00 280.00 257040.00
0097 1570000000-M 620 ASP FOR PLANT MIX, PG 76-22 355 MTN 360.00 127800.00 431.00 153005.00 480.00 170400.00
0098 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 260 MTN 125.00 32500.00 150.00 39000.00 130.00 33800.00
0099 1847000000-M 710 (34’\3%;’)00 PVMT THRU LNS 171,190 M2 37.50 6419625.00 34.50 5906055.00 43.00 7361170.00
0100 1869000000-M 710 (34’\3%;’)00 PVMT MISC 9,490 M2 45.00 427050.00 53.50 507715.00 37.00 351130.00
0101  1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 12000.00 12400.00 11000.00
0102  1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 30000.00 10300.00 21000.00
0103  2000000000-N 806 RIGHT OF WAY MARKERS 121 EA 135.00 16335.00 100.00 12100.00 100.00 12100.00
0104 2022000000-M 815 SUBDRAIN EXCAVATION 1,589 M3 11.00 17479.00 12.00 19068.00 7.40 11758.60
0105 2033000000-M 815 SUBDR FINE AGGREGATE 797 M3 35.00 27895.00 38.00 30286.00 41.00 32677.00



DEC 18, 2003 12:01 PM
TIP NO R-2000AB, R-2000AC

FED AID NO NHF-540(3), NHF-540(5)
WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.
1-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF |-40.

DURHAM, WAKE
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0106 2044000000-M 815 150MM PERF SUBDR PIPE 1,900 M 15.00 28500.00 17.00 32300.00 4.90 9310.00
0107 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 190 EA 0.50 95.00 1.00 190.00 27.00 5130.00
0108 2066000000-N 815 CONC PAD SUBDRN OUTLET 14 EA 150.00 2100.00 168.00 2352.00 210.00 2940.00
0109 2077000000-M 815 150MM OUTLET PIPE (SD) 28 M 15.00 420.00 17.00 476.00 10.00 280.00
0110  2099000000-M 816 SHLDR DRAINS 14,490 M 8.00 115920.00 12.00 173880.00 11.00 159390.00
0111 2110000000-M 816 100MM SHLDR DRAINS PIPE 14,490 M 3.00 43470.00 6.00 86940.00 4.60 66654.00
0112 2121000000-M 816 100MM OUTLET PIPE (SH DRN 765 M 15.00 11475.00 17.00 13005.00 26.00 19890.00
0113 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 26 EA 135.00 3510.00 158.00 4108.00 160.00 4160.00
0114  2143000000-M 818 BLOTTING SAND 15 MTN 30.00 450.00 100.00 1500.00 53.00 795.00
0115 2209000000-M 838 ENDWALLS 126 M3 1800.00 22680.00 1000.00 12600.00 1010.00 12726.00
0116 2220000000-M 838 REINFORCED ENDWALLS 5 M3 1900.00 9500.00 1200.00 6000.00 1100.00 5500.00
0117  2253000000-M 840 PIPE COLLARS 14 M3 985.00 13790.00 1000.00 14000.00 545.00 7630.00
0118 2264000000-M 840 PIPE PLUGS 3 M3 985.00 2955.00 1500.00 4500.00 545.00 1635.00
0119 2275000000-M SP FLOWABLE FILL 40 M3 600.00 24000.00 200.00 8000.00 255.00 10200.00
0120 2286000000-N 840 MASNRY DRAINAGE STRUCT 248 EA 1760.00 436480.00 1000.00 248000.00 1035.00 256680.00
0121 2308000000-M 840 MASONRY DRAINAGE STRS 90.98 M 900.00 81882.00 700.00 63686.00 725.00 65960.50
0122 2319000000-N 840 Fsagl\gﬂ/)v/GRATE 840.**** DETL 4 EA 1010.00 4040.00 1400.00 5600.00 1400.00 5600.00
0123  2363000000-N 840 Fsagl\gg)W/zGRTS 840.**** STD 52 EA 1260.00 65520.00 385.00 20020.00 390.00 20280.00
0124 2364000000-N 840 FRAME W/2GRTS 840.16 STD 12 EA 1260.00 15120.00 470.00 5640.00 475.00 5700.00
0125 2365000000-N 840 FRAME W/2GRTS 840.22 STD 105 EA 1260.00 132300.00 415.00 43575.00 420.00 44100.00
0126 2366000000-N 840 FRAME W/2GRTS 840.24 STD 15 EA 1260.00 18900.00 385.00 5775.00 400.00 6000.00
0127 2367000000-N 840 FRAME W/2GRTS 840.29 STD 8 EA 1260.00 10080.00 415.00 3320.00 420.00 3360.00
0128 2374000000-N 840 ZEF;AME-GRT-HD 840.03 ** 7 EA 1010.00 7070.00 415.00 2905.00 420.00 2940.00
0129 2374000000-N 840 FFFiAME-GRT-HD840.03** 15 EA 1010.00 15150.00 415.00 6225.00 420.00 6300.00
0130 2374000000-N 840 FC;AME-GRT-HD840.03** 12 EA 1010.00 12120.00 415.00 4980.00 420.00 5040.00
0131 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 1010.00 5050.00 275.00 1375.00 275.00 1375.00
0132 2451000000-N 840 CONC APRON FOR DROP INLET 16 EA 1310.00 20960.00 385.00 6160.00 385.00 6160.00
0133 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 6 EA 50.00 300.00 500.00 3000.00 3150.00 18900.00

REMOVE & REPLACE EXISTING BACK -FILL MATERIAL AT
DROP INLETS

0134 2549000000-M 846 750MM CONC CURB & GUTTER 2715 M 40.00 108600.00 35.00 95025.00 35.00 95025.00
0135 2556000000-M 846 SHLDR BERM GUTTER 2320 M 40.00 92800.00 36.00 83520.00 34.00 78880.00
0136 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 3000.00 3000.00 1320.00 1320.00 1300.00 1300.00
0137 2577000000-M 846 CONC XPRESSWAY GUTTER 2,090 M 54.00 112860.00 51.00 106590.00 50.00 104500.00
0138 2591000000-M 848 100MM CONC SIDEWALK 119 M2 38.00 4522.00 36.00 4284.00 31.50 3748.50
0139 2598000000-M 848 CONC WHEELCHAIR RAMPS 12 M2 65.00 780.00 72.00 864.00 53.00 636.00
0140 2619000000-M 850 100MM CONC PAVED DITCH 790 M2 110.00 86900.00 120.00 94800.00 77.00 60830.00
0141 2626000000-M 852 75MM CONC ISLAND COVERS 60 M2 40.00 2400.00 43.00 2580.00 45.00 2700.00
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0142 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 3,960 M2 61.00 241560.00 57.00 225720.00 60.00 237600.00
0143  2724000000-M 857 PC REINF BARRIER SNGL FC 325 M 150.00 48750.00 180.00 58500.00 125.00 40625.00
0144 2830000000-N 858 ADJ MANHOLES 4 EA 1000.00 4000.00 800.00 3200.00 650.00 2600.00
0145 2845000000-N 858 ADJ METER OR VALVE BOXES 3 EA 750.00 2250.00 700.00 2100.00 550.00 1650.00
0146 3000000000-N SP  IMPACT ATTEN TYPE 350 5 EA 13500.00 67500.00 4000.00 20000.00 4100.00 20500.00
0147 3030000000-M 862 STL BM GRDRAIL 9,582.15 M 20.00 191643.00 24.00 229971.60 25.00 239553.75
0148 3045000000-M 862 STL BM GRDRAIL SHOP CURV 4191 M 25.00 1047.75 24.00 1005.84 25.00 1047.75
0149 3105000000-N 862 SBGR TERM SECT 5 EA 35.00 175.00 21.00 105.00 21.50 107.50
0150 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 25.00 500.00 21.00 420.00 21.50 430.00
0151 3180000000-N 862 %I;A;;I)CHORTYPE********** 11 EA 900.00 9900.00 945.00 10395.00 960.00 10560.00
0152 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 500.00 1000.00 242.00 484.00 245.00 490.00
0153 3210000000-N 862 GR ANCHOR TYPE CAT-1 34 EA 400.00 13600.00 341.00 11594.00 350.00 11900.00
0154 3215000000-N 862 GRANCHOR TYPE IIl 44 EA 700.00 30800.00 525.00 23100.00 530.00 23320.00
0155 3270000000-N SP  GR ANCHOR TYPE 350 41 EA 1200.00 49200.00 1234.00 50594.00 1250.00 51250.00
0156 3285000000-N SP  GR ANCHOR TYPE M-350 17 EA 1200.00 20400.00 1100.00 18700.00 1075.00 18275.00
0157 3360000000-M 863 REMOVE GUARDRAIL 1,320 M 3.00 3960.00 3.10 4092.00 3.10 4092.00
0158 3375000000-M SP R&STKPL GUARDRAIL 360 M 5.00 1800.00 3.10 1116.00 3.10 1116.00
0159 3389400000-M 865 DBL FACED CABLE GUIDERAIL 11,800 M 12.00 141600.00 12.00 141600.00 12.00 141600.00
0160 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 52 EA 900.00 46800.00 850.00 44200.00 850.00 44200.00
0161 3503000000-M 866 WW WIRE FENCE 1200MM FABR 12,450 M 5.00 62250.00 5.10 63495.00 5.10 63495.00
0162 3509000000-M 866 100MM FENCE POSTS 2.30M 2,747 EA 15.00 41205.00 14.00 38458.00 14.00 38458.00
0163  3515000000-M 866 125MM FENCE POSTS 2.50M 508 EA 30.00 15240.00 28.00 14224.00 29.00 14732.00
0164 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 3.30 990.00 2.90 870.00 2.90 870.00
0165 3595000000-M 869 RELAPPING GUARDRAIL 120 M 10.00 1200.00 20.00 2400.00 5.25 630.00
0166 3628000000-M 876 PLNRIPRAPCL | 981 MTN 30.00 29430.00 35.00 34335.00 36.00 35316.00
0167 3635000000-M 876 PLNRIP RAP CL II 245 MTN 30.00 7350.00 35.00 8575.00 39.00 9555.00
0168 3642000000-M 876 PLN RIP RAP, CLASS A 1,000 MTN 30.00 30000.00 31.00 31000.00 28.00 28000.00
0169 3649000000-M 876 PLN RIP RAP, CLASS B 1,916 MTN 30.00 57480.00 31.00 59396.00 30.00 57480.00
0170 3656000000-M 876 FILTER FABRIC FOR DRAINGE 11,675 M2 1.10 12842.50 2.00 23350.00 4.00 46700.00
0171  3659000000-N SP PREFORMED SCOUR HOLES 11 EA 500.00 5500.00 750.00 8250.00 340.00 3740.00
0172 3684000000-M SP SCE)BE[F;IIE%EROSIONCONTROL ITEM (MTN) 390 MTN 30.00 11700.00 50.00 19500.00 185.00 72150.00
0173 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 15000.00 30000.00 12000.00 24000.00 1800.00 3600.00

PERMANENT RISER

0174  4048000000-M 902 RC SIGN FOOTINGS 2 M3 740.00 1480.00 893.00 1786.00 1100.00 2200.00
0175 4054000000-M 902 PLN CONC SIGN FOOTINGS 3 M3 700.00 2100.00 840.00 2520.00 1300.00 3900.00
0176 4060000000-M 903 SUPPORT, BRKWY STL BEAM 1,057 KG 6.00 6342.00 6.10 6447.70 5.50 5813.50
0177 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 907 KG 5.00 4535.00 3.50 3174.50 2.35 2131.45
0178 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 876 M 20.00 17520.00 23.00 20148.00 20.50 17958.00
0179 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 29 EA 50.00 1450.00 40.00 1160.00 90.00 2610.00
0180 4096000000-N 904 SIGN ERECTION, TYPE D 9 EA 125.00 1125.00 84.00 756.00 230.00 2070.00
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0181 4102000000-N 904 SIGN ERECTION, TYPE E 87 EA 60.00 5220.00 68.00 5916.00 58.00 5046.00
0182 4108000000-N 904 SIGN ERECTION, TYPE F 24 EA 150.00 3600.00 105.00 2520.00 115.00 2760.00
0183  4109000000-N 904 (SAISBN ERECTION, TYPE *** (OVRHD) 13 EA 700.00 9100.00 525.00 6825.00 690.00 8970.00
0184 4109000000-N 904 (SégiN ERECTION, TYPE *** (OVRHD) 2 EA 200.00 400.00 260.00 520.00 345.00 690.00
0185 4110000000-N 904 (SAISBN ERECTION, TYPE *** (GRD MTD) 12 EA 400.00 4800.00 420.00 5040.00 465.00 5580.00
0186 4114000000-N 904 SIGN ERECTION, MILEMARKERS 29 EA 225.00 6525.00 32.00 928.00 59.00 1711.00
0187 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 1 EA 820.00 820.00 210.00 210.00 232.00 232.00
0188 4129000000-N 906 aE)LOCATE SIGN, TYPE ***** 2 EA 150.00 300.00 603.00 1206.00 525.00 1050.00
0189 4129000000-N 906 gE)LOCATE SIGN, TYPE ***** 2 EA 150.00 300.00 300.00 600.00 345.00 690.00
0190 4129000000-N 906 ;?DE)LOCATE SIGN, TYPE ***** 5 EA 95.00 475.00 160.00 800.00 345.00 1725.00
0191  4129000000-N 906 ;?EE)LOCATE SIGN, TYPE ***** 2 EA 95.00 190.00 105.00 210.00 116.00 232.00
0192  4138000000-N 907 DISPOSE SUPPORT, STL BM 4 EA 450.00 1800.00 42.00 168.00 580.00 2320.00
0193  4149000000-N 907 DISPOSE SIGN SYST OVRHD 4 EA 450.00 1800.00 2400.00 9600.00 2350.00 9400.00
0194 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 450.00 900.00 525.00 1050.00 930.00 1860.00
0195 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 27 EA 30.00 810.00 9.00 243.00 59.00 1593.00
0196 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5 EA 20.00 100.00 9.00 45.00 30.00 150.00
0197  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 4 EA 450.00 1800.00 236.00 944.00 350.00 1400.00
0198 4355000000-N SP  DYNAMIC MESS SIGN SYST INTEGRATION Lump Sum 2500.00 6300.00 6000.00
0199 4355300000-N SP DYNAMIC MESS SIGN MAIN TRAIN Lump Sum 8000.00 6510.00 5800.00
0200 4355310000-N SP  DYNAMIC MESS SIGN APP TEST Lump Sum 1500.00 1365.00 1300.00
0201 4355320000-N SP DYN MESS SIGN OPER FACT TEST Lump Sum 2000.00 2100.00 1975.00
0202 4355330000-N SP DYN MESS SIGN OPER FLD TEST Lump Sum 3200.00 2625.00 2050.00
0203 4355340000-N SP DYNAMIC MESS SIGN BNCH TEST Lump Sum 4000.00 4200.00 3700.00
0204 4355350000-N SP  DYNAMIC MESS SIGN NTCIP TEST Lump Sum 12000.00 11550.00 12200.00
0205 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 80000.00 87700.00 83000.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-2
0206 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 80000.00 87700.00 83000.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-3
0207 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 80000.00 87700.00 83000.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-4
0208 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 80000.00 87700.00 83000.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-5
0209 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 80000.00 87700.00 83000.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-6
0210 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 20000.00 17500.00
LRS LIGHTING FOR O/H SIGN AS- SEMBLY M
0211 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 21000.00 18500.00
LRS LIGHTING FOR O/H SIGN AS- SEMBLY N
0212  4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 20000.00 17500.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
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0213 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 21000.00 18500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0214 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 20500.00 18000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0215 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 22000.00 19500.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0216 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20000.00 20500.00 18000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 50000.00 51000.00 47000.00
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-4

0218 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 50000.00 45000.00 41000.00
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-5

0219 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 50000.00 45000.00 40000.00
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-6

0220 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 150000.00 99000.00 84000.00
OVERHEAD DMS ASSEMBLY "DMS-2" & "DMS-3"

0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 55000.00 48300.00 45000.00
OVERHEAD SIGN ASSEMBLY "D"

0222 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 23100.00 25000.00
OVERHEAD SIGN ASSEMBLY "E"

0223 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 50000.00 44100.00 43000.00
OVERHEAD SIGN ASSEMBLY "F"

0224 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 35000.00 28000.00 31000.00
OVERHEAD SIGN ASSEMBLY "G"

0225 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 30000.00 23500.00 27000.00
OVERHEAD SIGN ASSEMBLY "H"

0226 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 65000.00 50000.00 49000.00
OVERHEAD SIGN ASSEMBLY "I"

0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 50000.00 37800.00 41000.00
OVERHEAD SIGN ASSEMBLY "J"

0228 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 55000.00 42500.00 46000.00
OVERHEAD SIGN ASSEMBLY "K"

0229 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 65000.00 48300.00 50000.00
OVERHEAD SIGN ASSEMBLY M

0230 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 55000.00 46200.00 45000.00
OVERHEAD SIGN ASSEMBLY N

0231 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 22300.00 26000.00
OVERHEAD SIGN ASSEMBLY O

0232 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25000.00 22000.00 26000.00
OVERHEAD SIGN ASSEMBLY P

0233 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 6000.00 4300.00
STATIC LIGHTING FOR O/H SIGN ASSEMBLY DMS-4

0234 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 5900.00 4300.00
STATIC LIGHTING FOR O/H SIGN ASSEMBLY DMS-5

0235 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 30000.00 6800.00 4300.00
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY
"DMS-2" & DMS-3"EBL

0236 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 30000.00 5400.00 4300.00

STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY
"DMS-2" & DMS-3"WBL
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0237 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 6000.00 4700.00
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
0238 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 15000.00 5900.00 4300.00
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0239 4400000000-M 1110 WORK ZONE SIGNS (STAT) 88 M2 70.00 6160.00 110.00 9680.00 84.00 7392.00
0240  4405000000-M 1110 WORK ZONE SIGNS (PORT) 83 M2 45.00 3735.00 110.00 9130.00 49.00 4067.00
0241 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 107 M2 45.00 4815.00 115.00 12305.00 49.00 5243.00
0242 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5000.00 10000.00 9000.00 18000.00 4200.00 8400.00
0243  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 20000.00 40000.00 15000.00 30000.00 18600.00 37200.00
0244 4425000000-N 1125 WARNING FLAG SETS 12 EA 20.00 240.00 250.00 3000.00 10.00 120.00
0245  4430000000-N 1130 DRUMS 350 EA 35.00 12250.00 65.00 22750.00 36.00 12600.00
0246 4435000000-N 1135 CONES 20 EA 15.00 300.00 50.00 1000.00 18.00 360.00
0247 4445000000-M 1145 BARRICADES (TYPE Ill) 172 M 40.00 6880.00 150.00 25800.00 37.00 6364.00
0248 4455000000-N 1150 FLAGGER 365 MD 120.00 43800.00 150.00 54750.00 200.00 73000.00
0249  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 10000.00 50000.00 7000.00 35000.00 8400.00 42000.00
0250 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 10000.00 40000.00 15000.00 60000.00 11000.00 44000.00
0251 4485000000-M 1170 PORTABLE BARRIER 1,180 M 60.00 70800.00 45.00 53100.00 80.00 94400.00
0252 4520000000-N 1266 TUBULAR MARKERS (FIXED) 49 EA 30.00 1470.00 50.00 2450.00 44.00 2156.00
0253 4615000000-M 1205 REM TAPE LINES 100MM 840 M 3.00 2520.00 5.25 4410.00 5.25 4410.00
0254 4650000000-N 1251 TEMP RAISED PVMT MRKS 227 EA 5.00 1135.00 4.00 908.00 4.20 953.40
0255 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 20,130 M 1.50 30195.00 1.50 30195.00 1.50 30195.00
0256 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 4271 M 2.00 8542.00 1.70 7260.70 1.70 7260.70
0257 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,096 M 3.00 3288.00 3.15 3452.40 3.15 3452.40
0258 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 82 M 13.00 1066.00 22.00 1804.00 22.00 1804.00
0259 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 8 EA 75.00 600.00 84.00 672.00 84.00 672.00
0260 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 55 EA 85.00 4675.00 95.00 5225.00 95.00 5225.00
0261 4810000000-M 1205 PAINT PVT MKG LINES 100MM 36,419 M 0.70 25493.30 0.55 20030.45 0.53 19302.07
0262 4850000000-M 1205 REMVL OF 100MM LINES 600 M 2.00 1200.00 3.15 1890.00 3.15 1890.00
0263 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 28,188 M 2.40 67651.20 2.50 70470.00 2.50 70470.00
POLYUREA PAVEMENT MARKING LINES (150MM)
0264 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 368 M 3.00 1104.00 3.15 1159.20 3.15 1159.20
POLYUREA PAVEMENT MARKING LINES (200MM)
0265 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 2,476 M 4.00 9904.00 4.20 10399.20 4.20 10399.20
POLYUREA PAVEMENT MARKING LINES (300MM)
0266 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 6 EA 150.00 900.00 131.00 786.00 130.00 780.00
POLYUREA MARKING SYMBOLS
0267 4900000000-N 1252 PERM RAISED PVMT MARKERS 793 EA 5.00 3965.00 4.20 3330.60 4.20 3330.60
0268 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,496 EA 30.00 44880.00 25.00 37400.00 25.50 38148.00
0269 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 6 EA 11000.00 66000.00 10800.00 64800.00 10200.00 61200.00
0270 5015000000-M 1401 36.5M HIGH MOUNT STANDARD 2 EA 15000.00 30000.00 13500.00 27000.00 13000.00 26000.00
0271 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 334 M3 500.00 16700.00 680.00 22712.00 990.00 33066.00
0272 5030000000-N 1403 HM LUMINAIRE ***xxsssnes 36 EA 650.00 23400.00 970.00 34920.00 650.00 23400.00

(1KW HPS)
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0273 5120000000-N 1407 SERVICE POLE *ssssxsk 1 EA 1000.00 1000.00 735.00 735.00 1720.00 1720.00
(9.1m CLASS 4)

0274 5125000000-M 1407 SERV LATERAL *ssssxssnk 50 M 150.00 7500.00 45.00 2250.00 60.00 3000.00
(3 #1/0 USE)

0275 5145000000-N 1408 LITE CNTRL RW***xsieees 2 EA 7500.00 15000.00 8400.00 16800.00 8400.00 16800.00
(240/480 VOLT)

0276 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 73 M 15.00 1095.00 17.50 1277.50 13.50 985.50
(TS2")

0277 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 15 M 17.00 255.00 26.00 390.00 17.80 267.00
(TS3"

0278 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 172 M 30.00 5160.00 53.00 9116.00 32.00 5504.00
(TS2")

0279 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 98 M 35.00 3430.00 68.00 6664.00 36.00 3528.00
(TS3"

0280 5170000000-M 1410 **#8 W/G FEEDER CIRCUIT 141 M 10.00 1410.00 6.50 916.50 4.20 592.20
(2)

0281 5175000000-M 1410 **#6 W/G FEEDER CIRCUIT 85 M 13.00 1105.00 7.50 637.50 4.50 382.50
(2)

0282 5180000000-M 1410 **#4 W/G FEEDER CIRCUIT 333 M 16.00 5328.00 9.50 3163.50 5.00 1665.00
(2)

0283 5185000000-M 1410 **#2 W/G FEEDER CIRCUIT 163 M 19.00 3097.00 12.50 2037.50 7.50 1222.50
(2)

0284 5205000000-M 1410 **#8 W/G FDR CIR * CNDUIT 290 M 13.00 3770.00 23.00 6670.00 18.50 5365.00
(2, TS1.5)

0285 5210000000-M 1410 **#6 W/G FDR CIR * CNDUIT 429 M 16.00 6864.00 24.00 10296.00 18.50 7936.50
(2, TS1.5)

0286 5215000000-M 1410 **#4 W/G FDR CIR * CNDUIT 970 M 19.00 18430.00 26.50 25705.00 18.50 17945.00
(2, TS1.5)

0287 5220000000-M 1410 **#2 W/G FDR CIR *** CNDUIT 250 M 22.00 5500.00 29.00 7250.00 21.50 5375.00
(2, TS1.5)

0288 5240000000-N 1411 ELEC JB wossswse 11 EA 400.00 4400.00 562.00 6182.00 420.00 4620.00
(PC18)

0289 5300000000-M 1505 FND CONDIT MAT'L ***xxxx 49 MTN 35.00 1715.00 30.00 1470.00 21.00 1029.00
(VI

0290 5306000000-M SP  BEDDN MAT'L CL *ksssxs 49 MTN 30.00 1470.00 35.00 1715.00 21.00 1029.00
(V)

0291 5319000000-M 1505 CL B CONC FOR ENCAS LINE 6 M3 255.00 1530.00 210.00 1260.00 550.00 3300.00

0292 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 56 M 130.00 7280.00 100.00 5600.00 73.00 4088.00

0293 5384000000-M 1510 400MM DI H20 PIPE ****MPA 322 M 170.00 54740.00 200.00 64400.00 440.00 141680.00
(1.72MPA)

0294 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,364 KG 14.00 19096.00 8.00 10912.00 8.50 11594.00

0295 5540000000-M 1510 150MM GATE V & V BX 2 EA 1050.00 2100.00 800.00 1600.00 950.00 1900.00

0296 5576000000-M 1510 *** X ***MM TAPN SLV V BX 2 EA 11550.00 23100.00 9000.00 18000.00 5000.00 10000.00
(400MM X 150MM, 1.38MPA)

0297 5576000000-M 1510 *** X ***MM TAPN SLV V BX 2 EA 17300.00 34600.00 12000.00 24000.00 6600.00 13200.00
(400MM X 400MM, 1.38MPA)

0298 5600000000-M SP  ***MM BLOW OFF ASSEMBLY 2 EA 1200.00 2400.00 1400.00 2800.00 1700.00 3400.00
(50MM)

0299 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 3100.00 12400.00 2000.00 8000.00 1600.00 6400.00
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0300 5678000000-M SP :;B“SMAIZI)NE STOP ASSEMBLY 2 EA 9600.00 19200.00 13000.00 26000.00 19000.00 38000.00
0301 5720000000-M 1520 ***MM DI SS PIPE PC **** 360 M 300.00 108000.00 300.00 108000.00 605.00 217800.00
(600MM, 2.41MPA)
0302 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 4 EA 3800.00 15200.00 2500.00 10000.00 1350.00 5400.00
0303 5776000000-M 1525 1500MM DIA PC MH 0-1.8M 4 EA 4700.00 18800.00 3000.00 12000.00 1575.00 6300.00
0304 5780000000-M 1525 (S1T2%OIT\ACMI\)/IH WALL ****MM 1.8+ 7 M 1420.00 9940.00 990.00 6930.00 800.00 5600.00
0305 5780000000-M 1525 (S1TSE>)OIT\ACMI\)/IH WALL ****MM 1.8+ 26 M 1800.00 46800.00 1400.00 36400.00 1400.00 36400.00
0306 5804000000-M 1530 FL OR REMV 300 PIPE ***** 445 M 50.00 22250.00 18.00 8010.00 110.00 48950.00
(PVC SEWER)
0307 5804000000-M 1530 FL OR REMV 300 PIPE ***** 142 M 50.00 7100.00 20.00 2840.00 110.00 15620.00
(VC SEWER)
0308 5810000000-M 1530 z:l:l)ll_li//viET'\é F/:)BN 400 PIPE *** 312 M 60.00 18720.00 22.00 6864.00 180.00 56160.00
0309 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 5 EA 1700.00 8500.00 1000.00 5000.00 2600.00 13000.00
0310 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 4800.00 4800.00 2500.00 2500.00 4200.00 4200.00
0311 5840000000-M 1540 ***MM STL NCAS PIPE****OC 684 M 500.00 342000.00 300.00 205200.00 166.00 113544.00
(600MM, 6.35MM)
0312 5840000000-M 1540 ***MM STL NCAS PIPE****OC 125 M 800.00 100000.00 420.00 52500.00 420.00 52500.00
(750MM, 7.92MM)
0313 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 3000.00 12000.00 850.00 3400.00 1050.00 4200.00
REMOVE AND STOCKPILE EXISTING FIRE HYDRANT
0314 5888000000-M SP  GENERIC UTILITY ITEM (M) 140 M 170.00 23800.00 165.00 23100.00 315.00 44100.00
300MM DI SEWER PIPE, PC~ 2.41MPA
0315 5894000000-M SP  GENERIC UTILITY ITEM (M3) 54 M3 65.00 3510.00 90.00 4860.00 180.00 9720.00
INSTALL CLASS | RIP-RAP BANK STABILIZATION
0316 6000000000-M 1605 TEMPORARY SILT FENCE 8,200 M 4.00 32800.00 6.50 53300.00 5.30 43460.00
0317  6006000000-M 1610 EROS CONTRL STONE CL A 1,700 MTN 30.00 51000.00 31.00 52700.00 31.00 52700.00
0318 6009000000-M 1610 EROS CONTRL STONE CL B 30,000 MTN 25.00 750000.00 31.00 930000.00 37.00 1110000.00
0319  6012000000-M 1610 SEDIMENT CONTROL STONE 14,500 MTN 25.00 362500.00 28.00 406000.00 25.00 362500.00
0320 6015000000-M 1615 TEMPORARY MULCHING 116.5 HA 750.00 87375.00 780.00 90870.00 800.00 93200.00
0321 6018000000-M 1620 SEED FOR TEMP SEEDING 6,325 KG 3.00 18975.00 4.20 26565.00 4.20 26565.00
0322 6021000000-M 1620 FERT FOR TEMP SEEDING 51 MTN 350.00 17850.00 630.00 32130.00 635.00 32385.00
0323  6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,850 M 40.00 74000.00 30.00 55500.00 23.00 42550.00
0324 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 105 EA 40.00 4200.00 150.00 15750.00 115.00 12075.00
0325 6030000000-M 1630 SILT EXCAVATION 243,000 M3 3.00 729000.00 0.01 2430.00 0.01 2430.00
0326 6033000000-M 1631 SYNTHETIC ROVING 5400 M2 1.50 8100.00 1.00 5400.00 1.00 5400.00
0327 6036000000-M 1631 MATTING FOR EROS CONTROL 25,300 M2 1.50 37950.00 1.50 37950.00 1.50 37950.00
0328 6038000000-M SP  PERM SOIL REINF MAT 3,100 M2 1.75 5425.00 3.85 11935.00 4.00 12400.00
0329 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,100 M 7.00 7700.00 6.00 6600.00 9.00 9900.00
0330 6045000000-M SP :;;%MJ)EMPORARY PIPE 60 M 80.00 4800.00 100.00 6000.00 70.00 4200.00
0331  6054000000-M 1637 *** X *** X *** PERF TEE 1 EA 1100.00 1100.00 2500.00 2500.00 1650.00 1650.00

(600MM X 600MM X 600MM)
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0332 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 1800.00 1800.00 3500.00 3500.00 2500.00 2500.00
(900MM X 900MM X 900MM)
0333  6060000000-M 1637 *** X *** X *** PERF TEE 1 EA 2900.00 2900.00 4500.00 4500.00 3400.00 3400.00
(1200MM X 1200MM X 1200MM)
0334 6069000000-M 1638 STILLING BASINS 4,080 M3 5.00 20400.00 16.00 65280.00 6.60 26928.00
0335 6084000000-M 1660 SEEDING & MULCHING 150.5 HA 2300.00 346150.00 2360.00 355180.00 2300.00 346150.00
0336 6087000000-M 1660 MOWING 63.5 HA 65.00 4127.50 230.00 14605.00 230.00 14605.00
0337  6090000000-M 1661 SEED FOR REPAIR SEEDING 1,400 KG 10.00 14000.00 9.50 13300.00 9.50 13300.00
0338 6093000000-M 1661 FERT FOR REPAIR SEEDING 4.75 MTN 750.00 3562.50 945.00 4488.75 950.00 4512.50
0339  6096000000-M 1662 SEED FOR SUPP SEEDING 4,250 KG 3.00 12750.00 2.10 8925.00 2.10 8925.00
0340 6108000000-M 1665 FERTILIZER TOPDRESSING 252.5 MTN 250.00 63125.00 210.00 53025.00 210.00 53025.00
0341  6109200000-M SP  SPECIAL SEED UND GR CENTIPEDE 2.7 HA 10000.00 27000.00 22240.00 60048.00 22000.00 59400.00
0342 6111000000-M SP  IMPERVIOUS DIKE 240 M 40.00 9600.00 105.00 25200.00 570.00 136800.00
0343  6114000000-N SP  SPECIALIZED HAND MOWING 130 HR 25.00 3250.00 26.00 3380.00 26.00 3380.00
0344 6117000000-N 1675 RESPONSE FOR EROS CONTROL 60 EA 1.00 60.00 105.00 6300.00 105.00 6300.00
0345 6120000000-M SP CULVERT DIVERSION CHANNEL 2,800 M3 5.00 14000.00 21.00 58800.00 34.00 95200.00
0346 6123000000-M 1670 REFORESTATION 4 HA 1200.00 4800.00 1985.00 7940.00 2000.00 8000.00
0347  6126000000-M SP STREAMBANK REFORESTATION 143 HA 2500.00 3575.00 1985.00 2838.55 2000.00 2860.00
0348 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 700 M2 3.00 2100.00 6.00 4200.00 3.60 2520.00
COIR FIBER MAT
0349 7060000000-M 1705 SIGNAL CABLE 470 M 5.00 2350.00 3.30 1551.00 4.25 1997.50
0350 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 15 EA 650.00 9750.00 788.00 11820.00 700.00 10500.00
0351  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 4 EA 1100.00 4400.00 1250.00 5000.00 1050.00 4200.00
0352 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 10 EA 500.00 5000.00 450.00 4500.00 420.00 4200.00
0353  7252000000-M 1710 MESSENGER CABLE (6.35MM) 888 M 6.00 5328.00 5.70 5061.60 2.45 2175.60
0354 7264000000-M 1710 MESSENGER CABLE (9.52MM) 35 M 9.00 315.00 9.00 315.00 3.45 120.75
0355 7279000000-M 1715 TRACER WIRE 7,718 M 0.50 3859.00 1.05 8103.90 0.50 3859.00
0356 7300000000-M 1715 TRENCHING (UNPAVED) 135 M 13.00 1755.00 20.00 2700.00 13.00 1755.00
0357 7302000000-M SP (IZ;I)R DRILL POLY COND 31.75 ** COND 574 M 30.00 17220.00 34.70 19917.80 31.00 17794.00
0358 7303000000-M SP  DIR DRILL OUT-DUCT CONDUIT, 125MM 1,034 M 45.00 46530.00 27.30 28228.20 45.00 46530.00
0359 7306000000-M SP (T4I§ENCH MULTI-DUCT, 31.75MM ** COND 5767 M 14.00 80738.00 23.00 132641.00 14.00 80738.00
0360 7307000000-M SP :\%JLTI—DUCT, 31.75MM OUT-DUCT ** COND 1,034 M 5.00 5170.00 13.70 14165.80 5.00 5170.00
0361 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 235.00 2115.00 270.00 2430.00 165.00 1485.00
0362 7360000000-N 1720 WOOD POLE 2 EA 980.00 1960.00 945.00 1890.00 575.00 1150.00
0363 7372000000-N 1721 GUY ASSEMBLY 7 EA 280.00 1960.00 185.00 1295.00 250.00 1750.00
0364 7432000000-M 1722 50MM RISER W/ TUBING 7 EA 260.00 1820.00 400.00 2800.00 325.00 2275.00
0365 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 740 M 15.00 11100.00 17.00 12580.00 19.00 14060.00
0366  7456000000-M 1726 LEAD-IN CABLE 310 M 5.00 1550.00 3.00 930.00 3.30 1023.00
0367 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 1,855 M 4.00 7420.00 3.70 6863.50 3.35 6214.25

(12)
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0368 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 7,318 M 8.00 58544.00 9.00 65862.00 5.20 38053.60
(72)
0369 7528000000-M 1730 DROP CABLE 282 M 5.00 1410.00 3.30 930.60 3.20 902.40
0370 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 5 EA 1800.00 9000.00 3000.00 15000.00 1950.00 9750.00
0371 7552000000-N 1731 INTERCONNECT CENTER 9 EA 1250.00 11250.00 1100.00 9900.00 1300.00 11700.00
0372 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 2 EA 2000.00 4000.00 1500.00 3000.00 1400.00 2800.00
0373 7566000000-N 1733 DELINEATOR MARKER 53 EA 60.00 3180.00 92.00 4876.00 63.00 3339.00
0374 7574000000-N SP FURN FIB-OPT TRANSCEIVER 1 EA 1500.00 1500.00 1530.00 1530.00 1300.00 1300.00
0375 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 7 EA 7200.00 50400.00 8400.00 58800.00 7500.00 52500.00
0376 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 7 EA 5200.00 36400.00 3990.00 27930.00 5300.00 37100.00
0377 7631000000-N 1744 MAST ARM W/ MTL POLE DES 1 EA 250.00 250.00 263.00 263.00 260.00 260.00
0378 7636000000-N 1745 SIGN FOR SIGNALS 12 EA 210.00 2520.00 315.00 3780.00 220.00 2640.00
0379 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 900.00 1800.00 840.00 1680.00 850.00 1700.00
0380 7720000000-N 1751 CONTLR WITH CBNT, 170E BASE MTD 2 EA 15000.00 30000.00 12100.00 24200.00 9900.00 19800.00
0381 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 8000.00 24000.00 9500.00 28500.00 6000.00 18000.00
CCTV ASSEMBLY
0382 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 5000.00 15000.00 6900.00 20700.00 3300.00 9900.00
CCTV METAL POLE
0383 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 11 EA 110.00 1210.00 173.00 1903.00 115.00 1265.00
DETECTOR CARD (TYPE 170)
0384 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 1350.00 8100.00 2200.00 13200.00 1400.00 8400.00
FIBER OPTIC DATA TRANSCEIVER (FOT)
0385 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 5000.00 30000.00 840.00 5040.00 5300.00 31800.00
FOUNDATION W/ WING WALL (TYPE 2)
0386 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2000.00 2000.00 1400.00 1400.00 1320.00 1320.00
FURNISH FIBER OPTIC DATA TRANSCEIVER (FOT)
0387 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2000.00 2000.00 2000.00 2000.00 2200.00 2200.00
FURNISH VIDEO OPTICAL TRANSMITTER (VOT-D)
0388 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2100.00 2100.00 2100.00 2100.00 2200.00 2200.00
FURNISH VIDEO OPTICAL RECEIVER(VOR-D)
0389 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 51 EA 500.00 25500.00 525.00 26775.00 330.00 16830.00
JUNCTION BOX (OVER-SIZED)
0390 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 450.00 3150.00 1100.00 7700.00 740.00 5180.00
SOIL TEST
0391  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2000.00 6000.00 2100.00 6300.00 2300.00 6900.00
VIDEO OPTICAL RECEIVER (VOR-D)
0392 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2100.00 6300.00 2200.00 6600.00 2300.00 6900.00
VIDEO OPTICAL TRANSMITTER (VOT-D)
0393 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 7500.00 12600.00 12500.00
CCTV SYSTEM INTEGRATION
0394 7990000000-M SP  GENERIC SIGNAL ITEM (M) 15 M 600.00 9000.00 790.00 11850.00 1200.00 18000.00
DRILLED PIER FOUNDATION (1067MM DIAMETER)
0395 7990000000-M SP  GENERIC SIGNAL ITEM (M) 15 M 800.00 12000.00 918.00 13770.00 1300.00 19500.00
DRILLED PIER FOUNDATION (1220MM DIAMETER)
CULVERT ITEMS
0396 8056000000-N 402 REMV EXIST STR **ewsxs Lump Sum 16000.00 42000.00 90000.00

(13+40.000 -Y19REV-)
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0397 8126000000-N 414 CULV EXCAV @ ™+ s Lump Sum 50000.00 79000.00 300000.00
(13+40.000 -Y19REV-)
0398  8126000000-N 414 CULV EXCAV @ s Lump Sum 50000.00 26000.00 58000.00
(15+60.000 -YCFLY-)
0399 8126000000-N 414 CULV EXCAV @ s Lump Sum 100000.00 79000.00 125000.00
(15+67.000 -YBFLY-)
0400 8126000000-N 414 CULV EXCAV @ s Lump Sum 175000.00 265000.00 150000.00
(23+97.000 -YCFLY-)
0401 8126000000-N 414 CULV EXCAV @ e Lump Sum 3500.00 11000.00 43000.00
(30+20.889 -Y3 )
0402  8126000000-N 414 CULV EXCAV @ s Lump Sum 100000.00 58000.00 97000.00
(45+26.000 -L-)
0403 8126000000-N 414 CULV EXCAV @ s Lump Sum 30000.00 74000.00 54000.00
(54+80.000 -L-)
0404 8126000000-N 414 CULV EXCAV @ ™+ Lump Sum 50000.00 16000.00 58000.00
(75+75.400 -L-)
0405 8133000000-M 414 FND COND MATL BOX CULV 3,432 MTN 20.00 68640.00 27.00 92664.00 36.00 123552.00
0406  8196000000-M 420 CL A CONC, CULVERT 7,916.1 M3 425.00 3364342.50 265.00 2097766.50 430.00 3403923.00
0407 8245000000-M 425 REINF STL CULV 607,425 KG 1.00 607425.00 1.15 698538.75 1.05 637796.25
0408 8590000000-M 876 PLAIN RIP RAP, CLASS ** 167 MTN 30.00 5010.00 42.00 7014.00 31.50 5260.50
(0]
0409 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 172 M2 2.00 344.00 4.00 688.00 2.70 464.40
STRUCTURE ITEMS
0410 8091000000-N 410 FND EXCAV B** STA ****+s Lump Sum 5000.00 20000.00 11000.00
(1, 14+04.478 -YRPB-)
0411  8091000000-N 410 FND EXCAV B** STA ****xs Lump Sum 5000.00 20000.00 10000.00
(1, 19+24.230 -YCFLY-)
0412 8091000000-N 410 FND EXCAV B** STA ***+*s Lump Sum 5000.00 20000.00 8300.00
(1, 22+90.190 -YCFLY-)
0413  8091000000-N 410 FND EXCAV B** STA ***x+s Lump Sum 5000.00 20000.00 12500.00
(1, 30+74.741 -Y-)
0414  8091000000-N 410 FND EXCAV B** STA ****+s Lump Sum 5000.00 20000.00 10000.00
(1, 46+63.359 -L-)
0415 8091000000-N 410 FND EXCAV B** STA ***+xs Lump Sum 10000.00 20000.00 12000.00
(1, 79+16.544 -L-)
0416  8091000000-N 410 FND EXCAV B** STA ****+s Lump Sum 10000.00 20000.00 37000.00
(2, 22+90.190 -YCFLY-)
0417  8091000000-N 410 FND EXCAV B** STA ***+xs Lump Sum 5000.00 20000.00 8000.00
(2, 30+74.741 -Y-)
0418  8091000000-N 410 FND EXCAV B** STA ***++s Lump Sum 5000.00 20000.00 15000.00
(2, 46+63.359 -L-)
0419  8091000000-N 410 FND EXCAV B** STA **++xs Lump Sum 5000.00 20000.00 7800.00
(2, 79+16.544 -L-)
0420 8091000000-N 410 FND EXCAV B** STA **++*s Lump Sum 5000.00 20000.00 8500.00
(3, 22+90.190 -YCFLY-)
0421 8105500000-M SP  ****MM DRILLD PIER IN SOIL 485 M 1000.00 48500.00 850.00 41225.00 850.00 41225.00
(1066MM)
0422  8105500000-M SP  ****MM DRILLD PIER IN SOIL 458 M 1350.00 61830.00 1100.00 50380.00 1100.00 50380.00

(1372MM)



DEC 18, 2003 12:01 PM DURHAM, WAKE
TIP NO R-2000AB, R-2000AC 34365.3.43, 34365.3.44 200PM 14/30 008

DEC 16 2003 C200993
FED AID NO NHF-540(3), NHF-540(5) 5.346 KM

WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.
1-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF |-40.

THE LANE CONSTRUCTION W. C. ENGLISH, INC. HBG FLATIRON/TIDEWATER
CORPORATION SKANSKA, A JOINT VENTURE
MERIDEN, CT LYNCHBURG, VA LONGMONT, CO
0423 8105600000-M SP  ****MM DRILLD PIER NO SOIL 19 M 1300.00 24700.00 5100.00 96900.00 4500.00 85500.00
(1066MM)
0424  8105600000-M SP  ****MM DRILLD PIER NO SOIL 31 M 1550.00 48050.00 7300.00 226300.00 6400.00 198400.00
(1372MM)
0425 8115000000-N SP CROSSHOLE SONIC LOGGING 5 EA 3000.00 15000.00 5000.00 25000.00 5500.00 27500.00
0426 8116000000-M SP CSL TUBES 7042 M 30.00 21126.00 35.00 24647.00 24.50 17252.90
0427  8147000000-M 420 REINF CONC DECK SLAB 20,948.3 M2 150.00 3142245.00 170.00 3561211.00 220.00 4608626.00
0428 8161000000-M 420 GROOVING BRIDGE FLOORS 19,373.6 M2 3.00 58120.80 2.00 38747.20 2.15 41653.24
0429 8175000000-M 420 CL AA CONC, BRIDGE 1,098.5 M3 400.00 439400.00 610.00 670085.00 750.00 823875.00
0430 8182000000-M 420 CL A CONC, BRIDGE 2,099.4 M3 500.00 1049700.00 600.00 1259640.00 1000.00 2099400.00
0431 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 25000.00 27300.00 43000.00
(14+04.478 -YRPB-)
0432 8210000000-N 422 BRG APPR SLAB ***+#swes Lump Sum 25000.00 27200.00 46000.00
(14+79.055 -YCFLY-)
0433 8210000000-N 422 BRG APPR SLAB ***++seens Lump Sum 20000.00 18800.00 37000.00
(19+24.230 -YCFLY-)
0434 8210000000-N 422 BRG APPR SLAB ***++swes Lump Sum 20000.00 20300.00 37000.00
(22+90.190 -YCFLY-)
0435 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 20000.00 18800.00 36000.00
(30+74.741 -Y-)
0436 8210000000-N 422 BRG APPR SLAB ***+#seens Lump Sum 35000.00 37000.00 53000.00
(44+57.995 -L- LT LN)
0437 8210000000-N 422 BRG APPR SLAB ***+*swes Lump Sum 35000.00 37000.00 54000.00
(44+57.995 -L- RT LN)
0438 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 25000.00 22800.00 42000.00
(46+63.359 -L-)
0439 8210000000-N 422 BRG APPR SLAB ***+#seens Lump Sum 30000.00 29400.00 47000.00
(64+45.173 -L- LT LN)
0440 8210000000-N 422 BRG APPR SLAB ***+tseens Lump Sum 30000.00 29400.00 48000.00
(64+45.173 -L- RT LN)
0441 8210000000-N 422 BRG APPR SLAB ***+#sees Lump Sum 20000.00 19600.00 37000.00
(79+16.544 -L-)
0442 8210000000-N 422 BRG APPR SLAB ***+#seens Lump Sum 25000.00 27500.00 42000.00
(83+30.193 -L- LT LN)
0443  8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 30000.00 32100.00 47000.00
(83+30.193 -L- RT LN)
0444 8217000000-M 425 REINF STEEL (BRIDGE) 327,150 KG 1.00 327150.00 1.20 392580.00 1.00 327150.00
0445 8238000000-M 425 SPIRAL COL REINF STL STR 12,577 KG 1.10 13834.70 2.00 25154.00 1.55 19494.35
0446  8274000000-M 430 1600MM MOD PRESTR CONC GRDR 1,231.955 M 350.00 431184.25 500.00 615977.50 460.00 566699.30
0447  8280000000-M 440 STRUCTURAL STEEL Lump Sum 7930000.00 7863000.00 6676000.00
0448 8364000000-M 450 HP310X79 STL PILE 47155 M 100.00 471550.00 65.00 306507.50 165.00 778057.50
0449  8384000000-M 450 HP360X108 STL PILE 128 M 110.00 14080.00 85.00 10880.00 240.00 30720.00
0450 8391000000-N 450 STEEL PILE POINTS 24 EA 75.00 1800.00 100.00 2400.00 175.00 4200.00
0451 8475000000-M 460 TWO BAR METAL RAIL 204.663 M 290.00 59352.27 160.00 32746.08 235.00 48095.81
0452 8503000000-M 460 CONC BARRIER RAIL 2,357.234 M 105.00 247509.57 150.00 353585.10 99.00 233366.17
0453 8517000000-M 460 ***X***MM CONC PARAPET 209.311 M 90.00 18837.99 200.00 41862.20 165.00 34536.32

(355MM X 760MM)



DEC 18, 2003 12:01 PM

TIP NO

R-2000AB, R-2000AC

FED AID NO NHF-540(3), NHF-540(5)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.
1-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF |-40.

DURHAM, WAKE
34365.3.43, 34365.3.44

5.346 KM

2:00PM 15/ 30 008

DEC 16 2003 C200993

THE LANE CONSTRUCTION

W. C. ENGLISH, INC.

HBG FLATIRON/TIDEWATER

CORPORATION SKANSKA, A JOINT VENTURE

MERIDEN, CT LYNCHBURG, VA LONGMONT, CO
0454 8531000000-M 462 100MM SLOPE PROTECTION 7,865 M2 35.00 275275.00 55.00 432575.00 62.00 487630.00
0455 8650000000-N SP POT BEARINGS Lump Sum 200000.00 250000.00 300000.00
0456 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 30000.00 25000.00 92000.00
0457 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 125000.00 200000.00 148000.00
0458 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 30000.00 20000.00 22000.00
0459 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 100000.00 100000.00 140000.00
0460 8727000000-N SP  ELEC CONDUIT SYS s Lump Sum 15000.00 8000.00 21000.00

(64+45.173 -L- LT LN)

CONTRACT TOTAL TOTAL 68368301.43 TOTAL 71692142.02 TOTAL 73922116.96
ROADWAY ITEMS SUB-TOTAL 48143794.35 SUB-TOTAL 50903868.19 SUB-TOTAL 50144259.22
CULVERT ITEMS SUB-TOTAL 4620261.50 SUB-TOTAL 3546671.25 SUB-TOTAL 5145996.15
STRUCTURE ITEMS SUB-TOTAL 15604245.58 SUB-TOTAL 17241602.58 SUB-TOTAL 18631861.59



DEC 18, 2003 12:01 PM

TIP NO

R-2000AB, R-2000AC

FED AID NO NHF-540(3), NHF-540(5)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.

1-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF |-40.

DURHAM, WAKE
34365.3.43, 34365.3.44

5.346 KM

2:00PM

DEC 16 2003

008

C200993

ARCHER WESTERN
CONTRACTORS, LTD.

GRANITE CONSTRUCTION
COMPANY

ATLANTA, GA WATSONVILLE, CA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 3700000.00 3585000.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 3000000.00 1500000.00

0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 47136.00 78000.00
CRITICAL PATH METHOD SCHEDULE

0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 6000000.00 6410000.00

0005 0008000000-M 200 SUPP CLEARING & GRUBBING 2.8 HA 9642.86 27000.00 5000.00 14000.00

0006 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1000.00 1000.00 1500.00 1500.00

0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 1,469,700 M3 4.00 5878800.00 7.00 10287900.00

0008 0029000000-N SP  REINF BRG APPR ***ews Lump Sum 25000.00 14200.00
(13+79.303-Y2-)

0009  0029000000-N SP  REINF BRG APPR ***xws Lump Sum 25000.00 15400.00
(14+03.129 -YRPB-)

0010  0029000000-N SP  REINF BRG APPR ***ws Lump Sum 25000.00 17200.00
(14+81.463 -YCFLY-)

0011  0029000000-N SP  REINF BRG APPR **#xw Lump Sum 25000.00 13500.00
(17+47.307 -YBFLY-)

0012  0029000000-N SP  REINF BRG APPR ***wx Lump Sum 25000.00 23100.00
(19+30.980 -YCFLY-)

0013  0029000000-N SP  REINF BRG APPR ***ew Lump Sum 25000.00 22200.00
(20+56.309 -YBFLY-)

0014  0029000000-N SP  REINF BRG APPR ***wx Lump Sum 25000.00 16200.00
(22+45.990 -YCFLY-)

0015 0029000000-N SP  REINF BRG APPR ***w Lump Sum 25000.00 19600.00
(44+57.542 -L- LT.)

0016 0029000000-N SP  REINF BRG APPR **#twx Lump Sum 25000.00 18600.00
(44+58.849 -L- RT.)

0017  0029000000-N SP  REINF BRG APPR **#wx Lump Sum 25000.00 29400.00
(64+06.300 -L- LT.)

0018  0029000000-N SP  REINF BRG APPR **#w Lump Sum 25000.00 29100.00
(64+10.300 -L- RT.)

0019  0029000000-N SP  REINF BRG APPR **#wx Lump Sum 25000.00 25800.00
(83+27.998-L-)

0020 0029000000-N SP  REINF BRG APPR **#wx Lump Sum 25000.00 30100.00
(83+32.410-L-)

0021 0036000000-M 225 UNDERCUT EXCAVATION 37,300 M3 4.24 158152.00 3.41 127193.00

0022 0080000000-M SP CLASS IV SUBGRD STABILIZATION 3,000 MTN 11.82 35472.00 13.00 39000.00

0023  0106000000-M 230 BORROW EXCAVATION 1,497,500 M3 4.80 7188000.00 4.80 7188000.00

0024  0134000000-M 240 DRAINAGE DITCH EXCAVATION 7,136 M3 447 31905.06 11.50 82064.00

0025 0141000000-M 240 BERM DITCH CONSTRUCTION 350 M 14.39 5037.55 5.68 1988.00

0026 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 20,690 M2 1.79 37076.48 1.44 29793.60

0027 0177000000-M 250 BREAKING OF EXT ASPH PVMT 910 M2 2.61 2376.01 0.74 673.40

0028 0192000000-N 260 PROOF ROLLING 71 HR 135.62 9628.81 223.00 15833.00

0029 0195000000-M 265 SELECT GRANULAR MATERIAL 7,000 M3 19.44 136094.00 22.80 159600.00

0030 0196000000-M 270 SOIL STABILIZATION FABRIC 7,000 M2 0.93 6517.00 0.61 4270.00

0031  0199000000-M SP  TEMPORARY SHORING 210 M2 328.29 68941.32 89.60 18816.00

0032 0206000000-M SP TEMP SHORING - BARR SUPPORTED 108 M2 279.06 30138.70 89.60 9676.80



DEC 18, 2003 12:01 PM
TIP NO

R-2000AB, R-2000AC

FED AID NO NHF-540(3), NHF-540(5)

WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.

1-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF |-40.

DURHAM, WAKE
34365.3.43, 34365.3.44

5.346 KM

2:00PM

DEC 16 2003

008

C200993

ARCHER WESTERN
CONTRACTORS, LTD.

GRANITE CONSTRUCTION
COMPANY

ATLANTA, GA WATSONVILLE, CA
0033  0234000000-M SP  GENERIC GRADING ITEM (M3) 1,526 M3 14.37 21931.67 6.22 9491.72
MODIFIED BORROW MATERIAL
0034  0241000000-M SP  GENERIC GRADING ITEM (M2) 600 M2 46.76 28058.40 45.80 27480.00
ROCK PLATING
0035 0300000000-M 300 SELECT MATERIALII 8,200 MTN 23.68 194184.20 12.00 98400.00
0036 0306000000-M 300 SELECT MATERAIL III 1,475 MTN 11.14 16434.45 11.75 17331.25
0037  0312000000-M 300 SELECT MATERIAL IV 2,000 MTN 11.96 23928.00 11.50 23000.00
0038  0318000000-M 300 FND CONDIT MAT'L MIN STR 3,236.4 MTN 20.88 67572.80 14.25 46118.70
0039  0343000000-M 310 375MM SIDE DRAIN PIPE 144 M 80.63 1161.01 80.00 1152.00
0040  0344000000-M 310 450MM SIDE DRAIN PIPE 144 M 81.55 1174.25 85.00 1224.00
0041 0366000000-M 310 375MM RCP CULV CLASS Il 32712 M 101.74 332808.62 100.00 327120.00
0042  0372000000-M 310 450MM RCP CULV CLASS Il 1,4496 M 100.09 145090.46 110.00 159456.00
0043  0378000000-M 310 600MM RCP CULV CLASS Il 1,536 M 95.54 146746.37 130.00 199680.00
0044  0384000000-M 310 750MM RCP CULV CLASS Il 546 M 270.49 147686.99 155.00 84630.00
0045 0390000000-M 310 900MM RCP CULV CLASS Il 378 M 236.93 89557.65 185.00 69930.00
0046  0396000000-M 310 1050MM RCP CULV CLASS Il 186 M 468.18 87081.85 240.00 44640.00
0047 0402000000-M 310 1200MM RCP CULV CLASS Il 1344 M 633.48 85140.12 270.00 36288.00
0048  0414000000-M 310 1500MM RCP CULV CLASS Il 252 M 172.46 4345.94 400.00 10080.00
0049  0448000000-M 310 :;;hgml\;i)CPCULVCLASS v 1728 M 81.92 14155.08 115.00 19872.00
0050 0448000000-M 310 :;BASMR%CP CULV CLASS IV 2772 M 91.34 25319.45 130.00 36036.00
0051  0448000000-M 310 *(*;;l\(/)lml\;i)CP CULV CLASS IV 288 M 178.35 51365.09 160.00 46080.00
0052  0448000000-M 310 :;BASMR%CP CULV CLASS IV 387.6 M 265.43 102879.51 200.00 77520.00
0053 0576000000-M 310 ***MM CS PIPE CULV ****MM 492 M 217.79 10715.42 135.00 6642.00
(1000MM, 2.77MM THICK)
0054 0576000000-M 310 ***MM CS PIPE CULV ****MM 192 M 241.03 4627.81 160.00 3072.00
(1200MM, 2.77MM THICK)
0055 0576000000-M 310 ***MM CS PIPE CULV ****MM 156 M 180.97 2823.07 105.00 1638.00
(900MM, 2.01MM THICK)
0056 0594000000-M 310 600MM CS PIPE CULV 1.63MM 9.6 M 178.73 1715.76 90.00 864.00
0057  0636000000-M 310 **MM CSP ELB ****MM 2 EA 665.80 1331.60 400.00 800.00
(1000MM, 2.77MM THICK)
0058 0706000000-M 310 300MM BCCSP B 1.63 154.8 M 73.23 11335.38 80.00 12384.00
0059 0708000000-M 310 400MM BCCSP B 1.63 9%7.2 M 91.48 88474.62 90.00 87048.00
0060 0714000000-M 310 450MM BCCSP B 1.63 756 M 81.74 6179.47 100.00 7560.00
0061 0720000000-M 310 600MM BCCSP B 1.63 252 M 117.09 2950.72 100.00 2520.00
0062  0726000000-M 310 800MM BCCSP B 2.01 324 M 189.41 6136.75 115.00 3726.00
0063 0744000000-M 310 1200MM BCCSP B 2.77 216 M 243.03 5249.47 175.00 3780.00
0064 0805000000-M 310 300MM BCCSP ELB B 1.63 20 EA 388.96 7779.18 250.00 5000.00
0065 0806000000-M 310 400MM BCCSP ELB B 1.63 53 EA 402.14 21313.63 250.00 13250.00
0066 0807000000-M 310 450MM BCCSP ELB B 1.63 2 EA 413.14 826.27 250.00 500.00
0067 0808000000-M 310 600MM BCCSP ELB B 1.63 2 EA 445.00 890.00 275.00 550.00



DEC 18, 2003 12:01 PM

DURHAM, WAKE

TIPNO  R-2000AB, R-2000AC 34365.3.43, 34365.3.44 2:00PM 008
FED AID NO NHF-540(3), NHF-540(5) 5.346 KM DEC 16 2003 200993
WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.
I-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF 1-40.

ARCHER WESTERN GRANITE CONSTRUCTION

CONTRACTORS, LTD.

COMPANY

ATLANTA, GA WATSONVILLE, CA
0068 0995000000-M 340 PIPE REMOVAL 335 M 165.17 55332.62 40.00 13400.00
0069 1000000000-M 462 150MM SLOPE PROTECTION 130 M2 45.95 5974.02 52.20 6786.00
0070 1011000000-N 500 FINE GRADING Lump Sum 563068.92 500000.00
0071  1044000000-M 501 LIME TRTD SOIL (SLURRY) 121,900 M2 1.95 237705.00 1.76 214544.00
0072 1066000000-M 501 LIME FOR LIME TRTD SOIL 1,345 MTN 140.00 188300.00 145.00 195025.00
0073 1088000000-M SP  #57 STONE 45 M3 40.00 1800.00 28.50 1282.50
0074 1110000000-M 510 STABILIZER AGGREGATE 1,500 MTN 20.00 30000.00 17.30 25950.00
0075 1121000000-M 520 AGGREGATE BASE COURSE 84,200 MTN 11.50 968131.60 14.10 1187220.00
0076  1154000000-M SP  AGGR FOR CEM TREAT BASE CRS 13,740 MTN 14.50 199230.00 14.90 204726.00
0077 1165000000-M SP PORT CEM FOR CEM TRTD BASE CRSE 555 MTN 100.00 55500.00 103.00 57165.00
0078  1176000000-M 542 (mw I\7)OIL CEMENT BASE 183,050 M2 1.80 329490.00 1.75 320337.50
0079  1187000000-M 542 PC FOR SOIL CEMENT BASE 5,525 MTN 95.00 524875.00 103.00 569075.00
0080 1198000000-M SP AGGREGATE FOR SOIL CEM B 2,480 MTN 16.00 39680.00 13.50 33480.00
0081 1209000000-M 543 ASPHALT CURING SEAL 226,650 L 0.50 113325.00 0.40 90660.00
0082 1220000000-M 545 INCIDENTAL STONE BASE 150 MTN 26.00 3900.45 16.90 2535.00
0083  1275000000-M 600 PRIME COAT 32,600 L 0.40 13040.00 0.40 13040.00
0084 1297000000-M 607 MI(IS.(I).MA'\?)P PVMT ****MM DTH 1,900 M2 6.08 11559.60 6.00 11400.00
0085 1308000000-M 607 MILLING ASPHALT PVMT ***.x+* 4,520 M2 0.93 4185.52 2.00 9040.00

(40MM TO 70MM)

0086  1489000000-M 610 ASP CONC BASE CRS B25.0B 41,820 MTN 26.53 1109359.14 27.00 1129140.00
0087 1491000000-M 610 ASP CONC BASE CRS B25.0C 22,400 MTN 22.74 509308.80 24.00 537600.00
0088  1498000000-M 610 ASP CONC INTR CRS 119.0B 21,955 MTN 29.47 647101.67 30.00 658650.00
0089 1503000000-M 610 ASP CONC INTR CRS 119.0C 11,535 MTN 26.95 310845.18 30.00 346050.00
0090 1508000000-M 610 ASP CONC INTR CRS 119.0D 7,555 MTN 26.32 198817.38 28.00 211540.00
0091  1514000000-M 610 ASP CONC SURF CRS S9.5A 1,125 MTN 32.63 36711.00 33.00 37125.00
0092 1519000000-M 610 ASP CONC SURF CRS $9.5B 30,445 MTN 31.58 961422.66 32.00 974240.00
0093  1523000000-M 610 ASP CONC SURF CRS $9.5C 8,620 MTN 30.53 263142.74 31.00 267220.00
0094  1550000000-M 610 ASP CONC SURF CRS $12.5D 6,425 MTN 32.63 209660.60 33.00 212025.00
0095 1560000000-M 620 ASP FOR PLANT MIX PG64-22 6,385 MTN 227.37 1451763.84 230.00 1468550.00
0096  1565000000-M 620 ASP FOR PLANT MIX PG70-22 918 MTN 248.23 227873.30 240.00 220320.00
0097 1570000000-M 620 ASP FOR PLANT MIX, PG 76-22 355 MTN 440.01 156201.78 250.00 88750.00
0098 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 260 MTN 100.00 26000.00 200.00 52000.00
0099 1847000000-M 710 (34’\3%;’)00 PVMT THRU LNS 171,190 M2 32.00 5478080.00 45.00 7703550.00
0100 1869000000-M 710 (34’\3%;’)00 PVMT MISC 9,490 M2 33.00 313170.00 57.00 540930.00
0101  1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 48848.80 32000.00
0102  1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 14835.00 15000.00
0103 2000000000-N 806 RIGHT OF WAY MARKERS 121 EA 32.10 3884.10 140.00 16940.00
0104 2022000000-M 815 SUBDRAIN EXCAVATION 1,589 M3 6.03 9576.90 11.00 17479.00
0105 2033000000-M 815 SUBDR FINE AGGREGATE 797 M3 28.15 22437.14 35.00 27895.00



DEC 18, 2003 12:01 PM

DURHAM, WAKE

TIPNO  R-2000AB, R-2000AC 34365.3.43, 34365.3.44 2:00PM 008
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0106 2044000000-M 815 150MM PERF SUBDR PIPE 1,900 M 17.30 32864.30 14.00 26600.00
0107 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 190 EA 31.17 5921.54 18.00 3420.00
0108 2066000000-N 815 CONC PAD SUBDRN OUTLET 14 EA 135.80 1901.24 450.00 6300.00
0109 2077000000-M 815 150MM OUTLET PIPE (SD) 28 M 28.58 800.10 35.00 980.00
0110 2099000000-M 816 SHLDR DRAINS 14,490 M 8.80 127512.00 9.00 130410.00
0111 2110000000-M 816 100MM SHLDR DRAINS PIPE 14,490 M 3.40 49266.00 3.50 50715.00
0112 2121000000-M 816 100MM OUTLET PIPE (SH DRN 765 M 15.00 11475.00 19.00 14535.00
0113 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 26 EA 150.00 3900.00 125.00 3250.00
0114  2143000000-M 818 BLOTTING SAND 15 MTN 45.00 675.00 9.00 135.00
0115 2209000000-M 838 ENDWALLS 126 M3 800.00 10080.00 500.00 6300.00
0116 2220000000-M 838 REINFORCED ENDWALLS 5 M3 900.00 4500.00 650.00 3250.00
0117  2253000000-M 840 PIPE COLLARS 14 M3 926.98 12977.73 600.00 8400.00
0118 2264000000-M 840 PIPE PLUGS 3 M3 920.87 2762.60 600.00 1800.00
0119 2275000000-M SP FLOWABLE FILL 40 M3 92.97 3718.68 325.00 13000.00
0120 2286000000-N 840 MASNRY DRAINAGE STRUCT 248 EA 875.00 217000.00 1000.00 248000.00
0121 2308000000-M 840 MASONRY DRAINAGE STRS 90.98 M 559.00 50857.82 700.00 63686.00
0122 2319000000-N 840 Zﬁg'\gﬁ 1V)V/C':'RATE 840.*** DETL 4 EA 1200.00 4800.00 300.00 1200.00
0123 2363000000-N 840 g}g’\gg)WQGRTS 840.7*** STD 52 EA 350.00 18200.00 300.00 15600.00
0124 2364000000-N 840 FRAME W/2GRTS 840.16 STD 12 EA 425.00 5100.00 300.00 3600.00
0125 2365000000-N 840 FRAME W/2GRTS 840.22 STD 105 EA 375.00 39375.00 300.00 31500.00
0126 2366000000-N 840 FRAME W/2GRTS 840.24 STD 15 EA 350.00 5250.00 300.00 4500.00
0127 2367000000-N 840 FRAME W/2GRTS 840.29 STD 8 EA 375.00 3000.00 300.00 2400.00
0128 2374000000-N 840 FSAME-GRT-HD 840.03 ** 7 EA 375.00 2625.00 350.00 2450.00
0129 2374000000-N 840 FFR)’AME-GRT-HD 840.03 ** 15 EA 375.00 5625.00 350.00 5250.00
0130 2374000000-N 840 FCE\’)AME-GRT-HD 840.03 ** 12 EA 350.00 4200.00 350.00 4200.00
0131 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 356.68 1783.38 400.00 2000.00
0132 2451000000-N 840 CONC APRON FOR DROP INLET 16 EA 300.00 4800.00 600.00 9600.00
0133  2473000000-N SP GENERIC DRAINAGE ITEM (EA) 6 EA 711.03 4266.20 800.00 4800.00

REMOVE & REPLACE EXISTING BACK -FILL MATERIAL AT
DROP INLETS

0134 2549000000-M 846 750MM CONC CURB & GUTTER 2,715 M 37.07 100653.20 32.00 86880.00
0135 2556000000-M 846 SHLDR BERM GUTTER 2,320 M 47.26 109650.16 33.00 76560.00
0136 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 1823.73 1823.73 1200.00 1200.00
0137 2577000000-M 846 CONC XPRESSWAY GUTTER 2,000 M 56.75 118613.77 50.00 104500.00
0138 2591000000-M 848 100MM CONC SIDEWALK 119 M2 30.68 3650.92 35.00 4165.00
0139 2598000000-M 848 CONC WHEELCHAIR RAMPS 12 M2 45.59 547.12 65.00 780.00
0140 2619000000-M 850 100MM CONC PAVED DITCH 790 M2 33.68 26608.78 110.00 86900.00
0141 2626000000-M 852 75MM CONC ISLAND COVERS 60 M2 25.00 1500.00 40.00 2400.00
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0142 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 3,960 M2 56.85 225129.96 55.00 217800.00
0143  2724000000-M 857 PC REINF BARRIER SNGL FC 325 M 147.06 47795.48 186.00 60450.00
0144 2830000000-N 858 ADJ MANHOLES 4 EA 699.21 2796.83 500.00 2000.00
0145 2845000000-N 858 ADJ METER OR VALVE BOXES 3 EA 298.23 894.69 300.00 900.00
0146 3000000000-N SP  IMPACT ATTEN TYPE 350 5 EA 17300.00 86500.00 13500.00 67500.00
0147 3030000000-M 862 STL BM GRDRAIL 9,582.15 M 22.96 220006.16 23.00 220389.45
0148 3045000000-M 862 STL BM GRDRAIL SHOP CURV 4191 M 22.96 962.25 23.00 963.93
0149 3105000000-N 862 SBGR TERM SECT 5 EA 20.00 100.00 20.00 100.00
0150 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 20.00 400.00 20.00 400.00
0151  3180000000-N 862 %IEA;I;I)CHORTYPE********** 11 EA 900.00 9900.00 900.00 9900.00
0152  3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 230.00 460.00 250.00 500.00
0153  3210000000-N 862 GR ANCHOR TYPE CAT-1 34 EA 325.00 11050.00 350.00 11900.00
0154 3215000000-N 862 GR ANCHOR TYPE IlI 44 EA 500.00 22000.00 500.00 22000.00
0155 3270000000-N SP  GR ANCHOR TYPE 350 41 EA 1175.00 48175.00 1200.00 49200.00
0156  3285000000-N SP  GR ANCHOR TYPE M-350 17 EA 1000.00 17000.00 1000.00 17000.00
0157 3360000000-M 863 REMOVE GUARDRAIL 1,320 M 2.95 3894.00 3.00 3960.00
0158 3375000000-M SP R&STKPL GUARDRAIL 360 M 2.95 1062.00 3.00 1080.00
0159 3389400000-M 865 DBL FACED CABLE GUIDERAIL 11,800 M 11.48 135464.00 11.50 135700.00
0160 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 52 EA 800.00 41600.00 800.00 41600.00
0161  3503000000-M 866 WW WIRE FENCE 1200MM FABR 12,450 M 4.85 60382.50 5.00 62250.00
0162 3509000000-M 866 100MM FENCE POSTS 2.30M 2,747 EA 15.00 41205.00 13.00 35711.00
0163  3515000000-M 866 125MM FENCE POSTS 2.50M 508 EA 25.00 12700.00 27.00 13716.00
0164 3557000000-M 866 ADDITIONAL BARBED WIRE 300 M 2.00 600.00 3.00 900.00
0165 3595000000-M 869 RELAPPING GUARDRAIL 120 M 10.00 1200.00 32.00 3840.00
0166 3628000000-M 876 PLNRIPRAPCLI 981 MTN 30.21 29633.07 25.90 25407.90
0167 3635000000-M 876 PLNRIPRAPCLII 245 MTN 26.07 6386.17 35.00 8575.00
0168 3642000000-M 876 PLN RIP RAP, CLASS A 1,000 MTN 42.35 42352.00 22.70 22700.00
0169 3649000000-M 876 PLN RIP RAP, CLASS B 1,916 MTN 30.71 58834.61 25.80 49432.80
0170 3656000000-M 876 FILTER FABRIC FOR DRAINGE 11,675 M2 0.97 11278.05 1.07 12492.25
0171  3659000000-N SP PREFORMED SCOUR HOLES 11 EA 792.94 8722.32 740.00 8140.00
0172 3684000000-M SP SSBEDRIIECREROSION CONTROL ITEM (MTN) 390 MTN 200.00 78000.00 31.90 12441.00
0173 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 48059.00 96118.00 2000.00 4000.00

PERMANENT RISER

0174  4048000000-M 902 RC SIGN FOOTINGS 2 M3 725.00 1450.00 1100.00 2200.00
0175 4054000000-M 902 PLN CONC SIGN FOOTINGS 3 M3 600.00 1800.00 1300.00 3900.00
0176  4060000000-M 903 SUPPORT, BRKWY STL BEAM 1,057 KG 6.00 6342.00 7.00 7399.00
0177 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 907 KG 5.00 4535.00 5.50 4988.50
0178 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 876 M 12.00 10512.00 21.00 18396.00
0179 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 29 EA 47.00 1363.00 27.00 783.00
0180 4096000000-N 904 SIGN ERECTION, TYPE D 9 EA 115.00 1035.00 110.00 990.00
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0181  4102000000-N 904 SIGN ERECTION, TYPE E 87 EA 70.00 6090.00 56.00 4872.00
0182 4108000000-N 904 SIGN ERECTION, TYPE F 24 EA 120.00 2880.00 75.00 1800.00
0183  4109000000-N 904 (SAISBN ERECTION, TYPE *** (OVRHD) 13 EA 2500.00 32500.00 600.00 7800.00
0184 4109000000-N 904 (SEISBN ERECTION, TYPE *** (OVRHD) 2 EA 4000.00 8000.00 230.00 460.00
0185 4110000000-N 904 (SAISBN ERECTION, TYPE *** (GRD MTD) 12 EA 320.00 3840.00 330.00 3960.00
0186 4114000000-N 904 SIGN ERECTION, MILEMARKERS 29 EA 30.00 870.00 21.00 609.00
0187 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 1 EA 2000.00 2000.00 875.00 875.00
0188 4129000000-N 906 aE)LOCATE SIGN, TYPE ***** 2 EA 550.00 1100.00 625.00 1250.00
0189 4129000000-N 906 gE)LOCATE SIGN, TYPE ***** 2 EA 100.00 200.00 500.00 1000.00
0190 4129000000-N 906 ;?DE)LOCATE SIGN, TYPE ***** 5 EA 170.00 850.00 150.00 750.00
0191  4129000000-N 906 ;?EE)LOCATE SIGN, TYPE ***** 2 EA 100.00 200.00 85.00 170.00
0192  4138000000-N 907 DISPOSE SUPPORT, STL BM 4 EA 300.00 1200.00 500.00 2000.00
0193  4149000000-N 907 DISPOSE SIGN SYST OVRHD 4 EA 500.00 2000.00 2500.00 10000.00
0194 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 300.00 600.00 600.00 1200.00
0195 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 27 EA 30.00 810.00 30.00 810.00
0196  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5 EA 11.00 55.00 55.00 275.00
0197 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 4 EA 1000.00 4000.00 575.00 2300.00
0198 4355000000-N SP DYNAMIC MESS SIGN SYST INTEGRATION Lump Sum 5757.05 6650.00
0199 4355300000-N SP DYNAMIC MESS SIGN MAIN TRAIN Lump Sum 5400.12 8100.00
0200 4355310000-N SP DYNAMIC MESS SIGN APP TEST Lump Sum 1266.55 2000.00
0201 4355320000-N SP DYN MESS SIGN OPER FACT TEST Lump Sum 1888.31 2600.00
0202 4355330000-N SP  DYN MESS SIGN OPER FLD TEST Lump Sum 1957.40 3500.00
0203 4355340000-N SP DYNAMIC MESS SIGN BNCH TEST Lump Sum 3454.23 4300.00
0204 4355350000-N SP DYNAMIC MESS SIGN NTCIP TEST Lump Sum 11514.10 12600.00
0205 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 78657.20 81500.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-2
0206 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 78657.20 81500.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-3
0207 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 78657.20 81500.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-4
0208 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 78657.20 81500.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-5
0209 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 78657.20 81500.00
DYNAMIC MESSAGE SIGN SYSTEM DMS-6
0210 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 16681.35 18000.00
LRS LIGHTING FOR O/H SIGN AS- SEMBLY M
0211 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17984.85 19000.00
LRS LIGHTING FOR O/H SIGN AS- SEMBLY N
0212 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 17081.11 18000.00

LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"
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0213 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17998.34 19000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0214 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17300.60 18400.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0215 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 18849.36 20000.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0216 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17158.35 19250.00
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 44957.41 55000.00
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-4

0218 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 38712.38 48500.00
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-5

0219 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 37243.73 47000.00
O/H DYNAMIC MESSAGE SIGN AS- SEMBLY DMS-6

0220 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 79714.98 86500.00
OVERHEAD DMS ASSEMBLY "DMS-2" & "DMS-3"

0221 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 43096.38 53000.00
OVERHEAD SIGN ASSEMBLY "D"

0222 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 23747.99 27500.00
OVERHEAD SIGN ASSEMBLY "E"

0223 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 40963.74 51000.00
OVERHEAD SIGN ASSEMBLY "F"

0224 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 29402.23 33500.00
OVERHEAD SIGN ASSEMBLY "G"

0225 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 25660.94 29000.00
OVERHEAD SIGN ASSEMBLY "H"

0226 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 46604.84 56500.00
OVERHEAD SIGN ASSEMBLY "I"

0227 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 38689.04 48500.00
OVERHEAD SIGN ASSEMBLY "J"

0228 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 43949.86 53500.00
OVERHEAD SIGN ASSEMBLY "K"

0229 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 47649.60 57500.00
OVERHEAD SIGN ASSEMBLY M

0230 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 45000.00 53500.00
OVERHEAD SIGN ASSEMBLY N

0231 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24434.69 28500.00
OVERHEAD SIGN ASSEMBLY O

0232 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 24429.79 28500.00
OVERHEAD SIGN ASSEMBLY P

0233 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4076.70 4125.00
STATIC LIGHTING FOR O/H SIGN ASSEMBLY DMS-4

0234 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4076.70 4125.00
STATIC LIGHTING FOR O/H SIGN ASSEMBLY DMS-5

0235 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4076.70 4500.00
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY
"DMS-2" & DMS-3"EBL

0236 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4076.40 4500.00

STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY
"DMS-2" & DMS-3"WBL
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0237 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4505.88 5000.00
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"
0238 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 4076.40 4500.00
STATIC LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"
0239 4400000000-M 1110 WORK ZONE SIGNS (STAT) 88 M2 74.87 6588.56 28.20 2481.60
0240 4405000000-M 1110 WORK ZONE SIGNS (PORT) 83 M2 42.93 3563.19 227.00 18841.00
0241  4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 107 M2 42.93 4593.51 45.00 4815.00
0242 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 3687.00 7374.00 3640.00 7280.00
0243  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 16050.00 32100.00 9850.00 19700.00
0244 4425000000-N 1125 WARNING FLAG SETS 12 EA 8.78 105.36 9.40 112.80
0245 4430000000-N 1130 DRUMS 350 EA 32.48 11368.00 84.00 29400.00
0246 4435000000-N 1135 CONES 20 EA 9.85 197.00 34.90 698.00
0247  4445000000-M 1145 BARRICADES (TYPE lIl) 172 M 32.82 5645.04 58.10 9993.20
0248 4455000000-N 1150 FLAGGER 365 MD 185.48 67700.20 35.20 12848.00
0249  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 9367.00 46835.00 8560.00 42800.00
0250 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 13554.54 54218.14 12900.00 51600.00
0251 4485000000-M 1170 PORTABLE BARRIER 1,180 M 64.64 76279.92 53.00 62540.00
0252 4520000000-N 1266 TUBULAR MARKERS (FIXED) 49 EA 25.00 1225.00 26.50 1298.50
0253 4615000000-M 1205 REM TAPE LINES 100MM 840 M 5.00 4200.00 4.50 3780.00
0254 4650000000-N 1251 TEMP RAISED PVMT MRKS 227 EA 4.00 908.00 4.00 908.00
0255 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 20,130 M 1.40 28182.00 1.86 37441.80
0256 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 4271 M 1.60 6833.60 1.98 8456.58
0257 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,09 M 3.00 3288.00 3.72 4077.12
0258 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 82 M 21.00 1722.00 15.40 1262.80
0259 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 8 EA 80.00 640.00 85.00 680.00
0260 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 55 EA 90.00 4950.00 125.00 6875.00
0261 4810000000-M 1205 PAINT PVT MKG LINES 100MM 36,419 M 0.50 18209.50 0.92 33505.48
0262 4850000000-M 1205 REMVL OF 100MM LINES 600 M 3.00 1800.00 2.50 1500.00
0263 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 28,188 M 2.40 67651.20 4.26 120080.88
POLYUREA PAVEMENT MARKING LINES (150MM)
0264 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 368 M 3.00 1104.00 4.85 1784.80
POLYUREA PAVEMENT MARKING LINES (200MM)
0265 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 2,476 M 4.00 9904.00 5.60 13865.60
POLYUREA PAVEMENT MARKING LINES (300MM)
0266 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM (EA) 6 EA 125.00 750.00 150.00 900.00
POLYUREA MARKING SYMBOLS
0267 4900000000-N 1252 PERM RAISED PVMT MARKERS 793 EA 4.00 3172.00 4.00 3172.00
0268 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,496 EA 24.00 35904.00 40.00 59840.00
0269 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 6 EA 9918.86 59513.16 9250.00 55500.00
0270 5015000000-M 1401 36.5M HIGH MOUNT STANDARD 2 EA 12320.90 24641.80 12000.00 24000.00
0271  5025000000-M 1402 HIGH MOUNT FOUNDATIONS 334 M3 939.27 31371.62 550.00 18370.00
0272 5030000000-N 1403 HM LUMINAIRE ***xxsssnns 36 EA 628.62 22630.32 660.00 23760.00

(1KW HPS)
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0273 5120000000-N 1407 SERVICE POLE *sssxxsk 1 EA 1634.90 1634.90 775.00 775.00
(9.1m CLASS 4)

0274 5125000000-M 1407 SERV LATERAL *ssssxssnk 50 M 57.08 2854.00 35.00 1750.00
(3 #1/0 USE)

0275 5145000000-N 1408 LITE CNTRL RW***xsiiees 2 EA 7995.08 15990.16 7500.00 15000.00
(240/480 VOLT)

0276 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 73 M 12.82 935.86 18.00 1314.00
(TS2")

0277 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 15 M 16.93 253.95 30.00 450.00
(TS3")

0278 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 172 M 30.55 5254.60 180.00 30960.00
(TS2")

0279 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 98 M 34.66 3396.68 200.00 19600.00
(TS3")

0280 5170000000-M 1410 **#8 W/G FEEDER CIRCUIT 141 M 3.96 558.36 9.25 1304.25
(2)

0281 5175000000-M 1410 **#6 W/G FEEDER CIRCUIT 85 M 4.32 367.20 11.00 935.00
(2)

0282 5180000000-M 1410 **#4 W/G FEEDER CIRCUIT 333 M 4.74 1578.42 11.50 3829.50
(2)

0283 5185000000-M 1410 **#2 W/G FEEDER CIRCUIT 163 M 7.20 1173.60 13.50 2200.50
(2)

0284 5205000000-M 1410 **#8 W/G FDR CIR * CNDUIT 290 M 17.73 5141.70 30.00 8700.00
(2, TS1.5)

0285 5210000000-M 1410 **#6 W/G FDR CIR * CNDUIT 429 M 17.84 7653.36 30.00 12870.00
(2, TS1.5)

0286 5215000000-M 1410 **#4 W/G FDR CIR * CNDUIT 970 M 17.51 16984.70 35.00 33950.00
(2, TS1.5)

0287 5220000000-M 1410 **#2 W/G FDR CIR *** CNDUIT 250 M 20.66 5165.00 35.00 8750.00
(2, TS1.5)

0288 5240000000-N 1411 ELEC JB wewsswse 11 EA 401.31 4414.41 310.00 3410.00
(PC18)

0289 5300000000-M 1505 FND CONDIT MAT'L ****xxx 49 MTN 11.14 545.96 15.00 735.00
(VI

0290 5306000000-M SP  BEDDN MAT'L CL *kssexs 49 MTN 8.33 408.22 15.00 735.00
(v)

0291 5319000000-M 1505 CL B CONC FOR ENCAS LINE 6 M3 210.03 1260.16 465.00 2790.00

0292 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 56 M 102.47 5738.54 10.00 560.00

0293 5384000000-M 1510 400MM DI H20 PIPE ****MPA 322 M 148.20 47719.43 365.00 117530.00
(1.72MPA)

0294 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 1,364 KG 1.52 2078.74 7.00 9548.00

0295 5540000000-M 1510 150MM GATE V & V BX 2 EA 856.16 1712.32 475.00 950.00

0296 5576000000-M 1510 *** X ***MM TAPN SLV V BX 2 EA 3928.90 7857.79 4100.00 8200.00
(400MM X 150MM, 1.38MPA)

0297 5576000000-M 1510 *** X ***MM TAPN SLV V BX 2 EA 6509.74 13019.47 5400.00 10800.00
(400MM X 400MM, 1.38MPA)

0298 5600000000-M SP ***MM BLOW OFF ASSEMBLY 2 EA 1146.90 2293.79 1400.00 2800.00
(50MM)

0299 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 1375.28 5501.13 525.00 2100.00



DEC 18, 2003 12:01 PM

DURHAM, WAKE
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0300 5678000000-M SP :;B“SMAIZI)NE STOP ASSEMBLY 2 EA 506.58 1013.16 16000.00 32000.00
0301 5720000000-M 1520 ***MM DI SS PIPE PC **** 360 M 230.31 82911.96 1500.00 540000.00
(600MM, 2.41MPA)
0302 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 4 EA 2332.98 9331.90 850.00 3400.00
0303 5776000000-M 1525 1500MM DIA PC MH 0-1.8M 4 EA 2449.32 9797.26 1100.00 4400.00
0304 5780000000-M 1525 (S1T2%OIT\ACMI\)/IH WALL ****MM 1.8+ 7 M 1160.45 8123.14 675.00 4725.00
0305 5780000000-M 1525 (S1T5?)OPI\§:M'\)AH WALL ****MM 1.8+ 26 M 1413.12 36741.12 1200.00 31200.00
0306 5804000000-M 1530 FL OR REMV 300 PIPE ***** 445 M 19.20 8543.56 100.00 44500.00
(PVC SEWER)
0307 5804000000-M 1530 FL OR REMV 300 PIPE ***** 142 M 17.80 2526.89 100.00 14200.00
(VC SEWER)
0308 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 312 M 23.94 7469.90 150.00 46800.00
(DI WATER)
0309 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 5 EA 1073.07 5365.35 1000.00 5000.00
0310 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 2992.87 2992.87 3500.00 3500.00
0311  5840000000-M 1540 ***MM STL NCAS PIPE****OC 684 M 536.08 366680.09 150.00 102600.00
(600MM, 6.35MM)
0312 5840000000-M 1540 ***MM STL NCAS PIPE****OC 125 M 347.43 43428.25 200.00 25000.00
(750MM, 7.92MM)
0313 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 805.23 3220.90 300.00 1200.00
REMOVE AND STOCKPILE EXISTING FIRE HYDRANT
0314 5888000000-M SP  GENERIC UTILITY ITEM (M) 140 M 110.54 15475.32 150.00 21000.00
300MM DI SEWER PIPE, PC 2.41MPA
0315 5894000000-M SP  GENERIC UTILITY ITEM (M3) 54 M3 53.42 2884.41 150.00 8100.00
INSTALL CLASS | RIP-RAP BANK STABILIZATION
0316 6000000000-M 1605 TEMPORARY SILT FENCE 8,200 M 5.00 41000.00 6.81 55842.00
0317  6006000000-M 1610 EROS CONTRL STONE CL A 1,700 MTN 26.49 45039.80 23.40 39780.00
0318 6009000000-M 1610 EROS CONTRL STONE CL B 30,000 MTN 27.63 828900.00 26.00 780000.00
0319  6012000000-M 1610 SEDIMENT CONTROL STONE 14,500 MTN 18.91 274209.50 31.20 452400.00
0320 6015000000-M 1615 TEMPORARY MULCHING 116.5 HA 730.00 85045.00 680.00 79220.00
0321 6018000000-M 1620 SEED FOR TEMP SEEDING 6,325 KG 2.00 12650.00 2.20 13915.00
0322 6021000000-M 1620 FERT FOR TEMP SEEDING 51 MTN 400.00 20400.00 330.00 16830.00
0323  6024000000-M 1622 TEMPORARY SLOPE DRAINS 1,850 M 28.87 53413.20 32.80 60680.00
0324 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 105 EA 193.72 20340.60 259.00 27195.00
0325 6030000000-M 1630 SILT EXCAVATION 243,000 M3 0.10 24300.00 2.31 561330.00
0326 6033000000-M 1631 SYNTHETIC ROVING 5400 M2 1.30 7020.00 1.17 6318.00
0327 6036000000-M 1631 MATTING FOR EROS CONTROL 25,300 M2 1.25 31625.00 1.17 29601.00
0328 6038000000-M SP  PERM SOIL REINF MAT 3,100 M2 7.60 23560.00 4.80 14880.00
0329 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,100 M 12.00 13200.00 5.15 5665.00
0330 6045000000-M SP :;;%MJ)EMPORARY PIPE 60 M 134.52 8071.38 100.00 6000.00
0331  6054000000-M 1637 *** X *** X *** PERF TEE 1 EA 1392.66 1392.66 816.00 816.00

(600MM X 600MM X 600MM)
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0332 6057000000-M 1637 *** X *** X *** PERF TEE 1 EA 1232.24 1232.24 1320.00 1320.00

(900MM X 900MM X 900MM)
0333  6060000000-M 1637 *** X *** X *** PERF TEE 1 EA 3447.86 3447.86 1710.00 1710.00

(1200MM X 1200MM X 1200MM)
0334 6069000000-M 1638 STILLING BASINS 4,080 M3 41.10 167696.16 15.00 61200.00
0335 6084000000-M 1660 SEEDING & MULCHING 150.5 HA 2230.00 335615.00 2080.00 313040.00
0336 6087000000-M 1660 MOWING 63.5 HA 100.00 6350.00 75.00 4762.50
0337  6090000000-M 1661 SEED FOR REPAIR SEEDING 1,400 KG 10.00 14000.00 10.00 14000.00
0338 6093000000-M 1661 FERT FOR REPAIR SEEDING 4.75 MTN 600.00 2850.00 830.00 3942.50
0339 6096000000-M 1662 SEED FOR SUPP SEEDING 4,250 KG 2.00 8500.00 2.20 9350.00
0340 6108000000-M 1665 FERTILIZER TOPDRESSING 252.5 MTN 260.00 65650.00 250.00 63125.00
0341  6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 2.7 HA 5980.00 16146.00 15500.00 41850.00
0342 6111000000-M SP  IMPERVIOUS DIKE 240 M 254.16 60999.36 25.00 6000.00
0343  6114000000-N SP  SPECIALIZED HAND MOWING 130 HR 30.00 3900.00 25.00 3250.00
0344 6117000000-N 1675 RESPONSE FOR EROS CONTROL 60 EA 1.00 60.00 1.00 60.00
0345 6120000000-M SP CULVERT DIVERSION CHANNEL 2,800 M3 6.73 18835.60 20.00 56000.00
0346 6123000000-M 1670 REFORESTATION 4 HA 1200.00 4800.00 1110.00 4440.00
0347 6126000000-M SP STREAMBANK REFORESTATION 1.43 HA 2500.00 3575.00 3400.00 4862.00
0348 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 700 M2 4.00 2800.00 3.85 2695.00

COIR FIBER MAT
0349 7060000000-M 1705 SIGNAL CABLE 470 M 4.09 1922.30 6.00 2820.00
0350 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 15 EA 682.16 10232.40 700.00 10500.00
0351  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 4 EA 1007.53 4030.12 1200.00 4800.00
0352 7216000000-N SP  MODIFY EXT VEHIC SIGNL HD 10 EA 401.75 4017.50 475.00 4750.00
0353 7252000000-M 1710 MESSENGER CABLE (6.35MM) 888 M 2.34 2077.92 4.60 4084.80
0354 7264000000-M 1710 MESSENGER CABLE (9.52MM) 35 M 3.38 118.30 7.25 253.75
0355 7279000000-M 1715 TRACER WIRE 7,718 M 0.49 3781.82 1.40 10805.20
0356 7300000000-M 1715 TRENCHING (UNPAVED) 135 M 12.63 1705.05 18.00 2430.00
0357 7302000000-M SP (II;I)R DRILL POLY COND 31.75 ** COND 574 M 29.28 16806.72 50.00 28700.00
0358 7303000000-M SP DIRDRILL OUT-DUCT CONDUIT, 125MM 1,034 M 43.81 45299.54 85.00 87890.00
0359 7306000000-M SP (T4|§ENCH MULTI-DUCT, 31.75MM ** COND 5767 M 13.63 78604.21 20.00 115340.00
0360 7307000000-M SP m;JLTl-DUCT, 31.75MM OUT-DUCT ** COND 1,034 M 474 4901.16 12.50 12925.00
0361 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 9 EA 155.34 1398.06 200.00 1800.00
0362 7360000000-N 1720 WOOD POLE 2 EA 555.11 1110.22 1000.00 2000.00
0363 7372000000-N 1721 GUY ASSEMBLY 7 EA 241.16 1688.12 275.00 1925.00
0364 7432000000-M 1722 50MM RISER W/ TUBING 7 EA 307.15 2150.05 275.00 1925.00
0365 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 740 M 18.22 13482.80 17.00 12580.00
0366 7456000000-M 1726 LEAD-IN CABLE 310 M 3.18 985.80 5.15 1596.50
0367 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 1,855 M 3.23 5991.65 5.15 9553.25

(12)



DEC 18, 2003 12:01 PM

DURHAM, WAKE

TIPNO  R-2000AB, R-2000AC 34365.3.43, 34365.3.44 2:00PM 008
FED AID NO NHF-540(3), NHF-540(5) 5.346 KM DEC 16 2003 200993
WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.
I-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF 1-40.

ARCHER WESTERN GRANITE CONSTRUCTION

CONTRACTORS, LTD.

COMPANY
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0368 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 7,318 M 4.96 36297.28 7.00 51226.00
(72)

0369 7528000000-M 1730 DROP CABLE 282 M 3.07 865.74 5.75 1621.50

0370 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 5 EA 1831.88 9159.40 1500.00 7500.00

0371 7552000000-N 1731 INTERCONNECT CENTER 9 EA 1215.16 10936.44 650.00 5850.00

0372 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 2 EA 1363.59 2727.18 2000.00 4000.00

0373 7566000000-N 1733 DELINEATOR MARKER 53 EA 60.52 3207.56 75.00 3975.00

0374 7574000000-N SP FURN FIB-OPT TRANSCEIVER 1 EA 1256.91 1256.91 1800.00 1800.00

0375 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 7 EA 7221.87 50553.09 7000.00 49000.00

0376 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 7 EA 5147.00 36029.00 2850.00 19950.00

0377 7631000000-N 1744 MAST ARM W/ MTL POLE DES 1 EA 245.25 245.25 425.00 425.00

0378 7636000000-N 1745 SIGN FOR SIGNALS 12 EA 207.24 2486.88 200.00 2400.00

0379 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 807.41 1614.82 850.00 1700.00

0380 7720000000-N 1751 CONTLR WITH CBNT, 170E BASE MTD 2 EA 9680.65 19361.30 13000.00 26000.00

0381 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 5738.86 17216.58 1000.00 3000.00
CCTV ASSEMBLY

0382 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 3132.18 9396.54 6000.00 18000.00
CCTV METAL POLE

0383 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 11 EA 110.84 1219.24 200.00 2200.00
DETECTOR CARD (TYPE 170)

0384 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 1328.03 7968.18 2000.00 12000.00
FIBER OPTIC DATA TRANSCEIVER (FOT)

0385 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 5142.44 30854.64 1600.00 9600.00
FOUNDATION W/ WING WALL (TYPE 2)

0386 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1258.13 1258.13 1800.00 1800.00
FURNISH FIBER OPTIC DATA TRANSCEIVER (FOT)

0387 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2096.89 2096.89 1800.00 1800.00
FURNISH VIDEO OPTICAL TRANSMITTER (VOT-D)

0388 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2096.89 2096.89 1800.00 1800.00
FURNISH VIDEO OPTICAL RECEIVER(VOR-D)

0389 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 51 EA 311.44 15883.44 450.00 22950.00
JUNCTION BOX (OVER-SIZED)

0390 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 707.30 4951.10 725.00 5075.00
SOIL TEST

0391  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2202.35 6607.05 2000.00 6000.00
VIDEO OPTICAL RECEIVER (VOR-D)

0392 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2236.68 6710.04 2000.00 6000.00
VIDEO OPTICAL TRANSMITTER (VOT-D)

0393 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 11772.02 12500.00
CCTV SYSTEM INTEGRATION

0394  7990000000-M SP GENERIC SIGNAL ITEM (M) 15 M 1162.02 17430.30 450.00 6750.00
DRILLED PIER FOUNDATION (1067MM DIAMETER)

0395 7990000000-M SP  GENERIC SIGNAL ITEM (M) 15 M 1225.06 18375.90 425.00 6375.00
DRILLED PIER FOUNDATION (1220MM DIAMETER)
CULVERT ITEMS

0396 8056000000-N 402 REMV EXIST STR **ewsss Lump Sum 100000.00 30000.00

(13+40.000 -Y19REV-)
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0397 8126000000-N 414 CULV EXCAV @ ™+ Lump Sum 100000.00 50000.00
(13+40.000 -Y19REV-)

0398  8126000000-N 414 CULV EXCAV @ e Lump Sum 100000.00 21000.00
(15+60.000 -YCFLY-)

0399 8126000000-N 414 CULV EXCAV @ e Lump Sum 350000.00 46000.00
(15+67.000 -YBFLY-)

0400 8126000000-N 414 CULV EXCAV @ s Lump Sum 1000000.00 71000.00
(23+97.000 -YCFLY-)

0401 8126000000-N 414 CULV EXCAV @ e Lump Sum 25000.00 12000.00
(30+20.889 -Y3 )

0402 8126000000-N 414 CULV EXCAV @ s Lump Sum 300000.00 40000.00
(45+26.000 -L-)

0403 8126000000-N 414 CULV EXCAV @ s Lump Sum 150000.00 31000.00
(54+80.000 -L-)

0404 8126000000-N 414 CULV EXCAV @ s Lump Sum 12143.18 46000.00
(75+75.400 -L-)

0405 8133000000-M 414 FND COND MATL BOX CULV 3,432 MTN 21.47 73681.61 30.00 102960.00

0406  8196000000-M 420 CL A CONC, CULVERT 7,916.1 M3 435.00 3443503.50 210.00 1662381.00

0407 8245000000-M 425 REINF STL CULV 607,425 KG 0.95 578876.03 1.10 668167.50

0408  8590000000-M 876 PLAIN RIP RAP, CLASS ** 167 MTN 44.57 7443.69 35.00 5845.00
(0]

0409 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 172 M2 2.81 483.84 10.00 1720.00
STRUCTURE ITEMS

0410 8091000000-N 410 FND EXCAV B** STA ***++s Lump Sum 30000.00 3870.00
(1, 14+04.478 -YRPB-)

0411  8091000000-N 410 FND EXCAV B** STA ***++s Lump Sum 40000.00 13000.00
(1, 19+24.230 -YCFLY-)

0412 8091000000-N 410 FND EXCAV B** STA ***+xx Lump Sum 25000.00 5140.00
(1, 22+90.190 -YCFLY-)

0413  8091000000-N 410 FND EXCAV B** STA ***+xs Lump Sum 15000.00 6600.00
(1, 30+74.741 -Y-)

0414  8091000000-N 410 FND EXCAV B** STA ***+xs Lump Sum 25000.00 10100.00
(1, 46+63.359 -L-)

0415 8091000000-N 410 FND EXCAV B** STA ***+xs Lump Sum 90000.00 31000.00
(1, 79+16.544 -L-)

0416  8091000000-N 410 FND EXCAV B** STA ***++s Lump Sum 30000.00 11700.00
(2, 22+90.190 -YCFLY-)

0417  8091000000-N 410 FND EXCAV B** STA ***+xs Lump Sum 50000.00 17800.00
(2, 30+74.741 -Y-)

0418  8091000000-N 410 FND EXCAV B** STA **+*xs Lump Sum 30000.00 29300.00
(2, 46+63.359 -L-)

0419  8091000000-N 410 FND EXCAV B** STA *****s Lump Sum 45000.00 8860.00
(2, 79+16.544 -L-)

0420 8091000000-N 410 FND EXCAV B** STA **++*s Lump Sum 45000.00 9370.00
(3, 22+90.190 -YCFLY-)

0421 8105500000-M SP  ****MM DRILLD PIER IN SOIL 485 M 715.33 34693.36 2480.00 120280.00
(1066MM)

0422  8105500000-M SP  ****MM DRILLD PIER IN SOIL 458 M 806.69 36946.45 4090.00 187322.00

(1372MM)
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0423 8105600000-M SP  ****MM DRILLD PIER NO SOIL 19 M 3077.36 58469.88 2490.00 47310.00
(1066MM)

0424  8105600000-M SP ****MM DRILLD PIER NO SOIL 31 M 3088.10 95730.98 2690.00 83390.00
(1372MM)

0425 8115000000-N SP CROSSHOLE SONIC LOGGING 5 EA 583.29 2916.45 2400.00 12000.00

0426 8116000000-M SP CSL TUBES 7042 M 30.95 21794.99 25.00 17605.00

0427 8147000000-M 420 REINF CONC DECK SLAB 20,948.3 M2 133.72 2801290.47 151.00 3163193.30

0428 8161000000-M 420 GROOVING BRIDGE FLOORS 19,373.6 M2 2.33 45043.62 3.05 59089.48

0429 8175000000-M 420 CL AA CONC, BRIDGE 1,098.5 M3 359.99 395445.72 461.00 506408.50

0430 8182000000-M 420 CL A CONC, BRIDGE 2,099.4 M3 466.35 979048.89 454.00 953127.60

0431 8210000000-N 422 BRG APPR SLAB ***++eens Lump Sum 30000.00 16200.00
(14+04.478 -YRPB-)

0432 8210000000-N 422 BRG APPR SLAB ***++sees Lump Sum 30000.00 12700.00
(14+79.055 -YCFLY-)

0433 8210000000-N 422 BRG APPR SLAB ***++sees Lump Sum 25000.00 12300.00
(19+24.230 -YCFLY-)

0434 8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 25000.00 12700.00
(22+90.190 -YCFLY-)

0435 8210000000-N 422 BRG APPR SLAB ***+tseens Lump Sum 25000.00 12700.00
(30+74.741 -Y-)

0436 8210000000-N 422 BRG APPR SLAB ***+*wes Lump Sum 45000.00 24500.00
(44+57.995 -L- LT LN)

0437 8210000000-N 422 BRG APPR SLAB ***+*ees Lump Sum 45000.00 25000.00
(44+57.995 -L- RT LN)

0438 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 30000.00 14900.00
(46+63.359 -L-)

0439 8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 40000.00 21900.00
(64+45.173 -L- LT LN)

0440 8210000000-N 422 BRG APPR SLAB ***++sees Lump Sum 40000.00 21900.00
(64+45.173 -L- RT LN)

0441 8210000000-N 422 BRG APPR SLAB ***++swes Lump Sum 25000.00 14500.00
(79+16.544 -L-)

0442 8210000000-N 422 BRG APPR SLAB ***+Hsees Lump Sum 30000.00 18400.00
(83+30.193 -L- LT LN)

0443 8210000000-N 422 BRG APPR SLAB ***+rsees Lump Sum 35000.00 21900.00
(83+30.193 -L- RT LN)

0444 8217000000-M 425 REINF STEEL (BRIDGE) 327,150 KG 0.95 311773.95 0.94 307521.00

0445 8238000000-M 425 SPIRAL COL REINF STL STR 12,577 KG 1.42 17909.65 1.02 12828.54

0446  8274000000-M 430 1600MM MOD PRESTR CONC GRDR 1,231.955 M 415.83 512278.92 352.00 433648.16

0447  8280000000-M 440 STRUCTURAL STEEL Lump Sum 9237000.00 6699000.00

0448 8364000000-M 450 HP310X79 STL PILE 47155 M 99.54 469399.73 84.90 400345.95

0449  8384000000-M 450 HP360X108 STL PILE 128 M 121.80 15590.27 84.90 10867.20

0450 8391000000-N 450 STEEL PILE POINTS 24 EA 100.99 2423.66 96.00 2304.00

0451 8475000000-M 460 TWO BAR METAL RAIL 204.663 M 162.69 33297.24 314.00 64264.18

0452 8503000000-M 460 CONC BARRIER RAIL 2,357.234 M 109.39 257850.76 115.00 271081.91

0453 8517000000-M 460 ***X***MM CONC PARAPET 209.311 M 164.19 34366.98 217.00 45420.49

(355MM X 760MM)



DEC 18, 2003 12:01 PM

DURHAM, WAKE

TIPNO  R-2000AB, R-2000AC 34365.3.43, 34365.3.44 2:00PM 008
FED AID NO NHF-540(3), NHF-540(5) 5.346 KM DEC 16 2003 200993
WIDENING, GRADING, DRAINAGE, PAVING, SIGNING, SIGNAL & STRS.
I-540 (N WAKE EXPRESSWAY) FROM RESEARCH TRIANGLE PARK EAST LIMITS TO 0.7KM NORTHEAST OF 1-40.

ARCHER WESTERN GRANITE CONSTRUCTION

CONTRACTORS, LTD.

COMPANY

ATLANTA, GA WATSONVILLE, CA
0454 8531000000-M 462 100MM SLOPE PROTECTION 7,865 M2 37.33 293561.13 38.30 301229.50
0455 8650000000-N SP POT BEARINGS Lump Sum 252450.94 263300.00
0456 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 41017.80 75900.00
0457 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 121419.15 121400.00
0458 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 23405.01 14900.00
0459 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 94626.79 110400.00
0460 8727000000-N SP  ELEC CONDUIT SYS **x*ex* Lump Sum 6447.60 5000.00
(64+45.173 -L- LT LN)
CONTRACT TOTAL TOTAL 74849230.99 TOTAL 75599339.02
ROADWAY ITEMS SUB-TOTAL 51561898.75 SUB-TOTAL 58145788.71
CULVERT ITEMS SUB-TOTAL 6241131.85 SUB-TOTAL 2788073.50
STRUCTURE ITEMS SUB-TOTAL 17046200.39 SUB-TOTAL 14665476.81
BIDDERS IN ORDER CONTRACT TOTAL
THE LANE CONSTRUCTION CORPORATION 1 68368301.43
W. C. ENGLISH, INC. 2 71692142.02
HBG FLATIRON/TIDEWATER SKANSKA, A JOINT VENTURE 3 73922116.96
ARCHER WESTERN CONTRACTORS, LTD. 4 74849230.99
GRANITE CONSTRUCTION COMPANY 5 75599339.02



DEC 18, 2003 12:01 PM
TIP NO

FED AID NO STATE FUNDED
RESURFACING, SHOULDER RECONST, GUARDRAIL & PYMT MARKINGS.
US-70 FROM NC-86 TO WEST OF SR-1562 ( PALMERS GROVE ROAD).

ORANGE
36799

3.661 MI

2:00PM 171 009

DEC 16 2003 C201048

NELLO L. TEER COMPANY

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

REA CONTRACTING, LLC

RALEIGH, NC GREENSBORO, NC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 95000.00 38145.00 63000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 180 TON 45.00 8100.00 35.20 6336.00 30.00 5400.00
0003  1245000000-E SP  SHOULDER RECONSTRUCTION 2.5 SMI 4300.00 10750.00 5152.00 12880.00 4500.00 11250.00
0004 1491000000-E 610 ASP CONC BASE CRS B25.0C 6,161 TON 39.20 241511.20 44.00 271084.00 4750 292647.50
0005 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,791 TON 49.90 89370.90 34.60 61968.60 49.00 87759.00
0006 1523000000-E 610 ASP CONC SURF CRS $9.5C 11,141 TON 31.20 347599.20 32.50 362082.50 4470 498002.70
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 352 TON 180.00 63360.00 217.50 76560.00 190.00 66880.00
0008  1565000000-E 620 ASP FOR PLANT MIX PG70-22 725 TON 190.00 137750.00 229.80 166605.00 205.00 148625.00
0009 2845000000-N 858 ADJMETER OR VALVE BOXES 4 EA 410.00 1640.00 1260.00 5040.00 300.00 1200.00
0010 3030000000-E 862 STL BM GUARDRAIL 15125 LF 8.80 13310.00 7.70 11646.25 7.25 10965.63
0011  3045000000-E 862 SBGR SHOP CURVED 100 LF 12.50 1250.00 10.00 1000.00 7.25 725.00
0012  3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 330.00 660.00 290.00 580.00 275.00 550.00
0013  3270000000-N SP  GR ANCHOR TYPE 350 19 EA 1400.00 26600.00 1470.00 27930.00 1600.00 30400.00
0014  3360000000-E 863 REMOVE EXISTING GUARDRAIL 150 LF 1.10 165.00 1.50 225.00 0.90 135.00
0015 4685000000-E 1205 THERMO PVT MKG LINES 4"90 38,652 LF 0.40 15460.80 0.37 14301.24 0.28 10822.56
0016  4686000000-E 1205 THERMO PVT MKG LINES 4"120 33,778 LF 0.40 13511.20 0.41 13848.98 0.33 11146.74
0017 4690000000-E 1205 6"WIDE THERMO 120 MILS 36 LF 1.65 59.40 1.60 57.60 0.75 27.00
0018  4695000000-E 1205 8"WIDE THERMO 90 MILS 1,266 LF 1.65 2088.90 1.60 2025.60 1.00 1266.00
0019  4710000000-E 1205 24"WIDE THERMO 120 MILS 423 LF 5.25 2220.75 5.30 2241.90 3.00 1269.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 44 EA 105.00 4620.00 105.00 4620.00 70.00 3080.00
0021 4810000000-E 1205 PAINT PVYMT MARKINGS 4" 68,000 LF 0.20 13600.00 0.16 10880.00 0.09 6120.00
0022 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 987 EA 24.00 23688.00 25.00 24675.00 31.75 31337.25
0023 6084000000-E 1660 SEEDING AND MULCHING 0.75 ACR 3500.00 2625.00 1890.00 1417.50 2500.00 1875.00
0024 6131000000-E 1670 GENERIC EROSION CONTROL ITEM (ACR) 1670 0.75 ACR 3800.00 2850.00 3654.00 2740.50 3500.00 2625.00

RESIDENTIAL SEEDING
0025 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 13 EA 130.00 1690.00 105.00 1365.00 200.00 2600.00
0026  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,925 LF 4.00 7700.00 5.00 9625.00 4.00 7700.00
0027 7456000000-E 1726 LEAD-IN CABLE 2,600 LF 1.50 3900.00 1.10 2860.00 1.00 2600.00

CONTRACT TOTAL TOTAL 1131080.35 TOTAL 1132740.67 TOTAL 1300008.38

ROADWAY ITEMS SUB-TOTAL 1131080.35 SUB-TOTAL 1132740.67 SUB-TOTAL 1300008.38

BIDDERS IN ORDER CONTRACT TOTAL

NELLO L. TEER COMPANY 1 1131080.35

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 2 1132740.67

REA CONTRACTING, LLC 3 1300008.38



DEC 18, 2003 12:01 PM ROCKINGHAM
TIP NO 37189

FED AID NO STATE FUNDED 6.119 MI
MILLING, RESURFACING, GUARDRAIL & PAVEMENT MARKINGS.
NC-14 FROM SOUTH OF SR-2066 (KINGS HWY) TO THE VIRGINIA STATE LINE & 2 SECTIONS OF SECONDARY ROADS.

2:00PM 172 010

DEC 16 2003 C201051

THOMPSON ARTHUR DIVISION OF

THOMPSON'S, INC. OF DANVILLE,

ROY N. FORD COMPANY, INC.

APAC-ATLANTIC, INC. VIRGINIA
GREENSBORO, NC DANVILLE, VA BLAIRS, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 22125.00 40743.00 56000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 110 TON 35.90 3949.00 34.50 3795.00 30.00 3300.00
0003 1297000000-E 607 z\g!'l;L ASP PVMT *****" DTH 20,296 SY 3.45 70021.20 3.15 63932.40 4.00 81184.00
0004 1308000000-E 607 z\g!'l.lT.g ﬁf’;"i)ALT PVMT *roxe - wxw 4,462 SY 3.30 14724.60 2.25 10039.50 4.00 17848.00
0005 1330000000-E 607 INCIDENTAL MILLING 6,525 SY 1.75 11418.75 3.95 25773.75 4.00 26100.00
0006 1503000000-E 610 ASP CONC INTR CRS 119.0C 3,471 TON 34.20 118708.20 32.45 112633.95 30.90 107253.90
0007 1523000000-E 610 ASP CONC SURF CRS $9.5C 20,475 TON 27.00 552825.00 28.40 581490.00 27.25 557943.75
0008 1560000000-E 620 ASP FOR PLANT MIX PG64-22 163 TON 212.60 34653.80 213.40 34784.20 210.00 34230.00
0009 1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,331 TON 230.90 307327.90 226.80 301870.80 232.00 308792.00
0010 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 975.00 975.00 350.00 350.00 500.00 500.00
0011  2531000000-E SP  GENERIC GRADING ITEM (SY) 319 SY 13.90 4434.10 10.00 3190.00 7.50 2392.50
REMOVAL OF EXISTING ISLANDS
0012 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 971 SY 38.00 36898.00 50.00 48550.00 50.00 48550.00
0013 2815000000-N 858 ADJ DROP INLETS 1 EA 675.00 675.00 650.00 650.00 1100.00 1100.00
0014 2830000000-N 858 ADJ MANHOLES 12 EA 675.00 8100.00 750.00 9000.00 750.00 9000.00
0015 2845000000-N 858 ADJ METER OR VALVE BOXES 15 EA 657.28 9859.20 700.00 10500.00 590.00 8850.00
0016 3030000000-E 862 STL BM GUARDRAIL 3,525 LF 8.58 30244.50 8.25 29081.25 8.50 29962.50
0017 3045000000-E 862 SBGR SHOP CURVED 50 LF 9.72 486.00 9.50 475.00 9.65 482.50
0018 3180000000-N 862 GR ANCHOR TYPE ****+raex 8 EA 1175.00 9400.00 980.00 7840.00 1140.00 9120.00
Il (POST & BEAM RAIL)
0019 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 431.60 1726.40 350.00 1400.00 420.00 1680.00
0020 3270000000-N SP  GR ANCHOR TYPE 350 56 EA 1365.00 76440.00 1400.00 78400.00 1325.00 74200.00
0021 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,120 LF 1.04 2204.80 0.90 1908.00 1.03 2183.60
0022 4685000000-E 1205 THERMO PVT MKG LINES 4"90 52,966 LF 0.27 14300.82 0.31 16419.46 0.28 14830.48
0023 4686000000-E 1205 THERMO PVT MKG LINES 4"120 69,221 LF 0.42 29072.82 0.45 31149.45 0.42 29072.82
0024 4690000000-E 1205 6"WIDE THERMO 120 MILS 54 LF 0.68 36.72 1.00 54.00 1.00 54.00
0025 4695000000-E 1205 8"WIDE THERMO 90 MILS 4,454 LF 0.99 4409.46 0.65 2895.10 1.00 4454.00
0026 4697000000-E 1205 THERMO PVT MKG LINE 8"120 112 LF 2.08 232.96 0.70 78.40 2.25 252.00
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 705 LF 5.20 3666.00 4.85 3419.25 5.25 3701.25
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 90 EA 140.40 12636.00 65.00 5850.00 137.00 12330.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 149 EA 88.40 13171.60 85.00 12665.00 0.87 129.63
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 140,000 LF 0.12 16800.00 0.15 21000.00 0.14 19600.00
0031 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,817 EA 21.32 38738.44 28.00 50876.00 21.50 39065.50
0032 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,600 LF 3.95 33970.00 3.80 32680.00 10.00 86000.00
CONTRACT TOTAL TOTAL 1484231.27 TOTAL 1543493.51 TOTAL 1590162.43
ROADWAY ITEMS SUB-TOTAL 1484231.27 SUB-TOTAL 1543493.51 SUB-TOTAL 1590162.43



DEC 18, 2003 12:01 PM

ROCKINGHAM

TIP NO 37189 2:00PM 2/ 2 010
DEC 16 2003 C201051
FED AID NO STATE FUNDED 6.119 M
MILLING, RESURFACING, GUARDRAIL & PAVEMENT MARKINGS.
NC-14 FROM SOUTH OF SR-2066 (KINGS HWY) TO THE VIRGINIA STATE LINE & 2 SECTIONS OF SECONDARY ROADS.
BIDDERS IN ORDER CONTRACT TOTAL
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 1 1484231.27
THOMPSON'S, INC. OF DANVILLE, VIRGINIA 2 1543493.51
ROY N. FORD COMPANY, INC. 3 1590162.43



DEC 18, 2003 12:01 PM
TIP NO

FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS

1 SECTION OF US-15/501, 1 SECTION OF US-421, 1 SECTION OF US-64 AND 11 SECTIONS OF SECONDARY ROADS.

CHATHAM

8CR.10191.1, 8CR.20191.1, 8CR.301930.1, 8CR.301939.1

19.030 MI

2:00PM

DEC 16 2003

171

011

C201018

RILEY PAVING, INC.

S. T. WOOTEN CORPORATION

CARTHAGE, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 24000.00 32000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 800 TON 26.75 21400.00 30.00 24000.00
0003 1330000000-E 607 INCIDENTAL MILLING 2,016 SY 23.25 46872.00 15.95 32155.20
0004 1519000000-E 610 ASP CONC SURF CRS S$9.5B 19,115 TON 28.50 544777.50 28.85 551467.75
0005 1523000000-E 610 ASP CONC SURF CRS S9.5C 5,472 TON 29.00 158688.00 28.50 155952.00
0006 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,243 TON 195.00 242385.00 195.00 242385.00
0007 1565000000-E 620 ASP FOR PLANT MIX PG70-22 355 TON 212.00 75260.00 208.00 73840.00
0008 1880000000-E SP  GENERIC PAVING ITEM (TON) 3,400 TON 25.25 85850.00 28.50 96900.00

SHOULDER RECONSTRUCTION AGGRE-GATE
0009 2800000000-N 858 ADJ CATCH BASINS 26 EA 240.00 6240.00 252.00 6552.00
0010 2830000000-N 858 ADJ MANHOLES 28 EA 240.00 6720.00 252.00 7056.00
0011  2845000000-N 858 ADJ METER OR VALVE BOXES 24 EA 220.00 5280.00 230.00 5520.00
0012 4685000000-E 1205 THERMO PVT MKG LINES 4"90 120,525 LF 0.25 30131.25 0.27 32541.75
0013 4686000000-E 1205 THERMO PVT MKG LINES 4"120 78,892 LF 0.35 27612.20 0.38 29978.96
0014 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 4 EA 100.00 400.00 110.00 440.00
0015 4810000000-E 1205 PAINT PVMT MARKINGS 4" 271,000 LF 0.08 21680.00 0.09 24390.00
0016  4900000000-N 1252 PERM RAISED PVYMT MARKERS 1,633 EA 4.00 6532.00 4.40 7185.20

CONTRACT TOTAL TOTAL 1303827.95 TOTAL 1322363.86

ROADWAY ITEMS SUB-TOTAL 1303827.95 SUB-TOTAL 1322363.86

BIDDERS IN ORDER CONTRACT TOTAL

RILEY PAVING, INC. 1 1303827.95

S. T. WOOTEN CORPORATION 2 1322363.86



DEC 18, 2003 12:01 PM
TIP NO

FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS
2 SECTIONS OF US-15/501, 2 SECTIONS OF US-1 BUS AND 9 SECTIONS OF SECONDARY ROADS.

LEE

8CR.10531.1, 8CR.20531.1, 8CR.305337.1

9.160 MI

2:00PM

DEC 16 2003

171

012

C201019

S. T. WOOTEN CORPORATION

WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,035 TON 30.00 31050.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 15.46 SMI 2850.00 44061.00
0004 1308000000-E 607 MILLN ASPHALT PVMT #x#* - wxex 57,000 SY 1.30 74100.00
(1" TO 2-1/2")
0005 1330000000-E 607 INCIDENTAL MILLING 1,615 SY 10.30 16634.50
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,365 TON 34.60 47229.00
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 13,040 TON 28.50 371640.00
0008 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,900 TON 26.50 129850.00
0009 1560000000-E 620 ASP FOR PLANT MIX PG64-22 906 TON 194.00 175764.00
0010 1565000000-E 620 ASP FOR PLANT MIX PG70-22 319 TON 203.00 64757.00
0011 2830000000-N 858 ADJ MANHOLES 74 EA 246.00 18204.00
0012 2845000000-N 858 ADJ METER OR VALVE BOXES 54 EA 224.00 12096.00
0013 4685000000-E 1205 THERMO PVT MKG LINES 4"90 34,335 LF 0.32 10987.20
0014 4686000000-E 1205 THERMO PVT MKG LINES 4"120 27,170 LF 0.40 10868.00
0015 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 16 EA 109.50 1752.00
0016 4810000000-E 1205 PAINT PVMT MARKINGS 4" 215,625 LF 0.10 21562.50
0017 4900000000-N 1252 PERM RAISED PVMT MARKERS 1,828 EA 4.40 8043.20
0018 6084000000-E 1660 SEEDING AND MULCHING 9.34 ACR 1202.00 11226.68
CONTRACT TOTAL TOTAL 1099825.08
ROADWAY ITEMS SUB-TOTAL 1099825.08
BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION

1099825.08



DEC 18, 2003 12:01 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS
3 SECTIONS OF NC-211 AND 1 SECTION OF SECONDARY ROAD.

HOKE
8CR.10471.1, 8CR.20471.1, 8CR.304731.1

5.180 MI

2:00PM

DEC 16 2003

171

013

C201020

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 1220000000-E 545 INCIDENTAL STONE BASE

0003 1245000000-E SP SHOULDER RECONSTRUCTION

0004 1308000000-E 607 MILLN ASPHALT PVMT **xx - wixx
(1"TO 3"

0005 1519000000-E 610 ASP CONC SURF CRS S$9.5B

0006 1523000000-E 610 ASP CONC SURF CRS 89.5C

0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22

0008 1565000000-E 620 ASP FOR PLANT MIX PG70-22

0009 2830000000-N 858 ADJ MANHOLES

0010 2845000000-N 858 ADJ METER OR VALVE BOXES

0011  4685000000-E 1205 THERMO PVT MKG LINES 4"90

0012 4686000000-E 1205 THERMO PVT MKG LINES 4"120

0013 4725000000-E 1205 THERMO PVT SYMBOL 90MILS

0014 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0015 4900000000-N 1252 PERM RAISED PVMT MARKERS

0016 6084000000-E 1660 SEEDING AND MULCHING
CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.

Lump Sum 15138.00
30 TON 43.50 1305.00

8.5 SMI 3225.25 27414.63
35,464 SY 1.09 38655.76
3,585 TON 34.54 123825.90
3,845 TON 30.15 115926.75
233 TON 209.27 48759.91
249 TON 220.48 54899.52

19 EA 603.75 11471.25

11 EA 577.50 6352.50
14,050 LF 0.33 4636.50
19,140 LF 0.38 7273.20
8 EA 105.00 840.00
146,365 LF 0.09 13172.85
710 EA 4.20 2982.00
6.2 ACR 1575.00 9765.00
TOTAL 482418.77

SUB-TOTAL 482418.77

CONTRACT TOTAL

1 482418.77



DEC 18, 2003 12:01 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.
1 SECTION OF NC-690, 1 SECTION OF NC-5 AND 17 SECTIONS OF SECONDARY ROADS.

MOORE

8CR.10631.1, 8CR.20631.1, 8CR.306301.1, 8CR.306334.1,

8CR.306340.1

17.430 MI

2:00PM

DEC 16 2003

014

C201024

RILEY PAVING, INC.

CARTHAGE, NC

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018

0000100000-N
1220000000-E
1245000000-E
1308000000-E

1330000000-E
1519000000-E
1525000000-E
1560000000-E
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4705000000-E
4710000000-E
4721000000-E
4810000000-E
4900000000-N
6084000000-E

800
545
SP

607

607
610
SP
620
858
858
1205
1205
1205
1205
1205
1205
1252
1660

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILLN ASPHALT PYMT **# _ xxex

(1" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS SF9.5A

ASP FOR PLANT MIX PG64-22

ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
PAINT PVMT MARKINGS 4"

PERM RAISED PVMT MARKERS
SEEDING AND MULCHING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
RILEY PAVING, INC.

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.

Lump Sum
1,080 TON
33.6 SMI
7,190 SY

1,270 SY
9,175 TON
6,715 TON
1,032 TON
5 EA

5 EA
36,584 LF
28,910 LF
100 LF
80 LF

4 EA
425,994 LF
1,481 EA
20.38 ACR

18000.00

24.00 25920.00
2500.00 84000.00
1.50 10785.00
20.00 25400.00
26.50 243137.50
27.00 181305.00
191.00 197112.00
350.00 1750.00
325.00 1625.00
0.29 10609.36
0.34 9829.40
3.00 300.00
5.00 400.00
100.00 400.00
0.07 29819.58
4.00 5924.00
1045.00 21297.10
TOTAL 867613.94
SUB-TOTAL 867613.94
CONTRACT TOTAL
867613.94

1086522.04

43910.00

31.10 33588.00
3467.82 116518.75
1.76 12654.40
16.93 21501.10
33.85 310573.75
33.87 227437.05
210.77 217514.64
630.00 3150.00
603.75 3018.75
0.24 8780.16
0.39 11274.90
8.40 840.00
10.50 840.00
157.50 630.00
0.11 46859.34
4.94 7316.14
987.00 20115.06
TOTAL 1086522.04
SUB-TOTAL 1086522.04



DEC 18, 2003 12:01 PM

TIP NO

FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.
4 SECTIONS OF US-74 BUS AND 16 SECTIONS OF SECONDARY ROADS.

SCOTLAND

8CR.10831.1, 8CR.20831.1, 8CR.308311.1, 8CR.308321.1

14.840 MI

2:00PM

DEC 16 2003

015

C201025

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

HUDSON PAVING, INC.

ROCKINGHAM, NC

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023

0000100000-N
1220000000-E
1245000000-E
1308000000-E

1330000000-E
1523000000-E
1525000000-E
1560000000-E
1565000000-E
1704000000-E
2605000000-N
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4900000000-N
6084000000-E

800
545
SP

607

607
610
SP
620
620
SP
SP
858
858
1205
1205
1205
1205
1205
1205
1205
1205
1252
1660

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILLN ASPHALT PYMT **x+ _ xxxrs
(1" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS $9.5C
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
PATCHING EXIST PAVEMENT
WHEELCHAIR RAMP

ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINE 8"'120
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
SEEDING AND MULCHING

CONTRACT TOTAL

ROADWAY ITEMS
BIDDERS IN ORDER

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.

HUDSON PAVING, INC.

Lump Sum 31510.00
200 TON 37.00 7400.00
17.74 SMI 2851.64 50588.09
41,800 SY 1.26 52668.00
1,700 SY 8.16 13872.00
6,035 TON 31.12 187809.20
8,560 TON 28.99 248154.40
557 TON 208.14 115933.98
393 TON 220.32 86585.76
180 TON 103.45 18621.00

6 EA 1430.00 8580.00

62 EA 514.80 31917.60

50 EA 501.28 25064.00
24,060 LF 0.30 7218.00
44,050 LF 0.38 16739.00
160 LF 1.04 166.40
300 LF 3.12 936.00
410 LF 4.67 1914.70

6 EA 88.40 530.40

77 EA 104.00 8008.00
416,450 LF 0.08 33316.00
236 EA 5.20 1227.20
11.5 ACR 1456.00 16744.00
TOTAL 965503.73

SUB-TOTAL 965503.73

CONTRACT TOTAL

1 965503.73

2 968610.00

47716.00

34.75 6950.00
2475.00 43906.50
1.35 56430.00
4.00 6800.00
31.00 187085.00
30.15 258084.00
200.00 111400.00
210.00 82530.00
92.00 16560.00
2160.00 12960.00
395.00 24490.00
325.00 16250.00
0.30 7218.00
0.39 17179.50
1.10 176.00
3.10 930.00
4.50 1845.00
100.00 600.00
100.00 7700.00
0.10 41645.00
5.00 1180.00
1650.00 18975.00
TOTAL 968610.00
SUB-TOTAL 968610.00



DEC 18, 2003 12:01 PM

TIP NO

FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.
VARIOUS SECTIONS OF NC-22, US-421, US-220 BUS, NC-62 & NC-42 AND 27 SECTIONS OF SECONDARY ROADS.

RANDOLPH

8CR.10761.1, 8CR.20761.1, 8CR.307603.1, 8CR.307623.1,
8CR.307632.1, 8CR.307633.1, 8CR.307641.1, 8CR.307650.1

36.230 MI

2:00PM 171 016

DEC 16 2003 C201031

RILEY PAVING, INC.

CARTHAGE, NC

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020

0000100000-N
1220000000-E
1245000000-E
1308000000-E

1330000000-E
1519000000-E
1523000000-E
1560000000-E
1565000000-E
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4900000000-N
6084000000-E

800
545
SP

607

607
610
610
620
620
858
858
1205
1205
1205
1205
1205
1205
1205
1252
1660

*k

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILLN ASPHALT PYMT **x# _ xxxrs
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.58
ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
SEEDING AND MULCHING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
RILEY PAVING, INC.

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
LARCO CONSTRUCTION, ADIV. OF NELLO L. TEER CO.

** BOND EXECUTED IMPROPERLY
** DIFFERENT BOND & POA DATES

** DENOTES IRREGULAR BID

Lump Sum

1,674 TON
69.82 SMI

2,400

4,307

SY

SY

25,155 TON
12,945 TON
1,635 TON
842 TON

23

9
196,416
130,821
100

50

4

18
497,775
2,703

EA
EA
LF
LF
LF
LF
EA
EA
LF
EA

57.69 ACR

50000.00

25.00 39350.00
2500.00 174550.00
8.95 21480.00
18.95 81617.65
25.50 641452.50
26.00 336570.00
190.00 310650.00
201.00 169242.00
250.00 5750.00
225.00 2025.00
0.32 62853.12
0.42 54944.82
1.50 150.00
4.85 242.50
65.00 260.00
85.00 1530.00
0.11 54755.25
3.50 9460.50
928.00 53536.32
TOTAL 2070419.66
SUB-TOTAL 2070419.66
CONTRACT TOTAL
2070419.66

2242439.76

2295889.42

50150.00

32.35 50918.90
3296.00 230126.72
6.00 14400.00
12.30 52976.10
27.60 694278.00
28.75 372168.75
212.70 347764.50
224.80 189281.60
246.75 5675.25
220.50 1984.50
0.29 56960.64
0.46 60177.66
2.10 210.00
7.35 367.50
105.00 420.00
115.50 2079.00
0.09 44799.75
4.25 11487.75
974.40 56213.14
TOTAL 2242439.76
SUB-TOTAL 2242439.76

135000.00

32.00 50368.00
3400.00 237388.00
8.50 20400.00
16.65 71711.55
27.80 699309.00
28.40 367638.00
190.00 310650.00
200.00 168400.00
245.00 5635.00
220.00 1980.00
0.28 54996.48
0.39 51020.19
3.15 315.00
10.50 525.00
105.00 420.00
105.00 1890.00
0.10 49777.50
4.20 11352.60
990.00 57113.10
TOTAL 2295889.42
SUB-TOTAL 2295889.42



DEC 18, 2003 12:01 PM
R-2911E

TIP NO

FED AID NO STP-70(74)

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.

US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

ROWAN
34517.3.6

6.173 KM

2:00PM

DEC 16 2003

017

C200801

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019

0020

0021

0022
0023
0024

0025
0026
0027
0028
0029
0030
0031

0032
0033
0034
0035
0036

0037

0000100000-N
0000400000-N
0001000000-M
0008000000-M
0015000000-N
0022000000-M
0036000000-M
0106000000-M
0134000000-M
0156000000-M
0192000000-N
0199000000-M
0318000000-M
0343000000-M
0366000000-M
0372000000-M
0378000000-M
0384000000-M
0522000000-M

0522000000-M

0522000000-M

0588000000-M
0594000000-M
0980000000-M

0995000000-M
1011000000-N
1022000000-M
1044000000-M
1066000000-M
1110000000-M
1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1297000000-M

1491000000-M

800
801
200
200
205
225
225
230
240
250
260
SP

300
310
310
310
310
310
310

310

310

310
310
SP

340
500
SP

501
501
510
542

542
SP

543
545
607

610

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
REMOVAL OF EXT ASPHALT PVM'T
PROOF ROLLING

TEMPORARY SHORING

FND CONDIT MAT'L MIN STR
375MM SIDE DRAIN PIPE
375MM RCP CULV CLASS llI
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS Il
750MM RCP CULV CLASS IlI

wn y wn Y oMM RCP T
(375MM X 375MM X 375MM)
wn y win Y oMM RCP T
(450MM X 450MM X 375MM)
wn y win Y oMM RCP T
(600MM X 600MM X 375MM)
450MM CS PIPE CULV 1.63MM

600MM CS PIPE CULV 1.63MM

****MM WS PIPE **** B, B&J
(1800MM, 2.77MM)
PIPE REMOVAL

FINE GRADING

SEALING PAVEMENT CRACKS
LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
STABILIZER AGGREGATE

***MM SOIL CEMENT BASE
(1800MM)
PC FOR SOIL CEMENT BASE

AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE

MILL ASP PVMT **MM DTH
(150MM)
ASP CONC BASE CRS B25.0C

Lump Sum 600000.00
Lump Sum 175000.00
Lump Sum 450000.00
04 HA 22000.00 8800.00

1 EA 1500.00 1500.00

59,500 M3 5.86 348670.00
2,000 M3 15.00 30000.00
45,000 M3 10.00 450000.00
190 M3 10.92 2074.80
59,800 M2 3.04 181792.00

29 HR 100.00 2900.00

25 M2 322.50 8062.50

2,010 MTN 18.00 36180.00

156 M 57.75 9009.00

3324 M 57.75 191961.00
1,9872 M 61.45 122113.44
616.8 M 79.68 49146.62
2004 M 104.97 21035.99

4 EA 520.00 2080.00

5 EA 590.00 2950.00

1 EA 900.00 900.00

144 M 80.00 1152.00

168 M 85.00 1428.00

61 M 750.00 45750.00
1,201.7 M 21.00 25235.70
Lump Sum 300000.00
1,400 KG 3.25 4550.00
21,200 M2 2.00 42400.00
235 MTN 140.00 32900.00

100 MTN 18.00 1800.00

9,090 M2 1.80 16362.00

275 MTN 95.00 26125.00

125 MTN 18.00 2250.00
21,600 L 0.50 10800.00
1,000 MTN 40.00 40000.00
12,850 M2 3.17 40734.50
48,500 MTN 36.50 1770250.00

608000.00

250000.00

500000.00

22000.00 8800.00
1500.00 1500.00
5.90 351050.00
7.00 14000.00
6.50 292500.00
11.00 2090.00
2.85 170430.00
100.00 2900.00
300.00 7500.00
18.00 36180.00
57.75 9009.00
57.75 191961.00
61.45 122113.44
79.68 49146.62
104.97 21035.99
520.00 2080.00
590.00 2950.00
900.00 900.00
80.00 1152.00
85.00 1428.00
3878.00 236558.00
21.00 25235.70
301000.00

4.95 6930.00
2.05 43460.00
147.00 34545.00
22.00 2200.00
2.35 21361.50
100.00 27500.00
12.00 1500.00
0.50 10800.00
40.00 40000.00
4.25 54612.50

38.26 1855610.00



DEC 18, 2003 12:01 PM ROWAN
TIP NO R-2911E 34517.3.6 2.00PM 2/ 6 017

DEC 16 2003 C200801
FED AID NO STP-70(74) 6.173 KM

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF REA CONTRACTING, LLC
APAC-ATLANTIC, INC.

GREENSBORO, NC CHARLOTTE, NC

0038 1503000000-M 610 ASP CONC INTR CRS 119.0C 39,250 MTN 36.00 1413000.00 38.12 1496210.00
0039  1523000000-M 610 ASP CONC SURF CRS S9.5C 22,300 MTN 37.00 825100.00 37.05 826215.00
0040 1560000000-M 620 ASP FOR PLANT MIX PG64-22 3,950 MTN 225.00 888750.00 210.00 829500.00
0041 1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,500 MTN 250.00 375000.00 220.00 330000.00
0042 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 852 MTN 125.00 106500.00 100.00 85200.00
0043  2000000000-N 806 RIGHT OF WAY MARKERS 147 EA 110.00 16170.00 75.00 11025.00
0044 2022000000-M 815 SUBDRAIN EXCAVATION 276 M3 16.00 4416.00 9.00 2484.00
0045 2033000000-M 815 SUBDR FINE AGGREGATE 207 M3 42.00 8694.00 30.00 6210.00
0046 2044000000-M 815 150MM PERF SUBDR PIPE 500 M 19.00 9500.00 9.50 4750.00
0047 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 51 EA 0.50 25.50 10.00 510.00
0048 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA 200.00 800.00 300.00 1200.00
0049 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M 19.00 152.00 40.00 320.00
0050 2143000000-M 818 BLOTTING SAND 10 MTN 44.42 444.20 31.00 310.00
0051 2190000000-N 828 TEMP STL PLT COVER FOR MDS 1 EA 400.00 400.00 400.00 400.00
0052 2220000000-M 838 REINFORCED ENDWALLS 57 M3 920.00 5244.00 920.00 5244.00
0053 2253000000-M 840 PIPE COLLARS 3.88 M3 700.00 2716.00 700.00 2716.00
0054 2264000000-M 840 PIPE PLUGS 0.44 M3 1700.00 748.00 1700.00 748.00
0055 2286000000-N 840 MASNRY DRAINAGE STRUCT 224 EA 1050.00 235200.00 1050.00 235200.00
0056 2308000000-M 840 MASONRY DRAINAGE STRS 40 M 827.00 33080.00 827.00 33080.00
0057 2319000000-N 840 (Fsligl\glfa\;wGRATE 840.***** DETL 2 EA 300.00 600.00 300.00 600.00
0058 2352000000-N 840 z:SIEAOI\?g)W/GRATE 840.***** STD 73 EA 310.00 22630.00 310.00 22630.00
0059 2352000000-N 840 (FSIYSI\SE)W/GRATE 840.***** STD 13 EA 265.00 3445.00 265.00 3445.00
0060 2374000000-N 840 Z;AME—GRT—HD 840.03 ** 13 EA 345.00 4485.00 345.00 4485.00
0061 2374000000-N 840 (FFR)AME-GRT-HD 840.03 ** 49 EA 345.00 16905.00 345.00 16905.00
0062 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 70 EA 345.00 24150.00 345.00 24150.00
0063 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 225.00 225.00 225.00 225.00
0064 2440000000-N 840 CONC APRON FOR CATCH BASIN 7 EA 550.00 3850.00 800.00 5600.00
0065 2451000000-N 840 CONC APRON FOR DROP INLET 30 EA 550.00 16500.00 400.00 12000.00
0066 2542000000-M 846 450MM CONC CURB & GUTTER 3686 M 25.92 95541.12 25.92 95541.12
0067 2549000000-M 846 750MM CONC CURB & GUTTER 9,889 M 30.54 302010.06 30.54 302010.06
0068 2591000000-M 848 100MM CONC SIDEWALK 9,700 M2 21.51 208647.00 22.45 217765.00
0069 2598000000-M 848 CONC WHEELCHAIR RAMPS 168 M2 45.41 7628.88 29.90 5023.20
0070 2612000000-M 848 150MM CONC DRIVEWAY 5,805 M2 35.85 208109.25 36.88 214088.40
0071 2619000000-M 850 100MM CONC PAVED DITCH 336 M2 31.07 1043.95 53.00 1780.80
0072 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 6,100 M2 40.63 247843.00 38.30 233630.00
0073 2738000000-M SP  GENERIC PAVING ITEM (M2) 22 M2 40.63 893.86 50.00 1100.00

EMERGENCY CROSSOVER FOR CONC ISLAND



DEC 18, 2003 12:01 PM ROWAN
TIP NO R-2911E 34517.3.6 2.00PM  3/6 017

DEC 16 2003 C200801
FED AID NO STP-70(74) 6.173 KM

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF REA CONTRACTING, LLC
APAC-ATLANTIC, INC.

GREENSBORO, NC CHARLOTTE, NC

0074 2800000000-N 858 ADJ CATCH BASINS 14 EA 400.00 5600.00 400.00 5600.00
0075 2815000000-N 858 ADJ DROP INLETS 2 EA 500.00 1000.00 500.00 1000.00
0076 2830000000-N 858 ADJ MANHOLES 10 EA 375.00 3750.00 375.00 3750.00
0077 2845000000-N 858 ADJ METER OR VALVE BOXES 60 EA 220.00 13200.00 220.00 13200.00
0078 3030000000-M 862 STL BM GRDRAIL 1143 M 26.24 2999.23 26.24 2999.23
0079 3045000000-M 862 STL BM GRDRAIL SHOP CURV 19.05 M 45.92 874.78 45.92 874.78
0080 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.00 400.00 40.00 400.00
0081 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 300.00 600.00 300.00 600.00
0082 3210000000-N 862 GR ANCHOR TYPE CAT-1 2 EA 400.00 800.00 400.00 800.00
0083 3270000000-N SP GR ANCHOR TYPE 350 2 EA 1400.00 2800.00 1400.00 2800.00
0084 3628000000-M 876 PLNRIP RAP CLI 71 MTN 32.00 2272.00 32.00 2272.00
0085 3649000000-M 876 PLN RIP RAP, CLASS B 347 MTN 32.00 11104.00 32.00 11104.00
0086 3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,610 M2 1.80 2898.00 1.08 1738.80
0087 3684000000-M SP SSBEDRIIECREROSION CONTROL ITEM (MTN) 75 MTN 75.00 5625.00 75.00 5625.00
0088 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,043 M 14.86 15498.98 14.86 15498.98
0089 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 82.78 248.34 82.78 248.34
0090 4102000000-N 904 SIGN ERECTION, TYPE E 196 EA 44.86 8792.56 44.86 8792.56
0091 4108000000-N 904 SIGN ERECTION, TYPE F 7 EA 109.78 768.46 109.78 768.46
0092 4129000000-N 906 E\I’DE)LOCATE SIGN, TYPE ***** 1 EA 96.38 96.38 98.38 98.38
0093 4129000000-N 906 E\I’EE)LOCATE SIGN, TYPE ***** 5 EA 66.48 332.40 66.48 332.40
0094 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 108 EA 8.99 970.92 8.99 970.92
0095 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 6 EA 8.99 53.94 8.99 53.94
0096 4400000000-M 1110 WORK ZONE SIGNS (STAT) 105 M2 65.00 6825.00 60.00 6300.00
0097  4405000000-M 1110 WORK ZONE SIGNS (PORT) 30 M2 45.00 1350.00 55.00 1650.00
0098 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 35 M2 45.00 1575.00 55.00 1925.00
0099 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5000.00 10000.00 5000.00 10000.00
0100 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 20000.00 40000.00 22500.00 45000.00
0101 4425000000-N 1125 WARNING FLAG SETS 4 EA 25.00 100.00 15.00 60.00
0102 4430000000-N 1130 DRUMS 754 EA 60.00 45240.00 40.00 30160.00
0103 4435000000-N 1135 CONES 30 EA 20.00 600.00 20.00 600.00
0104 4445000000-M 1145 BARRICADES (TYPE Ill) 160 M 29.82 4771.20 40.00 6400.00
0105 4450000000-N 1150 FLAGGER 5,760 HR 20.00 115200.00 18.00 103680.00
0106 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 8250.00 33000.00 12000.00 48000.00
0107 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 10000.00 20000.00 7500.00 15000.00
0108 4485000000-M 1170 PORTABLE BARRIER 140 M 54.00 7560.00 75.00 10500.00
0109 4510000000-N SP POLICE 480 HR 35.00 16800.00 30.00 14400.00
0110 4650000000-N 1251 TEMP RAISED PVMT MRKS 561 EA 4.50 2524.50 4.50 2524.50
0111 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 3,255 M 1.20 3906.00 1.20 3906.00

0112 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 8,391 M 1.45 12166.95 1.45 12166.95



DEC 18, 2003 12:01 PM ROWAN
TIP NO R-2911E 34517.3.6 2:00PM 4/ 6 017

DEC 16 2003 C200801
FED AID NO STP-70(74) 6.173 KM

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF REA CONTRACTING, LLC
APAC-ATLANTIC, INC.
GREENSBORO, NC CHARLOTTE, NC
0113 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 7 M 10.00 70.00 10.00 70.00
0114 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 317 M 21.00 6657.00 21.00 6657.00
0115  4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 4 EA 100.00 400.00 100.00 400.00
0116 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 248 EA 90.00 22320.00 90.00 22320.00
0117 4810000000-M 1205 PAINT PVT MKG LINES 100MM 121,006 M 0.36 43562.16 0.35 42352.10
0118 4835000000-M 1205 PAINT PVT MKG LINES 600MM 564 M 6.50 3666.00 6.50 3666.00
0119 4845000000-N 1205 PAINT PVT MKG SYMBOL 32 EA 50.00 1600.00 50.00 1600.00
0120 4850000000-M 1205 REMVL OF 100MM LINES 500 M 3.30 1650.00 3.30 1650.00
0121 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 747 EA 24.00 17928.00 24.00 17928.00
0122 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 15000.00 59600.00
0123 5300000000-M 1505 ZII\IJ)D CONDIT MAT'L **#*x+ 670 MTN 11.00 7370.00 11.00 7370.00
0124 5798000000-M 1530 FL OR REMV *** PIPE ***** 78 M 19.80 1544.40 19.80 1544.40
(200MM, CI WATER)
0125 5804000000-M 1530 FL OR REMV 300 PIPE ***** 797 M 26.40 21040.80 26.40 21040.80
(CI WATER)
0126 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 5734 M 39.27 225174.18 39.27 225174.18
(CI WATER)
0127  6000000000-M 1605 TEMPORARY SILT FENCE 3,050 M 5.20 15860.00 7.22 22021.00
0128 6006000000-M 1610 EROS CONTRL STONE CL A 510 MTN 30.00 15300.00 30.00 15300.00
0129 6009000000-M 1610 EROS CONTRL STONE CL B 4,240 MTN 28.00 118720.00 28.00 118720.00
0130 6012000000-M 1610 SEDIMENT CONTROL STONE 2,710 MTN 28.00 75880.00 28.00 75880.00
0131 6015000000-M 1615 TEMPORARY MULCHING 12 HA 750.00 9000.00 700.00 8400.00
0132 6018000000-M 1620 SEED FOR TEMP SEEDING 525 KG 4.80 2520.00 5.50 2887.50
0133 6021000000-M 1620 FERT FOR TEMP SEEDING 4.25 MTN 380.00 1615.00 500.00 2125.00
0134 6024000000-M 1622 TEMPORARY SLOPE DRAINS 3B M 40.00 1400.00 40.00 1400.00
0135 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 130.00 390.00 130.00 390.00
0136 6030000000-M 1630 SILT EXCAVATION 11,175 M3 6.90 77107.50 6.90 77107.50
0137 6033000000-M 1631 SYNTHETIC ROVING 6,175 M2 1.00 6175.00 1.30 8027.50
0138 6036000000-M 1631 MATTING FOR EROS CONTROL 6,510 M2 2.00 13020.00 1.30 8463.00
0139 6038000000-M  SP PERM SOIL REINF MAT 120 M2 5.00 600.00 8.00 960.00
0140 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,315 M 8.20 10783.00 9.00 11835.00
0141 6045000000-M  SP :;BASMJ)EMPORARY PIPE 55 M 150.00 8250.00 85.00 4675.00
0142 6069000000-M 1638 STILLING BASINS 100 M3 20.00 2000.00 20.00 2000.00
0143 6084000000-M 1660 SEEDING & MULCHING 12.5 HA 2500.00 31250.00 2280.00 28500.00
0144 6087000000-M 1660 MOWING 7 HA 62.50 437.50 80.00 560.00
0145 6090000000-M 1661 SEED FOR REPAIR SEEDING 150 KG 9.60 1440.00 13.00 1950.00
0146 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.5 MTN 760.00 380.00 600.00 300.00
0147  6096000000-M 1662 SEED FOR SUPP SEEDING 350 KG 3.00 1050.00 6.00 2100.00
0148 6108000000-M 1665 FERTILIZER TOPDRESSING 21 MTN 240.00 5040.00 390.00 8190.00
0149 6109000000-M  SP SPECIAL SEED UND GR FESCUE/BLGRS 0.05 HA 5000.00 250.00 6800.00 340.00

0150 6111000000-M SP  IMPERVIOUS DIKE 3% M 100.00 3500.00 100.00 3500.00



DEC 18, 2003 12:01 PM ROWAN
TIP NO R-2911E 34517.3.6 2.00PM  5/6 017

DEC 16 2003 C200801
FED AID NO STP-70(74) 6.173 KM

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF REA CONTRACTING, LLC
APAC-ATLANTIC, INC.
GREENSBORO, NC CHARLOTTE, NC
0151  6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 50.00 100.00 20.00 40.00
0152  6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 1.00 16.00 1.00 16.00
0153  6123000000-M 1670 REFORESTATION 2 HA 1500.00 3000.00 1300.00 2600.00
0154  6126000000-M SP STREAMBANK REFORESTATION 0.08 HA 3000.00 240.00 2500.00 200.00
0155  6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 6 EA 250.00 1500.00 500.00 3000.00
ROOTWADS
0156 6141000000-M SP  GENERIC EROSION CONTROL ITEM (M2) 465 M2 5.00 2325.00 6.00 2790.00
COIR FIBER MAT
0157 7060000000-M 1705 SIGNAL CABLE 1,927 M 4.00 7708.00 4.00 7708.00
0158 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 38 EA 705.00 26790.00 705.00 26790.00
0159  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 4 EA 1219.65 4878.60 1219.65 4878.60
0160 7252000000-M 1710 MESSENGER CABLE (6.35MM) 3,840 M 1.90 7296.00 1.90 7296.00
0161  7264000000-M 1710 MESSENGER CABLE (9.52MM) 566 M 3.00 1698.00 3.00 1698.00
0162  7279000000-M 1715 TRACER WIRE 170 M 0.74 125.80 0.74 125.80
0163  7288000000-M 1715 TRENCHING (PAVED) 158 M 22.00 3476.00 22.00 3476.00
0164 7300000000-M 1715 TRENCHING (UNPAVED) 1,188 M 16.40 19483.20 16.40 19483.20
0165 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 38 EA 220.00 8360.00 220.00 8360.00
0166 7372000000-N 1721 GUY ASSEMBLY 6 EA 250.00 1500.00 250.00 1500.00
0167 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 375.00 1500.00 375.00 1500.00
0168 7432000000-M 1722 50MM RISER W/ TUBING 7 EA 375.00 2625.00 375.00 2625.00
0169  7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2153 M 16.40 35309.20 16.40 35309.20
0170 7456000000-M 1726 LEAD-IN CABLE 5790 M 3.60 20844.00 3.60 20844.00
0171 7516000000-M 1730 gg;\AMUNICATIONS CABLE (** FIBER) 4315 M 3.62 15620.30 3.62 15620.30
0172  7552000000-N 1731 INTERCONNECT CENTER 5 EA 1424.63 7123.15 1424.63 7123.15
0173  7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 5 EA 1756.75 8783.75 1756.75 8783.75
0174 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1989.73 1989.73 1989.73 1989.73
0175 7570000000-N SP FURN FIB-OPT POWER METER 1 EA 2032.66 2032.66 2032.66 2032.66
0176 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 2127.72 2127.72 2127.72 2127.72
0177 7574000000-N SP FURN FIB-OPT TRANSCEIVER 1 EA 1631.75 1631.75 1631.75 1631.75
0178 7576000000-N 1740 METAL STRAIN SIGNAL POLE 16 EA 4800.00 76800.00 4800.00 76800.00
0179 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 750.00 3000.00 750.00 3000.00
0180 7828000000-N 1751 CONTRLR W/ CBNT, NEMA TS-2 BASE MTD 4 EA 13500.00 54000.00 13500.00 54000.00
0181 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 7600.00 38000.00 7600.00 38000.00
3M OPTICOM VEHICLE PRE-EMPTION SYSTEM
0182 7980000000-N SP GENERIC SIGNAL ITEM (EA) 36 EA 145.00 5220.00 145.00 5220.00
DETECTOR CARD (TS-2)
0183  7980000000-N SP ggll\ll_ETRElgTSIGNAL ITEM (EA) 16 EA 450.00 7200.00 450.00 7200.00
0184 7990000000-M SP  GENERIC SIGNAL ITEM (M) 73 M 750.00 54750.00 750.00 54750.00

DRILLED PIER FOUNDATION (42")



DEC 18, 2003 12:01 PM ROWAN
TIP NO R-2911E 34517.3.6 2.00PM  6/6 017

DEC 16 2003 C200801
FED AID NO STP-70(74) 6.173 KM

WIDENING, GRADING, DRAINAGE, PAVING & CULVERT.
US-70 FROM WEST OF SR-1953 (KEPLEY RD) TO US-601 IN SALISBURY.

THOMPSON ARTHUR DIVISION OF REA CONTRACTING, LLC
APAC-ATLANTIC, INC.
GREENSBORO, NC CHARLOTTE, NC
CULVERT ITEMS
0185 8126000000-N 414 CULV EXCAV @ s Lump Sum 20500.00 20500.00
(STA. 9+03.396 -L-)
0186  8133000000-M 414 FND COND MATL BOX CULV 96 MTN 40.00 3840.00 40.00 3840.00
0187 8196000000-M 420 CL A CONC, CULVERT 118.3 M3 420.00 49686.00 420.00 49686.00
0188  8245000000-M 425 REINF STL CULV 9,239 KG 1.20 11086.80 1.20 11086.80
CONTRACT TOTAL TOTAL 11830780.21 TOTAL 12062775.21
ROADWAY ITEMS SUB-TOTAL 11745667.41 SUB-TOTAL 11977662.41
CULVERT ITEMS SUB-TOTAL 85112.80  SUB-TOTAL 85112.80
BIDDERS IN ORDER CONTRACT TOTAL
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 1 11830780.21

REA CONTRACTING, LLC 2 12062775.21



DEC 18, 2003 12:01 PM ROWAN

TIP NO 36838, 36839, 36855, 36856, 9CR.10801.2, 9CR.20801.2,
9CR.308002.2, 9CR.308014.2, 9CR.308015.2, 9CR.308024.2

FED AID NO STATE FUNDED 34.920 MI
MILLING, RESURFACING & PAVEMENT MARKINGS.
1 SECTION OF US-601, 2 SECTIONS OF US-29/70, NC-150 & NC-152 1 SECTION OF NC-801 & 12 SECTIONS OF SECONDARY ROADS.

2:00PM

DEC 16 2003

018

C201045

REA CONTRACTING, LLC

CHARLOTTE, NC

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 103200.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 257 TON 26.00 6682.00
0003 1297000000-E 607 MII]I/_;)SP PVMT *****" DTH 7,130 SY 1.45 10338.50
0004 1297000000-E 607 z\gllqll_zﬁ)SP PVMT *****" DTH 1,220 SY 3.70 4514.00
0005 1297000000-E 607 ?g”;L ASP PVMT *****" DTH 50,931 SY 1.65 84036.15
0006 1308000000-E 607 ?g!'L'IFg ,15\817’2|;|;ALT PVMT o _ wwwex 51,936 SY 0.98 50897.28
0007 1503000000-E 610 ASP CONC INTR CRS I19.0C 190 TON 47.00 8930.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 19,388 TON 28.40 550619.20
0009 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 136 TON 36.65 4984.40
0010 1523000000-E 610 ASP CONC SURF CRS 89.5C 31,351 TON 28.15 882530.65
0011 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 36 TON 44.00 1584.00
0012 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,279 TON 193.00 246847.00
0013 1565000000-E 620 ASP FOR PLANT MIX PG70-22 2,039 TON 203.00 413917.00
0014 1704000000-E SP PATCHING EXIST PAVEMENT 289 TON 100.00 28900.00
0015 2800000000-N 858 ADJ CATCH BASINS 11 EA 850.00 9350.00
0016 2815000000-N 858 ADJ DROP INLETS 12 EA 850.00 10200.00
0017 2830000000-N 858 ADJ MANHOLES 112 EA 700.00 78400.00
0018 2845000000-N 858 ADJ METER OR VALVE BOXES 104 EA 700.00 72800.00
0019 4685000000-E 1205 THERMO PVT MKG LINES 4"90 297,231 LF 0.30 89169.30
0020 4686000000-E 1205 THERMO PVT MKG LINES 4"120 390,328 LF 0.40 156131.20
0021 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,510 LF 1.00 1510.00
0022 4697000000-E 1205 THERMO PVT MKG LINE 8"120 3,456 LF 1.50 5184.00
0023 4705000000-E 1205 THERMO LINES 16" 120MILS 296 LF 2.50 740.00
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,643 LF 4.00 6572.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 76 EA 100.00 7600.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 147 EA 115.00 16905.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 40,152 LF 0.40 16060.80
0028 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,466 LF 0.80 1972.80
0029 4830000000-E 1205 PAINT PVT MKGS LINES 16" 255 LF 2.00 510.00
0030 4835000000-E 1205 PAINT PVT MKG LINES 24" 965 LF 3.00 2895.00
0031 4840000000-N 1205 PAINT PVT MKG CHARACTER 24 EA 40.00 960.00
0032 4845000000-N 1205 PAINT PVT MKG SYMBOL 93 EA 45.00 4185.00

CONTRACT TOTAL TOTAL 2879125.28

ROADWAY ITEMS SUB-TOTAL 2879125.28

145000.00

30.00 7710.00
1.20 8556.00
3.65 4453.00
1.90 96768.90
1.20 62323.20
33.25 6317.50
27.75 538017.00
40.00 5440.00
28.00 877828.00
41.50 1494.00
210.00 268590.00
225.00 458775.00
110.00 31790.00
1200.00 13200.00
1000.00 12000.00
1150.00 128800.00
820.00 85280.00
0.26 77280.06
0.39 152227.92
1.75 2642.50
2.00 6912.00
3.75 1110.00
5.00 8215.00
160.00 12160.00
90.00 13230.00
0.14 5621.28
0.40 986.40
0.95 242.25
1.50 1447.50
50.00 1200.00
35.00 3255.00
TOTAL 3038872.51
SUB-TOTAL 3038872.51



DEC 18, 2003 12:01 PM ROWAN

TIP NO 36838, 36839, 36855, 36856, 9CR.10801.2, 9CR.20801.2, 2:00PM 2/ 2 018
9CR.308002.2, 9CR.308014.2, 9CR.308015.2, 9CR.308024.2

DEC 16 2003 C201045
FED AID NO STATE FUNDED 34.920 MI

MILLING, RESURFACING & PAVEMENT MARKINGS.
1 SECTION OF US-601, 2 SECTIONS OF US-29/70, NC-150 & NC-152 1 SECTION OF NC-801 & 12 SECTIONS OF SECONDARY ROADS.

BIDDERS IN ORDER CONTRACT TOTAL

REA CONTRACTING, LLC 1 2879125.28
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 2 3038872.51



DEC 18, 2003 12:01 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & PAVEMENT MARKINGS.

2 SECTIONS OF NC-8, 1 SECTION OF NC-150 AND 23 SECTIONS OF SECONDARY ROADS.

DAVIDSON

36823, 36825, 9CR.10291.2, 9CR.20291.2, 9CR.302904.2,

9CR.302911.2, 9CR.302916.2

46.214 MI

2:00PM

DEC 16 2003

019

C201046

LARCO CONSTRUCTION, ADIV. OF THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

NELLO L. TEER CO.
WINSTON-SALEM, NC

GREENSBORO, NC

0001
0002
0003

0004

0005

0006

0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031

0000100000-N
1220000000-E
1297000000-E

1297000000-E

1297000000-E

1308000000-E

1498000000-E
1519000000-E
1520000000-E
1523000000-E
1560000000-E
1565000000-E
1704000000-E
2800000000-N
2815000000-N
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4695000000-E
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4820000000-E
4830000000-E
4835000000-E
4840000000-N
4845000000-N

800
545
607

607

607

607

610
610
SP
610
620
620
SP
858
858
858
858
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE

MILL ASP PVMT *****" DTH

T

S\/IIIZL ASP PVMT *****" DTH
(1-1/2")

MILL ASP PVMT *****" DTH
(2-1/2")

MILLN ASPHALT PVMT ***+* - s+
(0" TO 1-1/2")
ASP CONC INTR CRS 119.08
ASP CONC SURF CRS §9.5B
ASP CONC SURF CRS $9.58 LEVEL
ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
PATCHING EXIST PAVEMENT
ADJ CATCH BASINS
ADJ DROP INLETS
ADJ MANHOLES
ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
8"WIDE THERMO 90 MILS
THERMO PVT MKG LINE 8"120
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
PAINT PVT MKGS LINES 16"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum 147000.00
424 TON 31.00 13144.00
825 SY 10.00 8250.00

63,223 SY 1.05 66384.15
95 SY 32.00 3040.00
1,022 SY 8.45 8635.90
15 TON 180.00 2700.00
37,262 TON 26.90 1002347.80
4 TON 180.00 720.00
24,545 TON 28.90 709350.50
2,422 TON 190.00 460180.00
1,594 TON 200.00 318800.00
213 TON 155.00 33015.00

1 EA 620.00 620.00

3 EA 620.00 1860.00

26 EA 620.00 16120.00

77 EA 595.00 45815.00
457,758 LF 0.27 123594.66
493,027 LF 0.38 187350.26
1,480 LF 1.05 1554.00
1,580 LF 1.60 2528.00
680 LF 2.65 1802.00
1,677 LF 3.15 5282.55
76 EA 84.00 6384.00

86 EA 90.00 7740.00
28,366 LF 0.37 10495.42
940 LF 0.42 394.80
80 LF 2.10 168.00
405 LF 2.10 850.50
12 EA 42.00 504.00

26 EA 42.00 1092.00
TOTAL 3187722.54

SUB-TOTAL 3187722.54

36.00
6.70

25.60

5.65

131.00
29.55
179.00
31.70
213.45
225.25
104.00
608.00
608.00
608.00
582.00
0.26
0.37
1.03
1.55
2.58
3.09
82.40
87.55
0.36
0.41
2.06
2.06
41.20
41.20

TOTAL

SUB-TOTAL

52500.00
15264.00
5527.50

80293.21

2432.00

5774.30

1965.00
1101092.10
716.00
778076.50
516975.90
359048.50
22152.00
608.00
1824.00
15808.00
44814.00
119017.08
182419.99
1524.40
2449.00
1754.40
5181.93
6262.40
7529.30
10211.76
385.40
164.80
834.30
494.40
1071.20

3344171.37

3344171.37



DEC 18, 2003 12:01 PM

DAVIDSON

TIP NO 36823, 36825, 9CR.10291.2, 9CR.20291.2, 9CR.302904.2, 2:00PM 2/ 2 019
9CR.302911.2, 9CR.302916.2
DEC 16 2003 C201046
FED AID NO STATE FUNDED 46.214 MI
MILLING, RESURFACING & PAVEMENT MARKINGS.
2 SECTIONS OF NC-8, 1 SECTION OF NC-150 AND 23 SECTIONS OF SECONDARY ROADS.
BIDDERS IN ORDER CONTRACT TOTAL
** LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. 3187722.54
**BOND EXECUTED IMPROPERLY
** DIFFERENT NOTARY COMMISSION EXPIRATION DATES
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 3344171.37

** DENOTES IRREGULAR BID



DEC 18, 2003 12:01 PM FORSYTH

TIP NO 36836, 36837, 9CR.10341.2, 9CR.20341.2, 9CR.303409.2,
9CR.303418.2, 9CR.303428.2, 9CR.303429.2, 9CR.303499.2

FED AID NO STATE FUNDED 56.463 MI
MILLING, RESURFACING, SHLDR RECONST & PAVEMENT MARKINGS.
3 SECTIONS OF US-311, 1 SECTION OF NC-66, 3 SECTIONS OF NC-67 AND 23 SECTIONS OF SECONDARY ROADS.

2:00PM

DEC 16 2003

020

C201047

LARCO CONSTRUCTION, ADIV. OF THOMPSON ARTHUR DIVISION OF

NELLO L. TEER CO. APAC-ATLANTIC, INC.
WINSTON-SALEM, NC GREENSBORO, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 227000.00 170000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 409 TON 30.00 12270.00 35.35 14458.15
0003  1245000000-E SP  SHOULDER RECONSTRUCTION 37.89 SMI 2800.00 106092.00 2286.00 86616.54
0004 1297000000-E 607 z\/1III;I/_2§)SP PVMT ****** DTH 61,431 SY 1.20 73717.20 1.14 70031.34
0005 1297000000-E 607 z\gllql/_zé)SP PVMT ****** DTH 380 SY 19.00 7220.00 15.75 5985.00
0006 1308000000-E 607 z\g!'l.lT.g q—\SJ‘;)ALT PVMT ##xe _ wxw 21,884 SY 2.00 43768.00 1.78 38953.52
0007 1308000000-E 607 z\g!'l.lT.g S\S1I/=‘2I;|)ALT PVMT ##xe _ wxw 136 SY 19.00 2584.00 9.20 1251.20
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,292 TON 39.90 450550.80 38.00 429096.00
0009 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,101 TON 36.90 151326.90 38.00 155838.00
0010  1498000000-E 610 ASP CONC INTR CRS 119.0B 58 TON 115.00 6670.00 68.00 3944.00
0011 1519000000-E 610 ASP CONC SURF CRS $9.5B 44,553 TON 27.15 1209613.95 29.35 1307630.55
0012 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 38 TON 115.00 4370.00 65.00 2470.00
0013  1523000000-E 610 ASP CONC SURF CRS $9.5C 40,387 TON 27.95 1128816.65 30.00 1211610.00
0014 1560000000-E 620 ASP FOR PLANT MIX PG64-22 3,565 TON 190.00 677350.00 217.30 774674.50
0015 1565000000-E 620 ASP FOR PLANT MIX PG70-22 2,626 TON 200.00 525200.00 229.50 602667.00
0016 1704000000-E SP  PATCHING EXIST PAVEMENT 283 TON 145.00 41035.00 106.00 29998.00
0017 1839000000-E 660 GENERIC PAVING ITEM (660) 13,116 SY 0.85 11148.60 0.90 11804.40

ASPHALT SURFACE TREATMENT, MAT COAT, #78M

STONE
0018 2800000000-N 858 ADJ CATCH BASINS 2 EA 610.00 1220.00 614.00 1228.00
0019 2815000000-N 858 ADJ DROP INLETS 3 EA 610.00 1830.00 614.00 1842.00
0020 2830000000-N 858 ADJ MANHOLES 142 EA 610.00 86620.00 614.00 87188.00
0021 2845000000-N 858 ADJ METER OR VALVE BOXES 176 EA 590.00 103840.00 588.00 103488.00
0022 4685000000-E 1205 THERMO PVT MKG LINES 4"90 492,542 LF 0.27 132986.34 0.27 132986.34
0023 4686000000-E 1205 THERMO PVT MKG LINES 4"120 587,573 LF 0.31 182147.63 0.31 182147.63
0024 4695000000-E 1205 8"WIDE THERMO 90 MILS 6,252 LF 0.79 4939.08 0.78 4876.56
0025 4697000000-E 1205 THERMO PVT MKG LINE 8"120 954 LF 1.05 1001.70 1.04 992.16
0026 4705000000-E 1205 THERMO LINES 16" 120MILS 460 LF 4.20 1932.00 4.16 1913.60
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 2,932 LF 5.25 15393.00 5.20 15246.40
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 108 EA 79.00 8532.00 78.00 8424.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 396 EA 79.00 31284.00 78.00 30888.00
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 24211 LF 0.26 6294.86 0.26 6294.86
0031 4835000000-E 1205 PAINT PVT MKG LINES 24" 647 LF 3.15 2038.05 3.12 2018.64
0032 4845000000-N 1205 PAINT PVT MKG SYMBOL 53 EA 37.00 1961.00 36.40 1929.20

CONTRACT TOTAL TOTAL 5260752.76 TOTAL 5498491.59



DEC 18, 2003 12:01 PM

FORSYTH

TIP NO 36836, 36837, 9CR.10341.2, 9CR.20341.2, 9CR.303409.2, 2:00PM 020
9CR.303418.2, 9CR.303428.2, 9CR.303429.2, 9CR.303499.2
DEC 16 2003 C201047

FED AID NO STATE FUNDED 56.463 MI
MILLING, RESURFACING, SHLDR RECONST & PAVEMENT MARKINGS.
3 SECTIONS OF US-311, 1 SECTION OF NC-66, 3 SECTIONS OF NC-67 AND 23 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 5260752.76 SUB-TOTAL 5498491.59

BIDDERS IN ORDER CONTRACT TOTAL

LARCO CONSTRUCTION, ADIV. OF NELLO L. TEER CO. 5260752.76

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 2 5498491.59



DEC 18, 2003 12:01 PM CABARRUS
TIP NO U-2009B 34772.3.8

FED AID NO STATE FUNDED 6.617 KM
GRADING, DRAINAGE, PAVING & STRUCTURES.
KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

2:00PM 178 021

DEC 16 2003 C200551

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 695000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 275000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 800000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 18700.00 22440.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 3 EA 1500.00 4500.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 417,000 M3 2.41 1004970.00
0007 0029000000-N SP  REINF BRG APPR *x*»exees Lump Sum 18000.00
(53+19.00 NBL)
0008 0029000000-N SP  REINF BRG APPR *x*»xxes Lump Sum 18000.00
(53+19.00 SBL)
0009 0036000000-M 225 UNDERCUT EXCAVATION 3,000 M3 12.00 36000.00
0010 0106000000-M 230 BORROW EXCAVATION 142,500 M3 5.80 826500.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 3,300 M3 7.46 24618.00
0012 0141000000-M 240 BERM DITCH CONSTRUCTION 280 M 5.00 1400.00
0013 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 24,600 M2 3.51 86346.00
0014 0177000000-M 250 BREAKING OF EXT ASPH PVMT 19,800 M2 1.00 19800.00
0015 0192000000-N 260 PROOF ROLLING 42 HR 100.00 4200.00
0016 0195000000-M 265 SELECT GRANULAR MATERIAL 2,300 M3 5.72 13156.00
0017 0196000000-M 270 SOIL STABILIZATION FABRIC 2,300 M2 1.80 4140.00
0018 0300000000-M 300 SELECT MATERIAL Il 2,650 MTN 17.00 45050.00
0019 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,600 MTN 18.00 28800.00
0020 0343000000-M 310 375MM SIDE DRAIN PIPE 2448 M 57.75 14137.20
0021 0344000000-M 310 450MM SIDE DRAIN PIPE 648 M 61.52 3986.50
0022 0366000000-M 310 375MM RCP CULV CLASS Il 1,4748 M 57.75 85169.70
0023 0372000000-M 310 450MM RCP CULV CLASS llI 1,3428 M 61.45 82515.06
0024 0378000000-M 310 600MM RCP CULV CLASS Il 768 M 79.68 61194.24
0025 0384000000-M 310 750MM RCP CULV CLASS llI 1152 M 104.97 12092.54
0026 0396000000-M 310 1050MM RCP CULV CLASS IlI 1824 M 152.77 27865.25
0027 0408000000-M 310 1350MM RCP CULV CLASS I 432 M 312.78 13512.10
0028 0414000000-M 310 1500MM RCP CULV CLASS IlI 648 M 360.00 23328.00
0029 0448000000-M 310 ***MM RCP CULV CLASS IV 912 M 236.37 21556.94
(1200MM)
0030 0453000000-M 310 **MM PIPE END SECTION 8 EA 800.00 6400.00
(375MM)
0031 0453000000-M 310 **MM PIPE END SECTION 1 EA 1700.00 1700.00
(600MM)
0032 0492000000-M SP 1800X1200MM RCP TAPR INLT 1 EA 3000.00 3000.00
0033 0576000000-M 310 ***MM CS PIPE CULV ****MM 396 M 38.97 1543.21
(300MM, 1.63MM)
0034 0576000000-M 310 ***MM CS PIPE CULV ****MM 78 M 96.17 7501.26
(900MM, 2.01MM)
0035 0582000000-M 310 400MM CS PIPE CULV 1.63MM 576 M 44.69 257414
0036 0588000000-M 310 450MM CS PIPE CULV 1.63MM 30 M 54.56 1636.80

738500.00

358000.00

800000.00

18700.00 22440.00
1500.00 4500.00
2.48 1034160.00
54010.00

54010.00

6.00 18000.00
5.80 826500.00
7.46 24618.00
5.00 1400.00
2.90 71340.00
1.00 19800.00
100.00 4200.00
5.72 13156.00
1.80 4140.00
17.00 45050.00
18.00 28800.00
57.75 14137.20
61.52 3986.50
57.75 85169.70
61.45 82515.06
79.68 61194.24
104.97 12092.54
162.77 27865.25
312.78 13512.10
360.00 23328.00
236.37 21556.94
800.00 6400.00
1700.00 1700.00
3000.00 3000.00
38.97 1543.21
96.17 7501.26
44.69 2574.14
54.56 1636.80

760000.00

350000.00

1650000.00

14500.00 17400.00
1000.00 3000.00
4.50 1876500.00
18000.00

18000.00

6.50 19500.00
7.21 1027425.00
4.00 13200.00
6.00 1680.00
3.50 86100.00
1.00 19800.00
350.00 14700.00
10.00 23000.00
3.00 6900.00
15.00 39750.00
20.00 32000.00
85.00 20808.00
90.00 5832.00
85.00 125358.00
125.00 167850.00
127.50 97920.00
135.00 15552.00
225.00 41040.00
350.00 15120.00
425.00 27540.00
350.00 31920.00
375.00 3000.00
425.00 425.00
1400.00 1400.00
105.00 4158.00
140.00 10920.00
60.00 3456.00
75.00 2250.00



DEC 18, 2003 12:01 PM

TIP NO U-2009B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURES.

KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

CABARRUS
34772.3.8

6.617 KM

2:00PM 2/ 8 021

DEC 16 2003 C200551

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0037
0038

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051

0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

0600000000-M
0636000000-M

0708000000-M
0714000000-M
0726000000-M
0806000000-M
0807000000-M
0809000000-M
0995000000-M
1011000000-N
1044000000-M
1066000000-M
1110000000-M
1121000000-M
1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1275000000-M
1489000000-M
1498000000-M
1519000000-M
1560000000-M
1693000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2099000000-M
2110000000-M
2121000000-M
2132000000-N
2143000000-M
2209000000-M
2220000000-M
2253000000-M

310
310

310
310
310
310
310
310
340
500
501
501
510
520
542

542
SP

543
545
600
610
610
610
620
654
815
815
815
815
815
815
816
816
816
816
818
838
838
840

800MM CS PIPE CULV 2.01MM

“**MM CSP ELB ****MM
(300MM, 1.63MM)
400MM BCCSP B 1.63

450MM BCCSP B 1.63
800MM BCCSP B 2.01
400MM BCCSP ELB B 1.63
450MM BCCSP ELB B 1.63
800MM BCCSP ELB B 2.01
PIPE REMOVAL

FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
STABILIZER AGGREGATE
AGGREGATE BASE COURSE

“**MM SOIL CEMENT BASE
(180MM)
PC FOR SOIL CEMENT BASE

AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS 89.5B
ASP FOR PLANT MIX PG64-22
ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
SHLDR DRAINS

100MM SHLDR DRAINS PIPE
100MM OUTLET PIPE (SH DRN
CONC PAD SHLDR DRN OUTLET
BLOTTING SAND

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

276 M 82.80 2285.28

2 EA 125.00 250.00

342 M 63.00 21546.00
492 M 70.00 3444.00
516 M 87.72 4526.35
22 EA 150.00 3300.00

4 EA 190.00 760.00

2 EA 270.00 540.00
1,125 M 18.00 20250.00
Lump Sum 200000.00
88,200 M2 1.92 169344.00
980 MTN 132.00 129360.00
500 MTN 18.00 9000.00
90,600 MTN 14.00 1268400.00
58,800 M2 1.92 112896.00
1,770 MTN 93.50 165495.00
800 MTN 16.00 12800.00
100,000 L 0.20 20000.00
200 MTN 40.00 8000.00
7400 L 0.40 2960.00
5,375 MTN 36.50 196187.50
34,500 MTN 33.50 1155750.00
28,300 MTN 34.00 962200.00
3,693 MTN 220.00 812460.00
100 MTN 125.00 12500.00
250 M3 9.00 2250.00
125 M3 30.00 3750.00
300 M 9.50 2850.00
30 EA 10.00 300.00

2 EA 300.00 600.00

4 M 40.00 160.00
3,150 M 9.00 28350.00
3,150 M 4.00 12600.00
300 M 20.00 6000.00
20 EA 125.00 2500.00

10 MTN 25.00 250.00

18 M3 750.00 13500.00

9 M3 920.00 8280.00

3 M3 265.00 795.00

82.80
125.00

63.00
70.00
87.72
150.00
190.00
270.00
18.00

2.10
135.00
22.00
14.00
2.35

91.00
12.95
0.50
40.00
0.50
39.00
39.00
39.00
215.00
100.00
9.00
30.00
9.50
10.00
300.00
40.00
8.40
3.60
18.00
150.00
32.17
750.00
920.00
265.00

2285.28
250.00

21546.00
3444.00
4526.35
3300.00

760.00
540.00
20250.00
211000.00
185220.00
132300.00
11000.00
1268400.00
138180.00

161070.00
10360.00
50000.00

8000.00
3700.00
209625.00
1345500.00
1103700.00

793995.00

10000.00
2250.00
3750.00
2850.00

300.00
600.00
160.00

26460.00

11340.00
5400.00
3000.00

321.70

13500.00

8280.00
795.00

125.00 3450.00
225.00 450.00
65.00 22230.00
75.00 3690.00
155.00 7998.00
230.00 5060.00
250.00 1000.00
400.00 800.00
55.00 61875.00
550000.00

2.00 176400.00
140.00 137200.00
14.00 7000.00
15.50 1404300.00
1.75 102900.00
95.00 168150.00
11.23 8984.00
0.40 40000.00
100.00 20000.00
0.50 3700.00
34.00 182750.00
31.00 1069500.00
31.40 888620.00
231.00 853083.00
110.00 11000.00
13.95 3487.50
35.60 4450.00
11.00 3300.00
30.00 900.00
220.00 440.00
30.50 122.00
9.00 28350.00
4.00 12600.00
20.00 6000.00
125.00 2500.00
25.00 250.00
1830.00 32940.00
2200.00 19800.00
2300.00 6900.00



DEC 18, 2003 12:01 PM
U-2009B

TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURES.

KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

CABARRUS
34772.3.8

6.617 KM

2:00PM

DEC 16 2003

3/8 021

C200551

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0076
0077
0078

0079

0080
0081
0082

0083

0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104

0105

0106
0107
0108
0109
0110
0111
0112

2286000000-N
2308000000-M
2352000000-N

2363000000-N

2364000000-N
2365000000-N
2473000000-N

2535000000-M

2556000000-M
2577000000-M
2591000000-M
2612000000-M
2619000000-M
2647000000-M
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3210000000-N
3215000000-N
3270000000-N
3285000000-N
3380000000-M
3389100000-N
3503000000-M
3509000000-M
3515000000-M
3557000000-M
3575000000-M

3579000000-N

3628000000-M
3642000000-M
3649000000-M
3656000000-M
4072000000-M
4096000000-N
4102000000-N

840
840
840

840

840
840
SP

846

846
846
848
848
850
852
862
862
862
862
862
862
SP

SP

862
SP

866
866
866
866
SP

866

876
876
876
876
903
904
904

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS

FRAME W/GRATE 840.**** STD
(840.20)

FRAME W/2GRTS 840.***** STD
(840.20)

FRAME W/2GRTS 840.16 STD

FRAME W/2GRTS 840.22 STD

GENERIC DRAINAGE ITEM (EA)
RIP-RAPPED ENERGY DISSIPATOR
2 X **MM CONC CURB

(200MM X 450MM)

SHLDR BERM GUTTER

CONC XPRESSWAY GUTTER
100MM CONC SIDEWALK
150MM CONC DRIVEWAY
100MM CONC PAVED DITCH
125MM MONOLITHIC CONC ISL (SURF MTD)
STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350

TEMP STL BM GUARDRAIL
GDRL ANCH UNITS 350 TEMP
WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
ADDITIONAL BARBED WIRE

GENERIC FENCING ITEM (M)

3 RAIL WHITE VINYL FENCE
GENERIC FENCING ITEM 866 (EA)
REMOVE & RESET EXISTING GATE
PLN RIP RAP CL |

PLN RIP RAP, CLASS A

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
SUPPORT, 4.5KG STEEL U-CHNL
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

86 EA 1050.00 90300.00

9 M 627.00 5643.00

1 EA 350.00 350.00

14 EA 350.00 4900.00

1 EA 400.00 400.00

71 EA 290.00 20590.00

3 EA 2500.00 7500.00

7% M 27.88 2091.00
1,200 M 39.36 47232.00
15 M 54.12 811.80

30 M2 28.68 860.40
370 M2 38.24 14148.80
10 M2 31.07 310.70
315 M2 40.63 12798.45
2,846.07 M 24.61 70041.78
4191 M 24.61 1031.41
4 EA 25.00 100.00

10 EA 22.00 220.00

19 EA 300.00 5700.00

8 EA 700.00 5600.00

22 EA 1500.00 33000.00

4 EA 1300.00 5200.00
14859 M 15.58 23150.32
28 EA 750.00 21000.00
11,900 M 4.90 58310.00
2,400 EA 14.10 33840.00
735 EA 27.80 20433.00
100 M 2.90 290.00
80 M 32.60 2608.00

1 EA 250.00 250.00

275 MTN 31.00 8525.00
260 MTN 31.00 8060.00
2,550 MTN 31.00 79050.00
9,475 M2 2.00 18950.00
1,317 M 14.46 19043.82
19 EA 79.78 1515.82
212 EA 43.86 9298.32

1050.00 90300.00
627.00 5643.00
350.00 350.00
300.00 4200.00
400.00 400.00
290.00 20590.00

2500.00 7500.00

63.00 4725.00
28.00 33600.00
50.00 750.00
28.00 840.00
45.50 16835.00
60.00 600.00
38.30 12064.50
24.60 70013.32
39.36 1649.58
50.00 200.00
40.00 400.00
350.00 6650.00
950.00 7600.00
1350.00 29700.00
1350.00 5400.00
19.19 28514.42
1000.00 28000.00
4.40 52360.00
15.00 36000.00
30.00 22050.00
3.28 328.00
30.00 2400.00
600.00 600.00
31.00 8525.00
31.00 8060.00
31.00 79050.00
2.00 18950.00
14.46 19043.82
79.78 1515.82
43.86 9298.32

1000.00
675.00
240.00

300.00

325.00
300.00
1650.00

49.20

28.00
65.00
25.00
50.00
100.00
60.00
24.60
39.36
50.00
40.00
350.00
950.00
1350.00
1350.00
19.19
1000.00
4.40
15.00
30.00
3.28
30.00

600.00

25.00
25.00
25.00

2.00
14.46
79.78
43.86

86000.00
6075.00
240.00

4200.00

325.00
21300.00
4950.00

3690.00

33600.00
975.00
750.00

18500.00

1000.00
18900.00
70013.32

1649.58

200.00
400.00

6650.00

7600.00
29700.00

5400.00

28514.42

28000.00

52360.00

36000.00

22050.00
328.00

2400.00

600.00

6875.00
6500.00
63750.00
18950.00
19043.82
1515.82
9298.32



DEC 18, 2003 12:01 PM
U-2009B

TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURES.

KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

CABARRUS
34772.3.8

6.617 KM

2:00PM 4/ 8 021

DEC 16 2003 C200551

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0113
0114
0115
0116

0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139

0140

0141
0142
0143
0144
0145

0146

0147
0148

0149

4108000000-N
4141000000-N
4155000000-N
4192000000-N

4400000000-M
4405000000-M
4410000000-M
4425000000-N
4430000000-N
4445000000-M
4450000000-N
4650000000-N
4685000000-M
4686000000-M
4695000000-M
4697000000-M
4710000000-M
4721000000-M
4725000000-M
4810000000-M
4820000000-M
4835000000-M
4840000000-N
4845000000-N
4850000000-M
4900000000-N
5300000000-M

5306000000-M

5318000000-M
5360000000-M
5366000000-M
5378000000-M
5384000000-M

5390000000-M

5480000000-M
5486000000-M

5510000000-M

904
907
907
907

1110
1110
1110
1125
1130
1145
1150
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1252
1505

SP

1505
1510
1510
1510
1510

1510

1510
SP

1510

SIGN ERECTION, TYPE F
DISPOSE SUPPORT, WOOD
DISPOSE SIGN SYST U-CHAN

DISPOSE SUPPORT, U-CHAN
(F)
WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARRICAD
WARNING FLAG SETS

DRUMS

BARRICADES (TYPE IIl)
FLAGGER

TEMP RAISED PVMT MRKS
100MM THERMO MKG, 2.3MMTK
100MM THERMO MKG, 3.1MMTK
200MM THERMO MKG 2.3MM TK
200MM THERMO MKG 3.1MM TK
600MM THERMO MKG 3.1MM TK
THERMO PVT MKG CHARACTER 3.1
THERMO PVT MKG SYMB 2.3MM
PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 200MM
PAINT PVT MKG LINES 600MM
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
REMVL OF 100MM LINES

PERM RAISED PVMT MARKERS

FND CONDIT MAT'L **xxxxe=

(V)

BEDDN MAT'L CL **xxxxexex

(V)

PVMT REP FOR UTILITY WORK
150MM DI H20 PIPE 2.41MPA
200MM DI H20 PIPE 2.41MPA
300MM DI H20 PIPE 2.41MPA

400MM DI H20 PIPE ***MPA
(2.41MPA)

600MM DI H20 PIPE ***MPA
(2.41MPA)

DI H20 FITTINGS 1.72MPA
“*MM GS H20 PIPE SCH **
(50MM, 40)

20MM CORPORATION STOP

12 EA 98.78 1185.36

3 EA 19.87 59.61

52 EA 9.99 519.48

2 EA 9.99 19.98

28 M2 80.00 2240.00

5 M2 80.00 400.00

78 M2 45.00 3510.00

2 EA 25.00 50.00

547 EA 50.00 27350.00
1,140 M 25.82 29434.80
2,000 HR 20.00 40000.00
956 EA 4.00 3824.00
26,079 M 1.58 41204.82
8,328 M 1.65 13741.20
251 M 3.75 941.25
60 M 4.25 255.00
290 M 18.00 5220.00
12 EA 75.00 900.00
184 EA 75.00 13800.00
111,818 M 0.40 44727.20
274 M 4.25 1164.50
1,006 M 8.00 8048.00
16 EA 40.00 640.00
116 EA 40.00 4640.00
283 M 3.50 990.50
4,116 EA 4.00 16464.00
392 MTN 16.50 6468.00
392 MTN 16.50 6468.00
100 MTN 110.00 11000.00
280 M 66.00 18480.00
125 M 72.60 9075.00
531 M 92.40 49064.40
511 M 132.00 67452.00
1,045 M 214.50 224152.50
12,206 KG 4.40 53706.40
3 M 66.00 198.00

8 EA 150.00 1200.00

98.78 1185.36
19.87 59.61
9.99 519.48
9.99 19.98
67.00 1876.00
57.00 285.00
57.00 4446.00
20.00 40.00
45.00 24615.00
35.00 39900.00
20.00 40000.00
4.00 3824.00
1.58 41204.82
1.65 13741.20
3.75 941.25
4.25 255.00
18.00 5220.00
75.00 900.00
75.00 13800.00
0.40 44727.20
4.25 1164.50
8.00 8048.00
40.00 640.00
40.00 4640.00
3.50 990.50
4.00 16464.00
16.50 6468.00
16.50 6468.00
110.00 11000.00
66.00 18480.00
72.60 9075.00
92.40 49064.40
132.00 67452.00
214.50 224152.50
4.40 53706.40
66.00 198.00
150.00 1200.00

98.78 1185.36
19.87 59.61
9.99 519.48
9.99 19.98
90.00 2520.00
43.00 215.00
55.00 4290.00
45.00 90.00
45.00 24615.00
36.00 41040.00
17.00 34000.00
4.00 3824.00
1.58 41204.82
1.65 13741.20
3.75 941.25
4.25 255.00
18.00 5220.00
75.00 900.00
75.00 13800.00
0.40 44727.20
4.25 1164.50
8.00 8048.00
40.00 640.00
40.00 4640.00
3.50 990.50
4.00 16464.00
16.50 6468.00
16.50 6468.00
225.31 22531.00
66.00 18480.00
72.60 9075.00
92.40 49064.40
132.00 67452.00
214.50 224152.50
4.40 53706.40
66.00 198.00
150.00 1200.00



DEC 18, 2003 12:01 PM
TIP NO U-2009B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURES.

KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

CABARRUS
34772.3.8

6.617 KM

2:00PM 5/8 021

DEC 16 2003 C200551

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0150 5528000000-M 1510
0151  5534000000-M 1510

0152 5534000000-M 1510

0153 5534000000-M 1510

0154 5540000000-M 1510
0155 5546000000-M 1510

0156 5558000000-M 1510

0157 5576000000-M 1510

0158 5582000000-M 1510

0159 5582000000-M 1510

0160 5582000000-M 1510

0161  5594000000-M SP

0162 5600000000-M SP

0163 5648000000-N 1510
0164 5666000000-M 1510

0165 5672000000-N 1510
0166 5798000000-M 1530

0167 5804000000-M 1530

0168 5816000000-N 1530
0169 5840000000-M 1540

0170 5840000000-M 1540

0171 5840000000-M 1540

0172 5846000000-M 1540

0173 5882000000-N SP
0174 5882000000-N SP
0175 5882000000-N SP
0176 5882000000-N SP

50MM CORPORATION STOP

“*MM GATE V & V BX
(400MM, 1.38MPA WP)
“*MM GATE V & V BX
(50MM, 1.38MPA WP)
“*MM GATE V & V BX
(600MM, 1.38MPA WP)
150MM GATE V & V BX

200MM GATE V &V BX **** MPA WP

(1.38MPA WP)
300MM GATE V & V BX
(1.38MPA WP)

w0 X w5\M TAPN SLV V BX
(600MM, 150MM 1.38MPA WP)
wxx X *=x\M TAPPING SADDL
(300MM X 20MM)

wxx X *=x\M TAPPING SADDL
(400MM X 20MM)

wxx X *=x\M TAPPING SADDL
(600MM X 50MM)

***MM AIR REL V & MANHOLE
(50MM)

***\MM BLOW OFF ASSEMBLY
(50MM)

RELOCATE EXIST WAT METER

FIRE HYDRANT, ***MPA WP
(1.38MPA WP)

RELOCATE EXIST FIRE HYD
FL OR REMV *** P|PE **
(200MM WATER)

FL OR REMV 300 PIPE ****
(WATER)

BRK DN,PLUG & FILL UT MH
“**MM STL NCAS PIPE****OC
(600MM, 6.35MM)

***MM STL NCAS PIPE****OC
(762MM, 8MM)

***MM STL NCAS PIPE****OC
(900MM, 10MM)

450MM STL NCAS PIPE****OC
(6.35MM)

GENERIC UTILITY ITEM (EA)

150MM BACKFLOW PREVENTION AS- SEMBLY (DCVA)

GENERIC UTILITY ITEM (EA)

20MM PRESSURE REGULATOR VALVE ASSEMBLY

GENERIC UTILITY ITEM (EA)

50MM BACKFLOW PREVENTION AS- SEMBLY (RPPA)

GENERIC UTILITY ITEM (EA)

50MM WATER METER ASSEMBLY

19
313

1,490

23
65
40

82

EA
EA

EA

EA

EA
EA

EA

EA

EA

EA

EA

EA

EA

EA
EA

EA

EA

EA

EA

350.00 350.00
4600.00 32200.00
365.00 365.00
13500.00 67500.00
600.00 4800.00
900.00 1800.00
1750.00 14000.00
3000.00 3000.00
180.00 180.00
225.00 1575.00
300.00 300.00
2000.00 2000.00
1400.00 7000.00
310.00 2480.00
1900.00 15200.00
1250.00 23750.00
13.20 4131.60
23.10 34419.00
600.00 600.00
181.50 4174.50
247.50 16087.50
330.00 13200.00
145.20 11906.40
18000.00 18000.00
125.00 1000.00
2500.00 2500.00
3500.00 3500.00

350.00 350.00
4600.00 32200.00
365.00 365.00
13500.00 67500.00
600.00 4800.00
900.00 1800.00
1750.00 14000.00
3000.00 3000.00
180.00 180.00
225.00 1575.00
300.00 300.00
2000.00 2000.00
1400.00 7000.00
310.00 2480.00
1900.00 15200.00
1250.00 23750.00
13.20 4131.60
23.10 34419.00
600.00 600.00
181.50 4174.50
247.50 16087.50
330.00 13200.00
145.20 11906.40
18000.00 18000.00
125.00 1000.00
2500.00 2500.00
3500.00 3500.00

350.00 350.00
4600.00 32200.00
365.00 365.00
13500.00 67500.00
600.00 4800.00
900.00 1800.00
1750.00 14000.00
3000.00 3000.00
180.00 180.00
225.00 1575.00
300.00 300.00
2000.00 2000.00
1400.00 7000.00
310.00 2480.00
1900.00 15200.00
1250.00 23750.00
13.20 4131.60
23.10 34419.00
600.00 600.00
181.50 4174.50
247.50 16087.50
330.00 13200.00
145.20 11906.40
18000.00 18000.00
125.00 1000.00
2500.00 2500.00
3500.00 3500.00



DEC 18, 2003 12:01 PM
TIP NO U-2009B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURES.
KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

CABARRUS
34772.3.8

6.617 KM

2:00PM 6/ 8 021

DEC 16 2003 C200551

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0177 5888000000-M SP  GENERIC UTILITY ITEM (M)
20MM PE WATER TUBING, SDR 7, 1.38MPA WP

0178 6000000000-M 1605 TEMPORARY SILT FENCE

0179  6006000000-M 1610 EROS CONTRL STONE CL A

0180 6009000000-M 1610 EROS CONTRL STONE CL B

0181 6012000000-M 1610 SEDIMENT CONTROL STONE
0182 6015000000-M 1615 TEMPORARY MULCHING

0183  6018000000-M 1620 SEED FOR TEMP SEEDING

0184 6021000000-M 1620 FERT FOR TEMP SEEDING

0185 6024000000-M 1622 TEMPORARY SLOPE DRAINS
0186 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0187 6030000000-M 1630 SILT EXCAVATION

0188 6033000000-M 1631 SYNTHETIC ROVING

0189 6036000000-M 1631 MATTING FOR EROS CONTROL
0190 6042000000-M 1632 6.4MM HARDWARE CLOTH

0191  6070000000-N SP  SPECIAL STILLING BASINS

0192 6084000000-M 1660 SEEDING & MULCHING

0193  6087000000-M 1660 MOWING

0194 6090000000-M 1661 SEED FOR REPAIR SEEDING
0195 6093000000-M 1661 FERT FOR REPAIR SEEDING
0196 6096000000-M 1662 SEED FOR SUPP SEEDING

0197  6108000000-M 1665 FERTILIZER TOPDRESSING

0198 6109000000-M SP SPECIAL SEED UND GR FESCUE/BLGRS
0199  6114000000-N SP  SPECIALIZED HAND MOWING
0200 6117000000-N 1675 RESPONSE FOR EROS CONTROL
0201 6123000000-M 1670 REFORESTATION

0202 7060000000-M 1705 SIGNAL CABLE

0203  7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT)
0204  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT)
0205 7180000000-N 1706 BACKPLATE

0206 7252000000-M 1710 MESSENGER CABLE (6.35MM)
0207  7264000000-M 1710 MESSENGER CABLE (9.52MM)
0208 7279000000-M 1715 TRACER WIRE

0209  7300000000-M 1715 TRENCHING (UNPAVED)

0210  7302000000-M SP  DIRDRILL POLY COND 31.75 ** COND
(1)

0211 7302000000-M SP  DIRDRILL POLY COND 31.75 ** COND
)

0212 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE)
0213 7336000000-N 1716 JUNCTION BOX (OVER-SIZED)
0214 7360000000-N 1720 WOOD POLE

0215 7372000000-N 1721 GUY ASSEMBLY

145 M 26.40 3828.00
825 M 5.25 4331.25
970 MTN 31.13 30196.10
12,720 MTN 29.80 379056.00
4,610 MTN 30.70 141527.00
47.5 HA 988.00 46930.00
2,000 KG 2.21 4420.00
16 MTN 400.00 6400.00
285 M 32.00 9120.00
30 EA 120.00 3600.00
62,820 M3 3.14 197254.80
6,850 M2 0.50 3425.00
4,525 M2 2.25 10181.25
450 M 8.20 3690.00
10 EA 400.00 4000.00
47.5 HA 2410.00 114475.00
27 HA 100.00 2700.00
575 KG 2.00 1150.00

2 MTN 250.00 500.00
1,350 KG 1.00 1350.00
79.75 MTN 357.00 28470.75
0.32 HA 5000.00 1600.00
18 HR 50.00 900.00

32 EA 1.00 32.00

4 HA 1000.00 4000.00
2,740 M 4.00 10960.00
35 EA 705.00 24675.00

21 EA 1219.65 25612.65

25 EA 53.45 1336.25
2,160 M 1.90 4104.00
652 M 3.00 1956.00
80 M 0.74 59.20
1411 M 13.12 18512.32
175 M 50.00 8750.00
30 M 59.00 1770.00

38 EA 150.00 5700.00

4 EA 275.00 1100.00

41 EA 600.00 24600.00

15 EA 200.00 3000.00

26.40 3828.00
7.25 5981.25
31.13 30196.10
29.80 379056.00
30.70 141527.00
690.00 32775.00
5.50 11000.00
590.00 9440.00
32.00 9120.00
120.00 3600.00
3.14 197254.80
1.30 8905.00
1.30 5882.50
9.00 4050.00
2500.00 25000.00
2180.00 103550.00
80.00 2160.00
13.00 7475.00
600.00 1200.00
6.00 8100.00
340.00 27115.00
5350.00 1712.00
30.00 540.00
1.00 32.00
1600.00 6400.00
4.00 10960.00
705.00 24675.00
1219.65 25612.65
53.45 1336.25
1.90 4104.00
3.00 1956.00
0.74 59.20
13.12 18512.32
50.00 8750.00
59.00 1770.00
150.00 5700.00
275.00 1100.00
600.00 24600.00
200.00 3000.00

26.40 3828.00
25.00 20625.00
28.00 27160.00
25.00 318000.00
22.50 103725.00
690.00 32775.00
5.50 11000.00
590.00 9440.00
75.00 21375.00
150.00 4500.00
0.01 628.20
1.30 8905.00
1.30 5882.50
8.20 3690.00
350.00 3500.00
2180.00 103550.00
80.00 2160.00
13.00 7475.00
600.00 1200.00
6.00 8100.00
340.00 27115.00
5350.00 1712.00
30.00 540.00
1.00 32.00
1600.00 6400.00
6.50 17810.00
675.00 23625.00
995.00 20895.00
45.00 1125.00
6.10 13176.00
9.85 6422.20
0.90 72.00
14.50 20459.50
56.00 9800.00
80.00 2400.00
230.00 8740.00
575.00 2300.00
595.00 24395.00
250.00 3750.00



DEC 18, 2003 12:01 PM CABARRUS
TIP NO U-20098 34772.3.8 2.00PM  7/8 021

DEC 16 2003 C200551
FED AID NO STATE FUNDED 6.617 KM

GRADING, DRAINAGE, PAVING & STRUCTURES.
KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

THOMPSON ARTHUR DIVISION OF REA CONTRACTING, LLC BLYTHE CONSTRUCTION, INC.
APAC-ATLANTIC, INC.
GREENSBORO, NC CHARLOTTE, NC CHARLOTTE, NC

0216  7408000000-M 1722 25MM RISER W/ WEATHERHEAD 2 EA 400.00 800.00 400.00 800.00 240.00 480.00
0217  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 375.00 1500.00 375.00 1500.00 250.00 1000.00
0218 7432000000-M 1722 50MM RISER W/ TUBING 4 EA 375.00 1500.00 375.00 1500.00 250.00 1000.00
0219  7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2,224 M 13.12 29178.88 13.12 29178.88 15.45 34360.80
0220 7456000000-M 1726 LEAD-IN CABLE 4910 M 2.46 12078.60 2.46 12078.60 4.25 20867.50
0221  7516000000-M 1730 z:%VIMUNICATIONS CABLE (** FIBER) 2,540 M 3.62 9194.80 3.62 9194.80 5.65 14351.00
0222 7552000000-N 1731 INTERCONNECT CENTER 4 EA 142483 5699.32 1424.83 5699.32 1475.00 5900.00
0223 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 4 EA 1756.75 7027.00 1756.75 7027.00 1575.00 6300.00
0224 7566000000-N 1733 DELINEATOR MARKER 4 EA 70.00 280.00 70.00 280.00 99.00 396.00
0225 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 2032.53 2032.53 2032.53 2032.53 1375.00 1375.00
0226 7574000000-N SP FURN FIB-OPT TRANSCEIVER 1 EA 1831.75 1831.75 1831.75 1831.75 1715.00 1715.00
0227 7576000000-N 1740 METAL STRAIN SIGNAL POLE 8 EA 6091.20 48729.60 6091.20 48729.60 5325.00 42600.00
0228 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 11 EA 3940.95 43350.45 3940.95 43350.45 3795.00 41745.00
0229 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 19 EA 3400.00 64600.00 3400.00 64600.00 2750.00 52250.00
0230 7636000000-N 1745 SIGN FOR SIGNALS 9 EA 150.00 1350.00 150.00 1350.00 275.00 2475.00
0231 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 450.00 2250.00 450.00 2250.00 750.00 3750.00
0232 7688000000-N SP CABINET BASE ADAPTER 5 EA 350.00 1750.00 350.00 1750.00 490.00 2450.00
0233  7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 5 EA 11350.00 56750.00 11350.00 56750.00 9999.00 49995.00
0234 7780000000-N 1751 DETECTOR CHANNEL (TYPE 2070L) 67 EA 80.00 5360.00 80.00 5360.00 95.00 6365.00

STRUCTURE ITEMS
0235 8105500000-M SP *(*;*O*ggl\'\//ln\t/l))RlLLD PIER IN SOIL 354 M 2000.00 70800.00 3000.00 106200.00 1713.00 60640.20
0236 8105600000-M SP *(*;*O*ggl\'\//ln\t/l))RlLLD PIER NO SOIL 15 M 6550.00 98250.00 3000.00 45000.00 6263.00 93945.00
0237 8111000000-M SP Z%EQ/IMSMT) L CASING FOR *** PIER 298 M 570.00 16986.00 330.00 9834.00 570.00 16986.00
0238 8113000000-N SP  SID INSPECTION 2 EA 1030.00 2060.00 1290.00 2580.00 1030.00 2060.00
0239 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 2000.00 4000.00 5000.00 10000.00 2000.00 4000.00
0240 8116000000-M SP CSLTUBES 2202 M 29.00 6385.80 60.00 13212.00 29.00 6385.80
0241  8147000000-M 420 REINF CONC DECK SLAB 1,108.8 M2 200.00 221760.00 300.00 332640.00 180.00 199584.00
0242 8161000000-M 420 GROOVING BRIDGE FLOORS 9302 M2 3.12 2902.22 475 4418.45 3.12 2902.22
0243 8182000000-M 420 CL A CONC, BRIDGE 180.3 M3 650.00 117195.00 965.00 173989.50 650.00 117195.00
0244 8210000000-N 422 BRG APPR SLAB ***wiwees Lump Sum 30500.00 33000.00 29000.00

(53+19.000 -L- LEFT LANE)
0245 8210000000-N 422 BRG APPR SLAB ****wiweex Lump Sum 30500.00 33000.00 29000.00

(53+19.000 -L- RIGHT LANE)
0246 8217000000-M 425 REINF STEEL (BRIDGE) 19,437 KG 1.60 31099.20 1.30 25268.10 1.60 31099.20
0247 8238000000-M 425 SPIRAL COL REINF STL STR 2,206 KG 2.50 5515.00 1.70 3750.20 2.50 5515.00
0248 8265000000-M 430 1372MM PRESTR CONC GIRDER 46324 M 510.00 236252.40 815.00 377540.60 486.24 225245.82
0249 8364000000-M 450 HP310X79 STL PILE 3655 M 80.00 29240.00 85.00 31067.50 80.00 29240.00

0250 8503000000-M 460 CONC BARRIER RAIL 1889 M 120.00 22668.00 130.00 24557.00 120.00 22668.00



DEC 18, 2003 12:01 PM
U-2009B

TIP NO

CABARRUS
34772.3.8

FED AID NO STATE FUNDED 6.617 KM
GRADING, DRAINAGE, PAVING & STRUCTURES.
KANNAPOLIS WESTSIDE BYPASS FROM NC-73 TO NC-136 (MOORESVILLE RD).

2:00PM 8/ 8 021

DEC 16 2003 C200551

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0251
0252
0253
0254

8608000000-M
8622000000-M
8657000000-N
8692000000-N

876 PLAIN RIP RAP Il 600MM TK 1,023 MTN 40.00 40920.00
876 FILTER FABRIC FOR DRAINAGE 1,043 M2 1.30 1355.90
430 ELASTOMERIC BEARINGS Lump Sum 23500.00
SP EVAZOTE JOINT SEALS Lump Sum 6500.00
CONTRACT TOTAL TOTAL 13730763.71
ROADWAY ITEMS SUB-TOTAL 12732374.19
STRUCTURE ITEMS SUB-TOTAL 998389.52
BIDDERS IN ORDER CONTRACT TOTAL
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 1 13730763.71
REA CONTRACTING, LLC 2 14651766.10

BLYTHE CONSTRUCTION, INC. 3 16157820.82

44.00
2.50

TOTAL

SUB-TOTAL
SUB-TOTAL

45012.00
2607.50
5000.00

12000.00

14651766.10

13361089.25
1290676.85

40.00 40920.00

1.30 1355.90
24000.00

6500.00

TOTAL 16157820.82
SUB-TOTAL 15209578.68
SUB-TOTAL 948242.14



DEC 18, 2003 12:01 PM CATAWBA
TIP NO R-3100C, U-2404A 34522.3.2, 34797.3.4 2:00PM 1/ 11 027

DEC 16 2003 C201054
FED AID NO STP-16(28), STP-16(29) 7.286 KM

WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION
INC. CO., INC.
BURLINGTON, NC LYNCHBURG, VA ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 960000.00 1000000.00 929000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 225000.00 225000.00 464400.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 1400000.00 610000.00 1159000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 1.6 HA 10000.00 16000.00 12000.00 19200.00 2750.00 4400.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1100.00 2200.00 2000.00 4000.00 1760.00 3520.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 354,000 M3 4.25 1504500.00 6.11 2162940.00 5.10 1805400.00
0007 0036000000-M 225 UNDERCUT EXCAVATION 11,800 M3 5.25 61950.00 6.15 72570.00 10.00 118000.00
0008 0080000000-M SP CLASS IV SUBGRD STABILIZATION 350 MTN 18.00 6300.00 19.50 6825.00 20.00 7000.00
0009 0098000000-M 228 PRE-SPLITTING OF ROCK 500 M2 20.00 10000.00 20.00 10000.00 10.00 5000.00
0010 0106000000-M 230 BORROW EXCAVATION 205,500 M3 4.75 976125.00 6.11 1255605.00 7.92 1627560.00
0011 0134000000-M 240 DRAINAGE DITCH EXCAVATION 8,522 M3 4.50 38349.00 6.15 52410.30 22.00 187484.00
0012 0141000000-M 240 BERM DITCH CONSTRUCTION 942 M 10.00 9420.00 6.60 6217.20 13.20 12434.40
0013 0156000000-M 250 REMOVAL OF EXT ASPHALT PYM'T 12,450 M2 2.50 31125.00 2.50 31125.00 4.40 54780.00
0014 0163000000-M 250 REMOVAL OF EXT CONC PVM'T 2,850 M2 6.00 17100.00 9.00 25650.00 8.80 25080.00
0015 0177000000-M 250 BREAKING OF EXT ASPH PVMT 3,965 M2 1.50 5947.50 1.10 4361.50 245 9714.25
0016 0192000000-N 260 PROOF ROLLING 30 HR 150.00 4500.00 300.00 9000.00 176.00 5280.00
0017 0195000000-M 265 SELECT GRANULAR MATERIAL 2,500 M3 20.00 50000.00 23.50 58750.00 25.30 63250.00
0018 0196000000-M 270 SOIL STABILIZATION FABRIC 2,500 M2 2.50 6250.00 2.20 5500.00 2.75 6875.00
0019 0318000000-M 300 FND CONDIT MAT'L MIN STR 2,905 MTN 25.00 72625.00 22.50 65362.50 25.30 73496.50
0020 0342000000-M 310 Z;;(')\AMMM?lDE DRAIN PIPE 12 M 125.00 1500.00 161.00 1932.00 90.40 1084.80
0021  0343000000-M 310 375MM SIDE DRAIN PIPE 1272 M 60.00 7632.00 89.00 11320.80 50.20 6385.44
0022 0344000000-M 310 450MM SIDE DRAIN PIPE 86.4 M 65.00 5616.00 99.00 8553.60 61.20 5287.68
0023 0345000000-M 310 600MM SIDE DRAIN PIPE 96 M 80.00 768.00 117.00 1123.20 68.86 661.06
0024 0360000000-M 310 300MM RCP CULV CLASS I 3876 M 60.00 23256.00 92.00 35659.20 56.30 21821.88
0025 0366000000-M 310 375MM RCP CULV CLASS llI 3972 M 60.00 238320.00 91.30 362643.60 69.16 274703.52
0026 0372000000-M 310 450MM RCP CULV CLASS I 14436 M 65.00 93834.00 97.00 140029.20 72.53 104704.31
0027 0378000000-M 310 600MM RCP CULV CLASS llI 9216 M 75.00 69120.00 106.00 97689.60 98.87 91118.59
0028 0384000000-M 310 750MM RCP CULV CLASS I 2544 M 110.00 27984.00 140.00 35616.00 118.29 30092.98
0029 0390000000-M 310 900MM RCP CULV CLASS llI 8268 M 150.00 124020.00 184.00 152131.20 153.35 126789.78
0030 0396000000-M 310 1050MM RCP CULV CLASS llI 144 M 210.00 3024.00 217.00 3124.80 187.83 2704.75
0031 0402000000-M 310 1200MM RCP CULV CLASS llI 144 M 275.00 3960.00 257.00 3700.80 246.53 3550.03
0032 0426000000-M 310 1800MM RCP CULV CLASS llI 552 M 600.00 33120.00 490.00 27048.00 595.28 32859.46
0033 0448000000-M 310 Z;;,\(A)?)AMT\AC)P CULV CLASS IV 2172 M 325.00 70590.00 297.00 64508.40 273.19 59336.87
0034 0448000000-M 310 Z;*Sl\(/l)g/lMIT\AC)P CULV CLASS IV 684 M 475.00 32490.00 529.00 36183.60 535.38 36619.99
0035 0522000000-M 310 XXMM RCP T 1 EA 500.00 500.00 400.00 400.00 455.87 455.87
(300MM X 375MM X 450MM)
0036 0522000000-M 310 ™ XXMM RCP T 1 EA 500.00 500.00 400.00 400.00 480.48 480.48
(300MM X 450MM X 450MM)
0037 0522000000-M 310 XXMM RCP T 1 EA 500.00 500.00 310.00 310.00 382.24 382.24

(375MM X 375MM X 375MM)



DEC 18, 2003 12:01 PM

TIP NO R-3100C, U-2404A

FED AID NO STP-16(28), STP-16(29)

WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.

CATAWBA
34522.3.2, 34797.3.4

7.286 KM

NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

2:.00PM 2/ 11 027

DEC 16 2003 C201054

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

LYNCHBURG, VA ASHEVILLE, NC

0038
0039

0040

0041
0042
0043

0044

0045
0046
0047
0048
0049
0050
0051

0052

0053

0054

0055

0056

0057
0058
0059
0060
0061
0062
0063
0064
0065

0066
0067
0068
0069
0070

0071

0570000000-M
0576000000-M

0576000000-M

0594000000-M
0600000000-M
0636000000-M

0684000000-M

0706000000-M
0708000000-M
0714000000-M
0720000000-M
0726000000-M
0732000000-M
0804000000-M

0804000000-M

0804000000-M

0804000000-M

0804000000-M

0804000000-M

0995000000-M
1011000000-N
1022000000-M
1033000000-M
1044000000-M
1066000000-M
1110000000-M
1121000000-M
1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1297000000-M

1330000000-M

310
310

310

310
310
310

310

310
310
310
310
310
310
310

310

310

310

310

310

340
500
SP

SP

501
501
510
520
542

542
SP

543
545
607

607

150MM CS PIPE SPRBX1.63MM
“**MM CS PIPE CULV ****MM
(200MM, 1.63MM)

***MM CS PIPE CULV ****MM
(300MM, 1.63MM)

600MM CS PIPE CULV 1.63MM
800MM CS PIPE CULV 2.01MM
“**MM CSP ELB ****MM
(600MM, 1.63MM)

“**MM BCCSP B ***

(250MM, 1.63MM)

300MM BCCSP B 1.63

400MM BCCSP B 1.63

450MM BCCSP B 1.63

600MM BCCSP B 1.63

800MM BCCSP B 2.01

900MM BCCSP B 2.01

***MM BCCSP ELB B ****
(250MM, 1.63MM)

***MM BCCSP ELB B ****
(300MM, 1.63MM)

***MM BCCSP ELB B ****
(400MM, 1.63MM)

***MM BCCSP ELB B ****
(450MM, 1.63MM)

***MM BCCSP ELB B ****
(600MM, 1.63MM)

***MM BCCSP ELB B ****
(900MM, 2.01MM)

PIPE REMOVAL

FINE GRADING

SEALING PAVEMENT CRACKS
SEALING PVMT CRKS & JTS
LIME TRTD SOIL (SLURRY)
LIME FOR LIME TRTD SOIL
STABILIZER AGGREGATE
AGGREGATE BASE COURSE
“**MM SOIL CEMENT BASE
(180MM)

PC FOR SOIL CEMENT BASE
AGGREGATE FOR SOIL CEM B
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
MILL ASP PVMT **MM DTH
(55MM)

INCIDENTAL MILLING

Y
==z 2 =21

IN
m
>

4 EA
13 EA
5 EA

1,269 M
Lump Sum
100 KG
500 KG
76,550 M2
845 MTN
1,000 MTN
59,000 MTN
114,970 M2

3,450 MTN
1,553 MTN
130,300 L
700 MTN
500 M2

500 M2

50.00 4620.00
55.00 2376.00
60.00 720.00
90.00 7128.00
110.00 1452.00
400.00 1600.00
75.00 1530.00
60.00 864.00
70.00 15204.00
75.00 2070.00
80.00 11520.00
100.00 3960.00
125.00 11850.00
250.00 1000.00
275.00 550.00
300.00 5400.00
325.00 1300.00
350.00 4550.00
750.00 3750.00
25.00 31725.00
300000.00

50.00 5000.00
10.00 5000.00
1.90 145445.00
135.00 114075.00
18.00 18000.00
16.50 973500.00
1.80 206946.00
95.00 327750.00
18.00 27954.00
0.40 52120.00
25.00 17500.00
10.00 5000.00

10.00 5000.00

64.00 5913.60 146.00 13490.40
68.00 2937.60 45.10 1948.32
71.00 852.00 51.65 619.80
98.00 7761.60 99.52 7881.98
123.00 1623.60 101.46 1339.27
278.00 1112.00 416.00 1664.00
77.00 1570.80 51.53 1051.21
78.00 1123.20 57.50 828.00
83.00 18027.60 62.15 13498.98
89.00 2456.40 66.73 1841.75
112.00 16128.00 89.55 12895.20
138.00 5464.80 114.95 4552.02
159.00 15073.20 137.90 13072.92
131.00 524.00 241.70 966.80
148.00 296.00 244.40 488.80
170.00 3060.00 274.35 4938.30
200.00 800.00 307.80 1231.20
285.00 3705.00 416.00 5408.00
493.00 2465.00 567.00 2835.00
36.00 45684.00 13.20 16750.80
177000.00 252000.00

40.00 4000.00 37.10 3710.00
10.00 5000.00 7.69 3845.00
2.10 160755.00 1.69 129369.50
150.00 126750.00 182.32 154060.40
17.00 17000.00 19.80 19800.00
16.25 958750.00 16.00 944000.00
2.00 229940.00 1.92 220742.40
105.00 362250.00 106.00 365700.00
18.00 27954.00 20.00 31060.00
0.45 58635.00 0.32 41696.00
17.00 11900.00 22.00 15400.00
15.00 7500.00 6.89 3445.00
15.00 7500.00 7.37 3685.00



DEC 18, 2003 12:01 PM CATAWBA
TIP NO R-3100C, U-2404A 34522.3.2, 34797.3.4 2:00PM 3/ 11 027

DEC 16 2003 C201054
FED AID NO STP-16(28), STP-16(29) 7.286 KM

WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION

INC. CO., INC.

BURLINGTON, NC LYNCHBURG, VA ASHEVILLE, NC
0072 1491000000-M 610 ASP CONC BASE CRS B25.0C 10,300 MTN 40.50 417150.00 4255 438265.00 33.81 348243.00
0073 1503000000-M 610 ASP CONC INTR CRS 119.0C 39,500 MTN 34.30 1354850.00 36.00 1422000.00 33.39 1318905.00
0074 1523000000-M 610 ASP CONC SURF CRS $9.5C 25,900 MTN 33.50 867650.00 35.20 911680.00 33.71 873089.00
0075 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,307 MTN 244.00 562908.00 256.00 590592.00 224.72 518429.04
0076 1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,692 MTN 269.00 455148.00 283.00 478836.00 237.44 401748.48
0077  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 200 MTN 150.00 30000.00 200.00 40000.00 198.00 39600.00
0078 2022000000-M 815 SUBDRAIN EXCAVATION 994 M3 13.00 12922.00 15.00 14910.00 2.20 2186.80
0079 2033000000-M 815 SUBDR FINE AGGREGATE 538 M3 38.00 20444.00 42.00 22596.00 33.00 17754.00
0080 2044000000-M 815 150MM PERF SUBDR PIPE 1,300 M 16.00 20800.00 18.00 23400.00 55.00 71500.00
0081 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 130 EA 0.50 65.00 0.55 71.50 31.00 4030.00
0082 2066000000-N 815 CONC PAD SUBDRN OUTLET 9 EA 175.00 1575.00 192.50 1732.50 220.00 1980.00
0083 2077000000-M 815 150MM OUTLET PIPE (SD) 18 M 16.00 288.00 18.00 324.00 44.00 792.00
0084 2143000000-M 818 BLOTTING SAND 10 MTN 25.54 255.40 100.00 1000.00 24.20 242.00
0085 2209000000-M 838 ENDWALLS 38 M3 900.00 34200.00 1155.00 43890.00 1060.00 40280.00
0086 2220000000-M 838 REINFORCED ENDWALLS 2.3 M3 1100.00 2530.00 1270.00 2921.00 1166.00 2681.80
0087 2253000000-M 840 PIPE COLLARS 1 M3 1100.00 1100.00 880.00 880.00 1060.00 1060.00
0088 2264000000-M 840 PIPE PLUGS 0.13 M3 2500.00 325.00 10000.00 1300.00 1060.00 137.80
0089 2286000000-N 840 MASNRY DRAINAGE STRUCT 269 EA 1100.00 295900.00 1295.00 348355.00 1113.00 299397.00
0090 2308000000-M 840 MASONRY DRAINAGE STRS 298 M 600.00 17880.00 935.00 27863.00 901.00 26849.80
0091 2364000000-N 840 FRAME W/2GRTS 840.16 STD 65 EA 325.00 21125.00 310.00 20150.00 344.50 22392.50
0092 2366000000-N 840 FRAME W/2GRTS 840.24 STD 8 EA 275.00 2200.00 315.00 2520.00 318.00 2544.00
0093 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 300.00 1200.00 330.00 1320.00 318.00 1272.00
0094 2374000000-N 840 ZEF;AME-GRT-HD 840.03 ** 9 EA 350.00 3150.00 345.00 3105.00 344.50 3100.50
0095 2374000000-N 840 FFFiAME-GRT-HD 840.03 ** 77 EA 350.00 26950.00 345.00 26565.00 344.50 26526.50
0096 2374000000-N 840 FC;AME-GRT-HD 840.03 ** 94 EA 350.00 32900.00 345.00 32430.00 344.50 32383.00
0097 2396000000-N 840 FRAME W/COVER STD 840.54 5 EA 250.00 1250.00 250.00 1250.00 318.00 1590.00
0098 2440000000-N 840 CONC APRON FOR CATCH BASIN 14 EA 500.00 7000.00 700.00 9800.00 424.00 5936.00
0099 2451000000-N 840 CONC APRON FOR DROP INLET 36 EA 500.00 18000.00 700.00 25200.00 424.00 15264.00
0100 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 500.00 500.00 1650.00 1650.00 424.00 424.00

CONCRETE APRON FOR ENDWALL
0101 2535000000-M 846 *** X ***MM CONC CURB 11 M 50.00 5550.00 54.00 5994.00 4134 4588.74
(225MM X 300MM)

0102 2542000000-M 846 450MM CONC CURB & GUTTER 6,750 M 30.00 202500.00 32.50 219375.00 27.67 186772.50
0103  2549000000-M 846 750MM CONC CURB & GUTTER 14,665 M 30.00 439950.00 32.40 475146.00 33.23 487317.95
0104 2556000000-M 846 SHLDR BERM GUTTER 365 M 30.00 10950.00 33.00 12045.00 33.81 12340.65
0105 2591000000-M 848 100MM CONC SIDEWALK 3,175 M2 30.00 95250.00 32.25 102393.75 33.81 107346.75
0106 2598000000-M 848 CONC WHEELCHAIR RAMPS 390 M2 75.00 29250.00 37.00 14430.00 103.99 40556.10
0107 2612000000-M 848 150MM CONC DRIVEWAY 725 M2 45.00 32625.00 49.00 35525.00 46.27 33545.75
0108 2619000000-M 850 100MM CONC PAVED DITCH 154.7 M2 55.00 8508.50 58.00 8972.60 58.30 9019.01

0109 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 3,430 M2 40.00 137200.00 45.00 154350.00 46.30 158809.00



DEC 18, 2003 12:01 PM CATAWBA
TIP NO R-3100C, U-2404A 34522.3.2, 34797.3.4 2:00PM 47 11 027

DEC 16 2003 C201054
FED AID NO STP-16(28), STP-16(29) 7.286 KM

WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION
INC. CO., INC.
BURLINGTON, NC LYNCHBURG, VA ASHEVILLE, NC
0110 2800000000-N 858 ADJ CATCH BASINS 1 EA 1000.00 1000.00 1000.00 1000.00 636.00 636.00
0111 2830000000-N 858 ADJ MANHOLES 12 EA 500.00 6000.00 1000.00 12000.00 500.00 6000.00
0112 2845000000-N 858 ADJMETER OR VALVE BOXES 30 EA 250.00 7500.00 500.00 15000.00 250.00 7500.00
0113 3030000000-M 862 STL BM GRDRAIL 3,562.35 M 22.64 80651.60 25.00 89058.75 26.20 93333.57
0114  3045000000-M 862 STL BM GRDRAIL SHOP CURV 160 M 22.64 3622.40 25.00 4000.00 41.72 6675.20
0115 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 22.00 330.00 25.00 375.00 42.40 636.00
0116 3195000000-N 862 GR ANCHOR TYPE AT-1 3 EA 300.00 900.00 330.00 990.00 318.00 954.00
0117 3210000000-N 862 GR ANCHOR TYPE CAT-1 22 EA 350.00 7700.00 385.00 8470.00 371.00 8162.00
0118 3270000000-N SP  GRANCHOR TYPE 350 27 EA 1400.00 37800.00 1540.00 41580.00 1431.00 38637.00
0119 3533000000-M 866 (CEIIES('):(I)EI\’/\lll\(I:l;E ****MM FABRIC 30 M 40.00 1200.00 44.00 1320.00 24.34 730.20
0120 3539000000-M 866 ?JEISOKA%S)T FOR ****MM CL F 9 EA 50.00 450.00 55.00 495.00 31.80 286.20
0121  3545000000-M 866 ;r‘IEBE?)AMFI‘VlO)ST FOR ****MM CL 4 EA 100.00 400.00 110.00 440.00 116.60 466.40
0122 3551000000-M 866 z\{llé?)glﬂllfwl;‘OST ****MM CL F 4 EA 100.00 400.00 110.00 440.00 127.20 508.80
0123 3564000000-M 866 SGL GATE **HIGH, **WIDE, **OPEN 2 EA 500.00 1000.00 550.00 1100.00 763.20 1526.40
(1800MM, 3600MM, 3600MM)
0124 3566000000-M 867 WOVEN WIRE FENCE RESET 180 M 10.00 1800.00 11.00 1980.00 13.91 2503.80
0125 3628000000-M 876 PLNRIPRAPCLI 1,105 MTN 35.00 38675.00 31.55 34862.75 35.20 38896.00
0126 3642000000-M 876 PLN RIP RAP, CLASS A 210 MTN 35.00 7350.00 31.55 6625.50 30.80 6468.00
0127 3649000000-M 876 PLN RIP RAP, CLASS B 3,625 MTN 35.00 126875.00 31.55 114368.75 30.80 111650.00
0128 3656000000-M 876 FILTER FABRIC FOR DRAINGE 10,515 M2 3.00 31545.00 2.05 21555.75 2.45 25761.75
0129 3844000000-M SP RRTRACKTO BE LINED 22 M 25.00 550.00 100.00 2200.00 26.50 583.00
0130 3876000000-M SP GENERIC TRACKWORK ITEM (M) 323 M 22.00 7106.00 28.00 9044.00 23.32 7532.36
RAILROAD MAIN TRACK TO BE REMOVED, INCLUDING #10
TURNOUT
0131 3876000000-M SP GENERIC TRACKWORK ITEM (M) 17 M 40.00 680.00 66.00 1122.00 42.40 720.80
RAILROAD MAIN TRACK TOBE  RAISED
0132 3876000000-M SP GENERIC TRACKWORK ITEM (M) 286 M 240.00 68640.00 241.00 68926.00 254.40 72758.40

RAILROAD RELOCATED MAIN TRACK TO BE
CONSTRUCTED (59.9 KG (132 LB) CWR)
0133 3876000000-M SP  GENERIC TRACKWORK ITEM (M) 2 M 390.00 8580.00 395.00 8690.00 413.40 9094.80
RAILROAD SPUR TRACK TO BE CON- STRUCTED (45.4
KG-100LB JOINT-ED RAIL)

0134  3884000000-N SP GENERIC TRACKWORK ITEM (EA) 1 EA 7500.00 7500.00 8300.00 8300.00 7950.00 7950.00
INSTALL #10 TURNOUT (TURNOUT PROVIDED BY
RAILWAY CO)

0135 3884000000-N SP GENERIC TRACKWORK ITEM (EA) 22 EA 75.00 1650.00 88.00 1936.00 79.50 1749.00
TIE REPLACEMENTS

0136  3885000000-M SP  GENERIC TRACKWORK ITEM (MTN) 1,150 MTN 27.00 31050.00 27.00 31050.00 28.62 32913.00
STONE BALLAST (GRADE #3 MOD)

0137 3885000000-M SP  GENERIC TRACKWORK ITEM (MTN) 100 MTN 27.00 2700.00 27.00 2700.00 28.62 2862.00
STONE BALLAST (GRADE #5 MOD)

0138 3885000000-M SP  GENERIC TRACKWORK ITEM (MTN) 2,700 MTN 20.32 54864.00 22.00 59400.00 33.00 89100.00

SUB-BALLAST (ABC)



DEC 18, 2003 12:01 PM CATAWBA
TIP NO R-3100C, U-2404A 34522.3.2, 34797.3.4

FED AID NO STP-16(28), STP-16(29) 7.286 KM
WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

2:00PM

DEC 16 2003

5/ 11 027

C201054

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION

LYNCHBURG, VA

CO., INC.
ASHEVILLE, NC

0139 3984000000-M SP GENERIC WALL ITEM (M2) 80 M2 800.00 64000.00
PILE/PANEL RETAINING WALL
0140 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 1,670 M 20.00 33400.00
0141 4096000000-N 904 SIGN ERECTION, TYPE D 17 EA 125.00 2125.00
0142 4102000000-N 904 SIGN ERECTION, TYPE E 158 EA 125.00 19750.00
0143 4108000000-N 904 SIGN ERECTION, TYPE F 78 EA 125.00 9750.00
0144 4110000000-N 904 (SAISBN ERECTION, TYPE *** (GRD MTD) 2 EA 250.00 500.00
0145 4110000000-N 904 (SB!?N ERECTION, TYPE *** (GRD MTD) 2 EA 500.00 1000.00
0146 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2 EA 35.00 70.00
0147 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 2 EA 250.00 500.00
0148 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 4 EA 100.00 400.00
0149 4129000000-N 906 Z{EE)LOCATE SIGN, TYPE ***** 4 EA 100.00 400.00
0150 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 100.00 100.00
0151 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 34 EA 75.00 2550.00
0152 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 25.00 25.00
0153 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 1 EA 2500.00 2500.00
0154 4400000000-M 1110 WORK ZONE SIGNS (STAT) 90 M2 50.00 4500.00
0155 4405000000-M 1110 WORK ZONE SIGNS (PORT) 26 M2 45.00 1170.00
0156 4410000000-M 1110 WORK ZONE SIGNS (BARRICAD 8 M2 45.00 360.00
0157 4415000000-N 1115 FLASHING ARROW PNL TYPE C 3 EA 4000.00 12000.00
0158 4425000000-N 1125 WARNING FLAG SETS 12 EA 25.00 300.00
0159 4430000000-N 1130 DRUMS 575 EA 60.00 34500.00
0160 4435000000-N 1135 CONES 50 EA 15.00 750.00
0161 4445000000-M 1145 BARRICADES (TYPE IlI) 202 M 29.00 5858.00
0162 4450000000-N 1150 FLAGGER 4,320 HR 18.00 77760.00
0163 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 75.00 150.00
0164 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 3 EA 10000.00 30000.00
0165 4507000000-M SP WATER FILLED BARRIER 480 M 148.00 71040.00
0166 4650000000-N 1251 TEMP RAISED PVMT MRKS 385 EA 5.00 1925.00
0167 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 5,150 M 1.08 5562.00
0168 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 15,090 M 1.21 18258.90
0169 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 95 M 2.89 274.55
0170 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 250 M 15.40 3850.00
0171 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 5 EA 62.00 310.00
0172 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 226 EA 84.00 18984.00
0173 4810000000-M 1205 PAINT PVT MKG LINES 100MM 57,542 M 0.26 14960.92
0174 4820000000-M 1205 PAINT PVT MKG LINES 200MM 214 M 1.10 235.40
0175 4835000000-M 1205 PAINT PVT MKG LINES 600MM 570 M 8.25 4702.50

0176 4845000000-N 1205 PAINT PVT MKG SYMBOL 495 EA 39.00 19305.00

1185.00

17.00
90.00
65.00
105.00
1100.00

730.00

45.00
425.00
160.00

90.00

500.00
11.00
11.00

380.00

100.00

150.00

150.00

10000.00

100.00
75.00
50.00
50.00
15.00

300.00

15000.00
130.00
4.15
1.00

1.45
6.60
18.15

176.00

94.00
0.50
1.65
5.40

39.00

94800.00

28390.00
1530.00
10270.00
8190.00
2200.00

1460.00

90.00
850.00
640.00
360.00

500.00
374.00
11.00
380.00
9000.00
3900.00
1200.00
30000.00
1200.00
43125.00
2500.00
10100.00
64800.00
600.00
45000.00
62400.00
1597.75
5150.00
21880.50
627.00
4537.50
880.00
21244.00
28771.00
353.10
3078.00
19305.00

750.00

16.39
84.57
61.33
101.53
1046.22

707.02

42.37
408.10
153.70

84.66

473.82
10.22
10.22

365.70
74.06
45.51
45.51

2200.00

36.00

121.00
33.00
55.00
22.00
275.00
2750.00
148.50
4.24
1.38
1.59
6.89
17.49
42.40
84.80
0.27
5.30
6.89
42.40

60000.00

27371.30
1437.69
9690.14
7919.34
2092.44

1414.04

84.74
816.20
614.80
338.64

473.82
347.48
10.22
365.70
6665.40
1183.26
364.08
6600.00
432.00
69575.00
1650.00
11110.00
95040.00
550.00
8250.00
71280.00
1632.40
7107.00
23993.10
654.55
4372.50
212.00
19164.80
15536.34
1134.20
3927.30
20988.00
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TIP NO
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CATAWBA
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2:.00PM 6/ 11 027

DEC 16 2003 C201054

FED AID NO STP-16(28), STP-16(29)
WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION

LYNCHBURG, VA

CO., INC.
ASHEVILLE, NC

0177 4850000000-M 1205 REMVL OF 100MM LINES 1,500 M 3.28 4920.00

0178 4900000000-N 1252 PERM RAISED PVMT MARKERS 580 EA 5.00 2900.00

0179 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,550 EA 27.25 42237.50

0180 4915000000-M 1264 2.1M U-CHANNEL POSTS 3 EA 30.00 90.00

0181 4955000000-N 1264 OBJECT MARKERS (END OF RD 3 EA 75.00 225.00

0182 5300000000-M 1505 FND CONDIT MAT'L ******** 120 MTN 25.00 3000.00
(V)

0183 5300000000-M 1505 FND CONDIT MAT'L ******** 795 MTN 25.00 19875.00
(V1)

0184 5306000000-M SP BEDDN MAT'L CL ***#*xs* 915 MTN 25.00 22875.00
(V)

0185 5318000000-M 1505 PVMT REP FOR UTILITY WORK 154 MTN 125.00 19250.00

0186 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 5028 M 75.00 37710.00

0187 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 124 M 130.00 16120.00

0188 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 1,705.7 M 95.00 162041.50

0189 5384000000-M 1510 400MM DI H20 PIPE ****MPA 97 M 115.00 11155.00
(1.72 MPA)

0190 5384000000-M 1510 400MM DI H20 PIPE ****MPA 855.1 M 120.00 102612.00
(2.41MPA)

0191 5414000000-M 1510 20MM CU WATER PIPE TYPE K 2746 M 45.00 12357.00

0192 5432000000-M 1510 50MM PVC H20 P SD21 1.38 4 M 60.00 240.00

0193 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 7,320.5 KG 5.00 36602.50

0194 5510000000-M 1510 20MM CORPORATION STOP 14 EA 75.00 1050.00

0195 5534000000-M 1510 ***MM GATE V &V BX 3 EA 4000.00 12000.00
(400MM, 1.38 MPA)

0196 5534000000-M 1510 ***MM GATE V & V BX 1 EA 4000.00 4000.00
(400MM, 1.72 MPA)

0197 5540000000-M 1510 150MM GATE V & V BX 16 EA 750.00 12000.00

0198 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 2 EA 850.00 1700.00
(1.38 MPA)

0199 5558000000-M 1510 300MM GATE V & V BX 16 EA 1800.00 28800.00
(1.38 MPA)

0200 5576000000-M 1510 *** X***MM TAPN SLV V BX 2 EA 2500.00 5000.00
(200MM X 150MM, 1.38 MPA)

0201 5582000000-M 1510 *** X***MM TAPPING SADDL 1 EA 500.00 500.00
(150MM X 20MM)

0202 5582000000-M 1510 *** X***MM TAPPING SADDL 3 EA 500.00 1500.00
(300MM X 20MM)

0203 5582000000-M 1510 *** X***MM TAPPING SADDL 10 EA 500.00 5000.00
(400MM X 20MM)

0204 5600000000-M SP  **MM BLOW OFF ASSEMBLY 3 EA 1000.00 3000.00
(150MM)

0205 5606000000-M SP  50MM BLOW OFF ASSEMBLY 6 EA 800.00 4800.00

0206 5648000000-N 1510 RELOCATE EXIST WAT METER 10 EA 500.00 5000.00

0207 5666000000-M 1510 FIRE HYDRANT, ****MPA WP 2 EA 1750.00 3500.00
(1.03 MPA)

0208 5672000000-N 1510 RELOCATE EXIST FIRE HYD 14 EA 1000.00 14000.00

2.70
4.15
23.00
25.00
100.00
25.00

27.30

27.30

97.00
87.00
95.00
113.35
125.00

132.00

38.00
55.00
5.10
125.00
3485.00

3485.00

750.00
1070.00

1742.00

3300.00

140.00

215.00

300.00

1120.00

625.00
330.00
1740.00

990.00

4050.00
2407.00
35650.00
75.00
300.00
3000.00

21703.50

24979.50

14938.00
43743.60
11780.00
193341.10
12125.00

112873.20

10434.80
220.00
37334.55
1750.00
10455.00

3485.00

12000.00
2140.00

27872.00

6600.00

140.00

645.00

3000.00

3360.00

3750.00
3300.00
3480.00

13860.00

1.59
5.30
31.80
21.06
82.53
23.32

26.50

23.32

148.40
63.60
74.20

100.70

127.20

132.50

42.40
53.00
7.95
53.00
3180.00

3180.00

636.00
901.00

1431.00

1908.00

79.50

106.00

159.00

2332.00

636.00
424.00
1590.00

742.00

2385.00
3074.00
49290.00
63.18
247.59
2798.40

21067.50

21337.80

22853.60
31978.08
9200.80
171763.99
12338.40

113300.75

11643.04
212.00
58197.98
742.00
9540.00

3180.00

10176.00
1802.00

22896.00

3816.00

79.50

318.00

1590.00

6996.00

3816.00
4240.00
3180.00

10388.00



DEC 18, 2003 12:01 PM CATAWBA
TIP NO R-3100C, U-2404A 34522.3.2, 34797.3.4

FED AID NO STP-16(28), STP-16(29) 7.286 KM
WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

2:00PM

DEC 16 2003

7111 027

C201054

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION

LYNCHBURG, VA

CO., INC.
ASHEVILLE, NC

0209 5714000000-M 1520 ***MM DI §S PIPE CL **** 81 M 125.00 10125.00
(200MM, CL 51)

0210 5720000000-M 1520 ***MM DI SS PIPE PC **** 12 M 110.00 1320.00
(100MM, 2.41 MPA)

0211 5726000000-M 1520 200MM DI SS PIPE PC 2.41 142 M 130.00 18460.00

0212 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 2 EA 750.00 1500.00

0213 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 5 EA 1600.00 8000.00

0214 5780000000-M 1525 STD PC MH WALL ****MM 1.8+ 1 M 1000.00 1000.00
(1200MM)

0215 5798000000-M 1530 FL OR REMV *** PIPE ***** 32 M 25.00 800.00
(100MM, PVC SEWER)

0216 5798000000-M 1530 FL OR REMV *** PIPE ***** 32 M 20.00 640.00
(100MM, PVC WATER)

0217 5798000000-M 1530 FL OR REMV *** PIPE ***** 130 M 25.00 3250.00
(150MM, PVC WATER))

0218 5798000000-M 1530 FL OR REMV *** PIPE ***** 73 M 25.00 1825.00
(200MM, PVC WATER)

0219 5798000000-M 1530 FL OR REMV *** PIPE ***** 80 M 30.00 2400.00
(200MM, TC SEWER)

0220 5798000000-M 1530 FL OR REMV *** PIPE ***** 32 M 30.00 960.00
(250MM, PVC SEWER)

0221 5804000000-M 1530 FL OR REMV 300 PIPE ***** 1,579 M 30.00 47370.00
(PVC WATER)

0222 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 1 EA 1000.00 1000.00

0223 5822000000-N 1530 BREAK DOWN & REBUILD MH 8 EA 1500.00 12000.00

0224 5840000000-M 1540 ***MM STL NCAS PIPE****OC 12 M 250.00 3000.00
(600MM, 6.35MM)

0225 5882000000-N SP GENERIC UTILITY ITEM (EA) 38 EA 60.00 2280.00
150MM RESTRAINED RETAINER  GLAND

0226 5882000000-N SP GENERIC UTILITY ITEM (EA) 44 EA 75.00 3300.00
200MM RESTRAINED RETAINER  GLAND

0227 5882000000-N SP GENERIC UTILITY ITEM (EA) 10 EA 600.00 6000.00
20MM WATER METER ASSEMBLY

0228 5882000000-N SP GENERIC UTILITY ITEM (EA) 67 EA 125.00 8375.00
300MM RESTRAINED RETAINER  GLAND

0229 5882000000-N SP GENERIC UTILITY ITEM (EA) 8 EA 250.00 2000.00
400MM RESTRAINED RETAINER  GLAND

0230 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 850.00 850.00
RELOCATE EXISTING 50MM WATER METER & METER BOX

0231 6000000000-M 1605 TEMPORARY SILT FENCE 4,305 M 5.16 22213.80

0232 6006000000-M 1610 EROS CONTRL STONE CL A 1,190 MTN 35.00 41650.00

0233 6009000000-M 1610 EROS CONTRL STONE CL B 14,281 MTN 35.00 499835.00

0234 6012000000-M 1610 SEDIMENT CONTROL STONE 6,372 MTN 35.00 223020.00

0235 6015000000-M 1615 TEMPORARY MULCHING 40 HA 600.00 24000.00

0236 6018000000-M 1620 SEED FOR TEMP SEEDING 1,750 KG 2.00 3500.00

0237 6021000000-M 1620 FERT FOR TEMP SEEDING 14 MTN 400.00 5600.00

0238 6024000000-M 1622 TEMPORARY SLOPE DRAINS 795 M 30.00 23850.00

0239 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 45 EA 150.00 6750.00

215.00

96.00

120.00
525.00
1476.00
542.00

27.50

16.50

23.00

25.00

35.00

37.50

28.60

1650.00
1980.00
343.00

45.00

67.60

550.00

119.00

200.00

880.00

10.00
36.00
35.00
30.00
660.00
2.20
440.00
40.00
300.00

17415.00

1152.00

17040.00
1050.00
7380.00

542.00

880.00

528.00

2990.00

1825.00

2800.00

1200.00

45159.40

1650.00
15840.00
4116.00

1710.00

2974.40

5500.00

7973.00

1600.00

880.00

43050.00
42840.00
499835.00
191160.00
26400.00
3850.00
6160.00
31800.00
13500.00

106.00

100.70

100.70
636.00
1590.00
530.00

14.84

14.84

16.96

19.08

19.08

21.20

31.80

848.00
1590.00
106.00

31.80

42.40

318.00

79.50

159.00

2650.00

9.15
30.80
30.80
30.80

636.00
212
424.00
38.50
121.00

8586.00

1208.40

14299.40
1272.00
7950.00

530.00

474.88

474.88

2204.80

1392.84

1526.40

678.40

50212.20

848.00
12720.00
1272.00

1208.40

1865.60

3180.00

5326.50

1272.00

2650.00

39390.75
36652.00
439854.80
196257.60
25440.00
3710.00
5936.00
30607.50
5445.00



DEC 18, 2003 12:01 PM CATAWBA
TIP NO R-3100C, U-2404A 34522.3.2, 34797.3.4

FED AID NO STP-16(28), STP-16(29) 7.286 KM
WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

2:00PM

DEC 16 2003

8/ 11 027

C201054

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION

LYNCHBURG, VA

CO., INC.
ASHEVILLE, NC

0240 6030000000-M 1630 SILT EXCAVATION 54,475 M3 0.10 5447.50
0241  6033000000-M 1631 SYNTHETIC ROVING 7,290 M2 0.88 6415.20
0242 6036000000-M 1631 MATTING FOR EROS CONTROL 11,830 M2 2.20 26026.00
0243  6042000000-M 1632 6.4MM HARDWARE CLOTH 1,490 M 8.20 12218.00
0244 6045000000-M SP **MM TEMPORARY PIPE 5 M 60.00 3360.00
(450MM)
0245 6054000000-M 1637 *** X *** X *** PERF TEE 1 EA 1750.00 1750.00
(600MM X 600MM X 600MM)
0246 6054000000-M 1637 *** X *** X *** PERF TEE 1 EA 2000.00 2000.00
(800MM X 800MM X 800MM)
0247 6054000000-M 1637 *** X *** X *** PERF TEE 2 EA 2500.00 5000.00
(900MM X 900MM X 900MM)
0248 6069000000-M 1638 STILLING BASINS 560 M3 25.00 14000.00
0249 6084000000-M 1660 SEEDING & MULCHING 42 HA 2500.00 105000.00
0250 6087000000-M 1660 MOWING 225 HA 50.00 1125.00
0251  6090000000-M 1661 SEED FOR REPAIR SEEDING 500 KG 4.00 2000.00
0252 6093000000-M 1661 FERT FOR REPAIR SEEDING 1.75 MTN 800.00 1400.00
0253  6096000000-M 1662 SEED FOR SUPP SEEDING 1,175 KG 1.00 1175.00
0254 6108000000-M 1665 FERTILIZER TOPDRESSING 69.5 MTN 270.00 18765.00
0255 6109000000-M SP SPECIAL SEED UND GR FESCUE/BLGRS 0.5 HA 5000.00 2500.00
0256  6111000000-M SP  IMPERVIOUS DIKE 226 M 100.00 22600.00
0257 6114000000-N SP  SPECIALIZED HAND MOWING 25 HR 25.00 625.00
0258 6117000000-N 1675 RESPONSE FOR EROS CONTROL 32 EA 1.00 32.00
0259 6120000000-M SP CULVERT DIVERSION CHANNEL 1,225 M3 8.00 9800.00
0260 6123000000-M 1670 REFORESTATION 0.1 HA 10000.00 1000.00
0261 7060000000-M 1705 SIGNAL CABLE 1,440 M 5.00 7200.00
0262 7108000000-M 1705 VEHICLE SIGNAL HD (300MM, 1 SECT) 8 EA 300.00 2400.00
0263 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 39 EA 738.00 28782.00
0264 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 2 EA 1102.00 2204.00
0265 7252000000-M 1710 MESSENGER CABLE (6.35MM) 20 M 7.50 150.00
0266 7264000000-M 1710 MESSENGER CABLE (9.52MM) 130 M 7.24 941.20
0267 7279000000-M 1715 TRACER WIRE 5900 M 0.80 4720.00
0268 7288000000-M 1715 TRENCHING (PAVED) 25 M 70.00 1750.00
0269 7300000000-M 1715 TRENCHING (UNPAVED) 1,300 M 13.45 17485.00
0270 7302000000-M SP al;? DRILL POLY COND 31.75 ** COND 470 M 60.00 28200.00
0271  7306000000-M SP (T1F)€ENCH MULTI-DUCT, 31.75MM ** COND 5430 M 13.50 73305.00
0272 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 51 EA 316.00 16116.00
0273 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 58 EA 490.00 28420.00
0274 7360000000-N 1720 WOOD POLE 6 EA 838.00 5028.00
0275 7372000000-N 1721 GUY ASSEMBLY 8 EA 291.00 2328.00

0276 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 222.00 222.00

8.00
1.00
245
30.00
33.00

2000.00

2500.00

3200.00

11.00
2750.00
55.00
4.40
880.00
1.10
300.00
5500.00
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330.00
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1215.00
8.25
8.00
0.88
77.00
15.00
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925.00
320.00
245.00

435800.00
7290.00
28983.50
44700.00
1848.00

2000.00

2500.00

6400.00

6160.00
115500.00
1237.50
2200.00
1540.00
1292.50
20850.00
2750.00
7458.00
700.00
320.00
7350.00
1100.00
7920.00
2640.00
31668.00
2430.00
165.00
1040.00
5192.00
1925.00
19500.00
31020.00

80635.50

17850.00
31320.00
5550.00
2560.00
245.00

6.60
0.93
2.33
15.40
31.80

5390.00

5500.00

6160.00

10.60
2750.70
53.00
4.24
848.00
1.06
286.20
5300.00
31.80
26.50
1.06
5.30
10600.00
6.89
530.00
715.50
1054.70
6.47
10.44
0.95
16.96
15.37
50.88

15.37

243.80
609.50
795.00
265.00
254.40

359535.00
6779.70
27563.90
22946.00
1780.80

5390.00

5500.00

12320.00

5936.00
115529.40
1192.50
2120.00
1484.00
1245.50
19890.90
2650.00
7186.80
662.50
33.92
6492.50
1060.00
9921.60
4240.00
27904.50
2109.40
129.40
1357.20
5605.00
424.00
19981.00
23913.60

83459.10

12433.80
35351.00
4770.00
2120.00
254.40



DEC 18, 2003 12:01 PM CATAWBA
TIP NO R-3100C, U-2404A 34522.3.2, 34797.3.4 2:00PM 9/ 11 027

DEC 16 2003 C201054
FED AID NO STP-16(28), STP-16(29) 7.286 KM

WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION
INC. CO., INC.
BURLINGTON, NC LYNCHBURG, VA ASHEVILLE, NC
0277 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 1 EA 273.00 273.00 300.00 300.00 265.00 265.00
0278 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 2,160 M 16.90 36504.00 18.60 40176.00 17.44 37670.40
0279 7456000000-M 1726 LEAD-IN CABLE 3,185 M 1.10 3503.50 1.20 3822.00 4.51 14364.35
0280 7516000000-M 1730 z:%VIMUNICATIONS CABLE (** FIBER) 6,410 M 6.25 40062.50 6.90 44229.00 5.99 38395.90
0281 7552000000-N 1731 INTERCONNECT CENTER 4 EA 2415.00 9660.00 2660.00 10640.00 1563.50 6254.00
0282 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 4 EA 2167.00 8668.00 2385.00 9540.00 1669.50 6678.00
0283 7566000000-N 1733 DELINEATOR MARKER 58 EA 52.00 3016.00 58.00 3364.00 104.94 6086.52
0284 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1170.00 1170.00 1290.00 1290.00 1457.50 1457.50
0285 7570000000-N SP FURN FIB-OPT POWER METER 1 EA 562.00 562.00 618.00 618.00 1817.90 1817.90
0286 7572000000-N SP  FURN OPTIC LIGHT GENERATOR 1 EA 1998.00 1998.00 2200.00 2200.00 4611.00 4611.00
0287 7574000000-N SP FURN FIB-OPT TRANSCEIVER 1 EA 2100.00 2100.00 2300.00 2300.00 1616.50 1616.50
0288 7575000000-N SP  FIBER-OPTIC TRAINING Lump Sum 5750.00 6325.00 4770.00
0289 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 16 EA 8612.00 137792.00 9475.00 151600.00 9010.00 144160.00
0290 7612000000-N 1742 METAL SIGNAL POLE FOUNDATION 1 EA 2700.00 2700.00 2970.00 2970.00 2915.00 2915.00
0291 7631000000-N 1744 MAST ARM W/ MTL POLE DES 1 EA 230.00 230.00 253.00 253.00 795.00 795.00
0292 7636000000-N 1745 SIGN FOR SIGNALS 4 EA 200.00 800.00 220.00 880.00 238.50 954.00
0293 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 1178.00 4712.00 1300.00 5200.00 795.00 3180.00
0294 7688000000-N SP  CABINET BASE ADAPTER 4 EA 372.00 1488.00 410.00 1640.00 450.50 1802.00
0295 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 4 EA 12839.00 51356.00 14125.00 56500.00 10600.00 42400.00
0296 7912000000-N SP ?IE(AI;’CEOFr\i )CNTRL ASSM & CBNT ***** 1 EA 1175.00 1175.00 1295.00 1295.00 3180.00 3180.00
0297 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 29 EA 137.00 3973.00 150.00 4350.00 100.70 2920.30
DETECTOR CARD (TYPE 2070L)
0298 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3491.00 3491.00 3840.00 3840.00 3975.00 3975.00
FOUNDATION WITH WING WALLS
0299 7980000000-N SP Sgll\ll_ETlTEIgTSIGNAL ITEM (EA) 16 EA 730.00 11680.00 805.00 12880.00 530.00 8480.00
0300 7990000000-M SP  GENERIC SIGNAL ITEM (M) 465 M 64.00 29760.00 68.00 31620.00 63.60 29574.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 50MM(2
CONDUIT)
0301  7990000000-M SP  GENERIC SIGNAL ITEM (M) 65 M 593.00 38545.00 653.00 42445.00 785.46 51054.90
DRILLED PIER FOUNDATION (1066MM DIAMETER)
0302 7990000000-M SP  GENERIC SIGNAL ITEM (M) 10 M 677.00 6770.00 745.00 7450.00 796.06 7960.60
DRILLED PIER FOUNDATION (1217MM DIAMETER)
CULVERT ITEMS
0303 8126000000-N 414 CULV EXCAV @ ** s Lump Sum 12000.00 16500.00 15900.00
(12+61.456 -L-)
0304 8126000000-N 414 CULV EXCAV @ ** s Lump Sum 15000.00 16500.00 15900.00
(15+00.200 -Y5-)
0305 8126000000-N 414 CULV EXCAV @ ** s Lump Sum 12750.00 16500.00 15900.00
(47+21.000 -L-)
0306 8126000000-N 414 CULV EXCAV @ ** s Lump Sum 18000.00 22000.00 21200.00

(56+65.000 -L-)



DEC 18, 2003 12:01 PM CATAWBA
TIP NO R-3100C, U-2404A 34522.3.2, 34797.3.4 2:00PM 10/ 11 027

DEC 16 2003 C201054
FED AID NO STP-16(28), STP-16(29) 7.286 KM

WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.

TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC. TAYLOR & MURPHY CONSTRUCTION
INC. CO., INC.
BURLINGTON, NC LYNCHBURG, VA ASHEVILLE, NC
0307 8126000000-N 414 CULV EXCAV (@ ** e+ Lump Sum 21000.00 22000.00 21200.00
(61+94.300 -L-)
0308 8133000000-M 414 FND COND MATL BOX CULV 755 MTN 30.00 22650.00 31.00 23405.00 29.68 22408.40
0309 8196000000-M 420 CL A CONC, CULVERT 1,176.2 M3 318.00 374031.60 324.50 381676.90 312.70 367797.74
0310  8245000000-M 425 REINF STL CULV 99,739 KG 1.15 114699.85 1.21 120684.19 117 116694.63
STRUCTURE ITEMS
0311 8014000000-N SP  TEMP RR SHORING *** ***# Lump Sum 35000.00 35000.00 35000.00
(1, 59+39.734-L-)
0312 8014000000-N SP  TEMP RR SHORING *** ***# Lump Sum 25000.00 35000.00 25000.00
(2, 59+39.734 -L-)
0313 8105500000-M SP  ****MM DRILLD PIER IN SOIL 612 M 800.00 48960.00 2130.00 130356.00 800.00 48960.00
(1372MM)
0314 8105600000-M SP  ****MM DRILLD PIER NO SOIL 30 M 4000.00 120000.00 2130.00 63900.00 4000.00 120000.00
(1372MM)
0315 8115000000-N SP CROSSHOLE SONIC LOGGING 1 EA 500.00 500.00 6000.00 6000.00 500.00 500.00
0316  8116000000-M SP CSLTUBES 390 M 30.00 11700.00 40.00 15600.00 30.00 11700.00
0317  8175000000-M 420 CL AA CONC, BRIDGE 388.1 M3 665.00 258086.50 810.00 314361.00 665.00 258086.50
0318 8217000000-M 425 REINF STEEL (BRIDGE) 53,915 KG 1.25 67393.75 1.24 66854.60 1.25 67393.75
0319  8224000000-M 425 EPOXY CTD REINF STL BRG 15,908 KG 1.70 27043.60 1.42 22589.36 1.70 27043.60
0320 8238000000-M 425 SPIRAL COL REINF STL STR 4,886 KG 2.00 9772.00 2.00 9772.00 2.00 9772.00
0321 8280000000-M 440 STRUCTURAL STEEL Lump Sum 1006000.00 1025000.00 1006000.00
0322 8287000000-N SP  PAINTING STR STL ****** Lump Sum 65000.00 50000.00 65000.00
(59+39.734 -L-)
0323  8364000000-M 450 HP310X79 STL PILE 8613 M 80.00 68904.00 85.00 73210.50 80.00 68904.00
0324 8391000000-N 450 STEEL PILE POINTS 64 EA 150.00 9600.00 90.00 5760.00 150.00 9600.00
0325 8440000000-M 454 METHOD A WATERPROOFING 61.9 M2 80.00 4952.00 61.00 3775.90 80.00 4952.00
0326 8461000000-M 454 METHOD D DAMPPROOFING 5931 M2 15.00 8896.50 20.00 11862.00 15.00 8896.50
0327 8531000000-M 462 100MM SLOPE PROTECTION 283.9 M2 90.00 25551.00 61.00 17317.90 90.00 25551.00
0328 8741000000-N SP  STR DRN SYS **#sswssins Lump Sum 125000.00 136000.00 125000.00
(59+39.734 -L-)
0329 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 60000.00 50000.00 60000.00
CHAINLINK FENCE FOR PROTECTION OF RAILROAD
0330 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 14000.00 6000.00 14000.00
FOUNDATION EXCAVATION FOR ABUTMENT A @ STA
59+39.734-L-
0331 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 12000.00 6000.00 12000.00
FOUNDATION EXCAVATION FOR ABUTMENT B @ STA
59+39.734-L-
0332 8867000000-M SP GENERIC STRUCTURE ITEM (M) 443 M 750.00 33225.00 700.00 31010.00 750.00 33225.00

COLUMN EXCAVATION

CONTRACT TOTAL TOTAL 19703857.67 TOTAL 21249158.00 TOTAL 21259312.13



DEC 18, 2003 12:01 PM CATAWBA

TIP NO R-3100C, U-2404A 34522.3.2, 34797.3.4 2:00PM 11/ 11 027
DEC 16 2003 C201054
FED AID NO STP-16(28), STP-16(29) 7.286 KM
WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.
NC-16 FROM SR-1801 TO SR-1800 SE OF NEWTON, NEWTON-CONOVER LOOP FROM NC-16 SOUTH OF NEWTON TO SR-1739.
ROADWAY ITEMS SUB-TOTAL 17077141.87 SUB-TOTAL 18514522.65 SUB-TOTAL 18625727.01
CULVERT ITEMS SUB-TOTAL 590131.45 SUB-TOTAL 619266.09 SUB-TOTAL 597000.77
STRUCTURE ITEMS SUB-TOTAL 2036584.35 SUB-TOTAL 2115369.26 SUB-TOTAL 2036584.35
BIDDERS IN ORDER CONTRACT TOTAL
TRIANGLE GRADING & PAVING, INC. 19703857.67
W. C. ENGLISH, INC. 2 21249158.00

TAYLOR & MURPHY CONSTRUCTION CO., INC. 3

21259312.13



DEC 18, 2003 12:01 PM CLEVELAND

TIP NO 12CR.10231.2, 12CR.20231.1, 12CR.302303.1, 12CR.302319.1, 2:00PM 171 028
12CR.302329.1, 12CR.302341.1, 12CR.302397.1

DEC 16 2003 C201042
FED AID NO STATE FUNDED 34.470 MI

RESURFACING, SHOULDER RECONST & PAVEMENT MARKINGS.
2 SECTIONS OF US-74 BUS, 1 SECTION OF NC-10, 1 SECTION OF NC-180 AND 25 SECTIONS OF SECONDARY ROADS.
SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 103600.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,860 TON 15.65 29109.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 18.36 SMI 3075.00 56457.00
0004 1330000000-E 607 INCIDENTAL MILLING 275 SY 16.30 4482.50
0005 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,412 TON 32.45 45819.40
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 37,186 TON 27.55 1024474.30
0007 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 2,954 TON 31.50 93051.00
0008 1560000000-E 620 ASP FOR PLANT MIX PG64-22 2,670 TON 181.75 485272.50
0009 1704000000-E SP PATCHING EXIST PAVEMENT 1,435 TON 76.25 109418.75
0010 2830000000-N 858 ADJ MANHOLES 10 EA 775.00 7750.00
0011 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 858.00 858.00
0012 4685000000-E 1205 THERMO PVT MKG LINES 4"90 104,908 LF 0.31 32521.48
0013 4686000000-E 1205 THERMO PVT MKG LINES 4"120 64,350 LF 0.38 24453.00
0014 4810000000-E 1205 PAINT PVMT MARKINGS 4" 429,138 LF 0.08 34331.04
0015 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 652 EA 32.55 21222.60

CONTRACT TOTAL TOTAL 2072820.57

ROADWAY ITEMS SUB-TOTAL 2072820.57

BIDDERS IN ORDER CONTRACT TOTAL

SLOAN CONSTRUCTION CO., INC. 1 2072820.57



DEC 18, 2003 12:01 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, SHOULDER RECONST & PAVEMENT MARKINGS.

2 SECTIONS OF NC-127, 1 SECTION OF NC-16 & 45 SECTIONS OF SECONDARY ROADS.

CATAWBA

12CR.10181.1, 12CR.20181.1, 12CR.301807.1, 12CR.301808.1,
12CR.301816.1, 12CR.301825.1

34.530 MI

2:00PM

DEC 16 2003

171

029

C201053

MIDSTATE CONTRACTORS, INC.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

HICKORY, NC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 37230.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,100 TON 20.00 22000.00 36.00 39600.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 11.46 SMI 3200.00 36672.00 3600.00 41256.00
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 13,200 SY 2.25 29700.00 1.65 21780.00
(1-1/2")
0005 1297000000-E 607 MILL ASP PVMT *****" DTH 8,155 SY 2.70 22018.50 2.95 24057.25
(4")
0006 1330000000-E 607 INCIDENTAL MILLING 805 SY 9.50 7647.50 12.00 9660.00
0007 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,289 TON 37.21 122383.69 35.59 117055.51
0008 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,287 TON 28.30 36422.10 29.15 37516.05
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 44,700 TON 28.60 1278420.00 27.82 1243554.00
0010 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 2,189 TON 29.60 64794.40 34.03 74491.67
0011 1560000000-E 620 ASP FORPLANT MIX PG64-22 3,248 TON 194.12 630501.76 215.30 699294.40
0012 1704000000-E SP PATCHING EXIST PAVEMENT 4,559 TON 80.00 364720.00 75.50 344204.50
0013 2605000000-N SP WHEELCHAIR RAMP 2 EA 2000.00 4000.00 1155.00 2310.00
0014 2830000000-N 858 ADJ MANHOLES 51 EA 400.00 20400.00 450.00 22950.00
0015 2845000000-N 858 ADJ METER OR VALVE BOXES 35 EA 325.00 11375.00 350.00 12250.00
0016 4685000000-E 1205 THERMO PVT MKG LINES 4"90 61,566 LF 0.30 18469.80 0.30 18469.80
0017 4686000000-E 1205 THERMO PVT MKG LINES 4"120 106,850 LF 0.36 38466.00 0.34 36329.00
0018 4705000000-E 1205 THERMO LINES 16" 120MILS 80 LF 5.00 400.00 2.89 231.20
0019 4710000000-E 1205 24"WIDE THERMO 120 MILS 290 LF 5.50 1595.00 4.75 1377.50
0020 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 11 EA 75.00 825.00 64.00 704.00
0021 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 93 EA 95.00 8835.00 84.00 7812.00
0022 4810000000-E 1205 PAINT PVMT MARKINGS 4" 906,403 LF 0.07 58916.20 0.06 54384.18
0023 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 1,464 EA 29.50 43188.00 29.50 43188.00
CONTRACT TOTAL TOTAL 2881749.95 TOTAL 2889705.06
ROADWAY ITEMS SUB-TOTAL 2881749.95 SUB-TOTAL 2889705.06
BIDDERS IN ORDER CONTRACT TOTAL
** MIDSTATE CONTRACTORS, INC. 1 2881749.95
** BOND EXECUTED IMPROPERLY
** CONTRACT NUMBER INCORRECT
ASHEVILLE DIVISION OF APAC-ATLANTIC, INC. 2 2889705.06

** DENOTES IRREGULAR BID



DEC 18, 2003 12:01 PM BUNCOMBE
TIP NO 37238, 37246, 37249, 37296 2:00PM 1/ 1 030

DEC 16 2003 C201034
FED AID NO STATE FUNDED 10.660 MI

RESURFACING, GUARDRAIL & PVYMT MARKINGS.
6 SECTIONS OF SECONDARY ROADS.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 6000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 536 TON 18.20 9755.20
0003 1245000000-E SP SHOULDER RECONSTRUCTION 21.32 SMI 2930.00 62467.60
0004 1489000000-E 610 ASP CONC BASE CRS B25.0B 11,600 TON 38.28 444048.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,200 TON 30.59 434378.00
0006 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,420 TON 213.15 302673.00
0007 1704000000-E SP PATCHING EXIST PAVEMENT 300 TON 85.00 25500.00
0008 2830000000-N 858 ADJ MANHOLES 5 EA 610.00 3050.00
0009 2845000000-N 858 ADJ METER OR VALVE BOXES 18 EA 305.00 5490.00
0010 3030000000-E 862 STL BM GUARDRAIL 1,125 LF 7.32 8235.00
0011 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.50 405.00
0012 3270000000-N SP GR ANCHOR TYPE 350 14 EA 1365.00 19110.00
0013 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,050 LF 1.00 1050.00
0014 4685000000-E 1205 THERMO PVT MKG LINES 4"90 112,684 LF 0.25 28171.00
0015 4686000000-E 1205 THERMO PVT MKG LINES 4"120 112,570 LF 0.30 33771.00
0016 4710000000-E 1205 24"WIDE THERMO 120 MILS 138 LF 9.60 1324.80
0017 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 2 EA 102.00 204.00
0018 5648000000-N 1510 RELOCATE EXIST WAT METER 13 EA 1050.00 13650.00
0019 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 1515.00 6060.00

CONTRACT TOTAL TOTAL 1405342.60

ROADWAY ITEMS SUB-TOTAL 1405342.60

BIDDERS IN ORDER CONTRACT TOTAL

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC. 1 1405342.60



DEC 18, 2003 12:01 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.
VARIOUS SECTIONS OF NC-126, NC-114, US-70 & US-64 AND 8 SECTIONS OF SECONDARY ROADS.

BURKE

13CR.10121.1, 13CR.20121.1, 13CR.301211.1, 13CR.301219.2,

13CR.301297.1

17.820 MI

2:00PM

DEC 16 2003

171

031

C201038

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

MIDSTATE CONTRACTORS, INC.

ASHEVILLE, NC HICKORY, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 47500.00 70000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 816 TON 18.75 15300.00 25.00 20400.00
0003 1245000000-E SP  SHOULDER RECONSTRUCTION 32.58 SMI 3121.00 101682.18 3850.00 125433.00
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 39,542 SY 2.10 83038.20 3.50 138397.00

(1-1/2")
0005 1514000000-E 610 ASP CONC SURF CRS S9.5A 8,416 TON 31.00 260896.00 33.75 284040.00
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 13,412 TON 30.75 412419.00 34.65 464725.80
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,418 TON 223.00 316214.00 238.00 337484.00
0008 1704000000-E SP  PATCHING EXIST PAVEMENT 319 TON 85.00 27115.00 110.00 35090.00
0009 2830000000-N 858 ADJ MANHOLES 51 EA 469.00 23919.00 500.00 25500.00
0010 2845000000-N 858 ADJ METER OR VALVE BOXES 31 EA 365.00 11315.00 450.00 13950.00
0011  4685000000-E 1205 THERMO PVT MKG LINES 490 147,734 LF 0.27 39888.18 0.33 48752.22
0012  4686000000-E 1205 THERMO PVT MKG LINES 4"120 147,734 LF 0.31 45797.54 0.37 54661.58
0013 4810000000-E 1205 PAINT PVYMT MARKINGS 4" 161,780 LF 0.07 11324.60 0.08 12133.50

CONTRACT TOTAL TOTAL 1396408.70 TOTAL 1630567.10

ROADWAY ITEMS SUB-TOTAL 1396408.70  SUB-TOTAL 1630567.10

BIDDERS IN ORDER CONTRACT TOTAL

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC. 1 1396408.70

MIDSTATE CONTRACTORS, INC. 2 1630567.10



DEC 18, 2003 12:01 PM

TIP NO

FED AID NO STATE FUNDED
SHLDR RECONST, MILLING, RESURFACING, & PAVEMENT MARKINGS.

1 SECTION OF NC-261, 1 SECTION OF NC-80 AND 10 SECTIONS OF SECONDARY ROADS.

MITCHELL, YANCEY

13CR.10611.2, 13CR.11001.2, 13CR.20611.1, 13CR.21001.1,
13CR.306103.1, 13CR.310007.2

13.620 MI

2:00PM

DEC 16 2003

032

C201039

MAYMEAD, INC.

MOUNTAIN CITY, TN

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE, NC

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1489000000-E
1514000000-E
1519000000-E
1560000000-E
1704000000-E
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4810000000-E

800
545
SP

607

610
610
610
620
SP
858
858
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT ****" DTH
(1-112")

ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS S9.5A
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
PATCHING EXIST PAVEMENT
ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
PAINT PVMT MARKINGS 4"

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
MAYMEAD, INC.

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

Lump Sum

682 TON
27.24 SMI

5,386

SY

1,645 TON

10,407 TON
4,334 TON

1,026 TON

255 TON

7

6
40,128
40,128
414,796

EA

19500.00

17.00 11594.00
2950.00 80358.00
3.00 16158.00
45.00 69525.00
33.25 346032.75
33.25 144105.50
218.00 223668.00
90.00 22950.00
500.00 3500.00
350.00 2100.00
0.31 12439.68
0.37 14847.36
0.09 37331.64
TOTAL 1004109.93
SUB-TOTAL 1004109.93
CONTRACT TOTAL
1004109.93

1095415.42

20000.00

16.50 11253.00
2900.00 78996.00
2.35 12657.10
48.00 74160.00
39.10 406913.70
39.25 170109.50
235.00 241110.00
90.00 22950.00
520.00 3640.00
420.00 2520.00
0.25 10032.00
0.30 12038.40
0.07 29035.72
TOTAL 1095415.42
SUB-TOTAL 1095415.42



DEC 18, 2003 12:01 PM

TIP NO

FED AID NO STATE FUNDED
RESURFACING, SHLDR RECONST & PVMT MARKINGS.

VARIOUS SECTIONS OF NC-63, NC-151 & NC-9 AND 21 SECTIONS OF SECONDARY ROADS.

BUNCOMBE, HENDERSON

13CR.10111.3, 13CR.20111.1, 13CR.301102.3, 13CR.301105.1, 2:00PM 1/ 1 033
14C.045069

DEC 16 2003 C201040
33.760 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014

0000100000-N
1220000000-E
1245000000-E
1489000000-E
1514000000-E
1519000000-E
1560000000-E
1704000000-E
2815000000-N
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4810000000-E

800
545
SP
610
610
610
620
SP
858
858
858
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION

INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS 89.5A
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX PG64-22
PATCHING EXIST PAVEMENT
ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
PAINT PVMT MARKINGS 4"

CONTRACT TOTAL

ROADWAY ITEMS
BIDDERS IN ORDER

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

Lump Sum
1,690 TON
67.52 SMI

945 TON
30,181 TON
13,442 TON

2,877 TON
450 TON

1 EA

15 EA

37 EA
165,792 LF
165,792 LF
704,562 LF

25000.00

18.80 31772.00
3100.00 209312.00
41.50 39217.50
31.50 950701.50
31.50 423423.00
215.00 618555.00
87.00 39150.00
625.00 625.00
465.00 6975.00
350.00 12950.00
0.21 34816.32
0.25 41448.00
0.07 49319.34
TOTAL 2483264.66
SUB-TOTAL 2483264.66
CONTRACT TOTAL

2483264.66



